Construction of Equipment &

Machinery Building

Invitation for Bids # PSPW-20-17

General Information

Project Cost Estimate $890,000.00 See Section 1.4
Project Timeline 180 calendar days from NTP See Section 1.4
Evaluation of Proposals Staff See Section 1.7

Non Mandatory Pre-Bid Meeting

10:00 a.m. on December 15, 2020
at the Public Services Building
Large Conference Room,

8300 S. Palm Drive,

Pembroke Pines, FL 33025

See Section 1.8

Question Due Date

December 29, 2020

See Section 1.8

Proposals will be accepted until

2:00 p.m. on January 12, 2021

See Section 1.8

5% Proposal Security / Bid Bond

Required in the event that the
proposal exceeds $200,000

See Section 4.1

100% Payment and Performance Bonds

Required in the event that the
proposal exceeds $200,000

See Section 4.2

Grant or Federal Funding Information

Not Applicable

Not Applicable

THE CITY OF PEMBROKE PINES
PURCHASING DIVISION
8300 SOUTH PALM DRIVE
PEMBROKE PINES, FLORIDA 33025

(954) 518-9020
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SECTION 1 - INSTRUCTIONS

1.1 NOTICE

Notice is hereby given that the City Commission of the City of Pembroke Pines is seeking
sealed proposals for:
IFB # PSPW-20-17
“Construction of Equipment & Machinery Building”

Solicitations may be obtained from the City of Pembroke Pines website at
http://www.ppines.com/index.aspx?NID=667 and on the www.BidSync.com website.

If you have any problems downloading the solicitation, please contact the BidSync Support
line at 1-800-990-9339.

If additional information help is needed with downloading the solicitation package please
contact the Purchasing Office at (954) 518-9020 or by email at purchasing@ppines.com.
The Purchasing Office hours are between 7:00 a.m. - 6:00 p.m. on Monday through
Thursday and is located at 8300 South Palm Drive, Pembroke Pines, Florida 33025.

The City requires all questions relating to the solicitation be entered through the “Ask a
Question” option tab available on the BidSync website. Responses to the questions will be
provided online at www.bidsync.com. Such request must be received by the “Question
Due Date” stated in the solicitation. The issuance of a response via BidSync is considered
an Addendum and shall be the only official method whereby such an interpretation or
clarification will be made.

Proposals will be accepted until 2:00 p.m., January 12, 2021. Proposals must be
submitted electronically at www.BidSync.com. The sealed electronic proposals will be
publicly opened at 2:30 p.m. by the City Clerk’s Office, in the City Hall Administration
Building, 4" Floor Conference Room located at 601 City Center Way, Pembroke Pines,
Florida, 33025.

1.1.1 VIRTUAL BID OPENING

At the time of writing of this notice, Florida Governor Ron DeSantis’ Executive Order
No. 20-69 (extended by EO 20-150 and EO 20-179) on the Coronavirus health alert, is
due to expire on November 1, 2020. If the executive order is not extended then meetings
may be a combination of in-person and virtual, all as provided by law, or as otherwise
entered via an executive order of the governor. In any event, the public is encouraged
to attend the bid opening process virtually in lieu of attending the meeting in person.

In addition, at the time of writing this notice, the City will not be opening up the physical
location for public access as City offices are closed to the public, due to the COVID-19
Coronavirus Pandemic.
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1.2

Bid openings for this project will be live-streamed from the City Clerk’s Office, in the
City Hall Administration Building, 4th Floor Conference Room located at 601 City
Center Way, Pembroke Pines, Florida, 33025 at 2:30 PM on the bid due date.

While recognizing the importance of public accessibility to the bid openings, and
considering public health concerns, in the abundance of caution, the City is requesting
that interested parties utilize live streaming as a safe way for vendors and the public to
view the bid opening process in lieu of attending the meeting in person.

The public is invited to attend the meeting virtually via the Cisco Webex Meetings
platform.

* Cisco Webex Meeting Number: 717 019 586
* Join by Phone Number: +1-408-418-9388

The public may download the Cisco Webex Meetings app from
https://www.webex.com/downloads.html/, to view and listen to the meeting, however
please make sure to mute your phone/microphone/device’s audio and camera as the
public may attend the meeting but will not be allowed to comment or participate in
the proceedinags.

If any member of the public requires additional information about this meeting or has any
questions about how to access the meeting, please contact:

Danny Benedit, Procurement Department
City of Pembroke Pines

8300 South Palm Drive,

Pembroke Pines, FL 33025
954-518-9022

purchasing@ppines.com

PURPOSE

The city of Pembroke Pines is seeking proposals from qualified firms, hereinafter referred to as
the contractor for the construction of a slab on grade steel maintenance building.

1.2.1 LOCATION

701 & 801 W Cypress Dr.
Pembroke Pines, FL 33025

Potential bidders are permitted to visit the proposed job site at their convenience during
standard working hours (M-F, 8-5) without prior notice to the City.
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1.3

SCOPE OF WORK

1.3.1 PROJECT DETAILS

The scope of work for this project has been reduced from its original form in order to fit
within the City’s Budget.

The city has attached a conceptual design plan. This should in no way be construed as
any type of permit/construction drawings. Contractor shall provide a full construction
drawing set for permit and construction. Contractor must involve the city’s project
manager in the development of the construction drawings and receive final approval
before they are released for permit.

Contractor shall be responsible for all construction drawings to include concrete slab,
metal building, and sewer rough-in only. Contractor shall only be responsible for
providing these same construction services.

All electrical, water, landscaping, and parking lot improvements depicted in the
conceptual drawings are for future installation by the City.

The new metal building shall be approximately 36,000 square feet; minimum (360 L x
100 W x 46 H) slab on grade construction. Site has compactable fill from previous
buildings that can be used for this project.

It shall be a clear span tapered column steel structure with interior spaces as shown in the
building depiction that is provided as an attachment to this proposal.

New metal building shall have a standing seam metal roof and gutter system.

Slab shall be reinforced with a minimum thickness of 8 (eight) inches to support heavy
equipment and have a specified overall value of FF50 and FL35 smooth finish.

All structural steel shall be coated with epoxy primer and Sherwin Williams Acrolon 218
HS polyurethane paint (or equal), prior to erecting and assembly.

1.3.2 GENERAL INFORMATION

Contractor is responsible for and shall verify and coordinate all dimensions and details
before proceeding with work. Any discrepancies shall be brought to the immediate
attention of the architect, engineer and city’s Project Manager.
Contractor shall fully brace and otherwise protect all work in progress until the building
is completed.
All structural items for this project shall be designed in accordance with appropriate
provisions of each of the following:

0 The Florida building code, (sixth edition) 2017.

0 Aci standard 318-14 building code requirements for reinforced concrete.

o Aisc "specification for the design, fabrication and erection of structural steel for

buildings™ 360-10.
0 Asce 7-10 (with errata dated January11, 2011) "minimum design loads for
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buildings and other structures".
o North American specification for the design of cold- formed steel structural
members, aisi s100.
Contractor shall provide all testing, manufacturer warranties, special inspectors and
certifications required for the permitting and construction of the project.
The successful bidder shall employ a competent superintendent who shall be in
attendance at the project site during the progress of the work. The superintendent shall be
the primary representative for the bidder and all communications given to and all
decisions made by the superintendent shall be binding to the bidder.
Contractor will be required to schedule all work with the city’s project manager.
Contractor shall be required to provide all temporary fencing.
Contractor shall be responsible for all debris removal and restoration to any existing
areas. Site shall be made safe and clean of debris at the end of each workday.
All precautions need to be taken for life safety and protection of people, vehicles, and all
other structures on the site.
The work must be performed Monday through Friday or as approved by the project
manager.

SHOP DRAWINGS

1.34

No structural drawings shall be reproduced for use as shop drawings.

All dimensional coordination shall be done by the contractor.

Contractor shall check all architectural and mechanical drawings for all attachments,
clips, openings, or duct work affecting structural members. All items shall be shown on
shop drawings.

Completed erection plans shall be submitted prior to or in conjunction with detail
drawings. But in no case shall detail drawings be submitted prior to erection plans.
Contractor shall have shop drawings which have been satisfactorily reviewed by the
architect and/or engineer, city and confirmed by the contractor before proceeding with
any work.

There shall be no deviation from approved construction documents without prior
approval from the City. If any changes are proposed by the contractor or the provider of
the shop drawings, they should be clearly indicated, signed, and sealed drawings and
calculations by a Florida professional engineer must be provided. Any changes without
proper documentation indicated above will result in some revisions by the engineer of
record and/or architect. The cost for these revisions including engineer and architectural
fees shall be paid by the contractor.

FOUNDATION NOTES
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1.3.5

Contractor is responsible for site soil testing as required for permit and construction.

Fill and subgrade preparation shall be in accordance with the geotechnical engineer
recommendation as contained in their report.

All column footings shall be centered under column centerlines unless otherwise noted.
Backfilling against foundation walls shall be done carefully with small compaction
equipment, after slabs on ground are in place and concrete has set. No trucks, bulldozers,
etc. Shall be allowed closer than 6'-0" to any foundation wall. Any wall 3'-0" or higher
must be braced during the construction process.

No foundations shall be placed above 1 vertical on 2 horizontal slopes extended from the
closest edge of any undisturbed soil or other foundation structure. Bottom of footings
shall not be less than 1'-0" below existing grade (u.n.o.).

Contractor shall treat soil beneath building for termites.

SITE WORK

Contractor to provide temporary construction fencing at a minimum height of 6 (six) feet
and provide all necessary and required signage.

Contractor is responsible for buildup of building pad.

Site work will be limited to the extent of building slab.

No landscaping will be required for this project.

USE OF PREMISES

1.3.7

Contractor shall limit their use on the premises for work and storage, and to allow for
owner’s occupancy.

Contractor shall coordinate use of premises under direction of owner representative, assume
full responsibility for protection and safe keeping of products under this contract stored on site,
and move any stored products under contractor’s control which interfere with operations of the
owners or separate contractor.

WARRANTEES

Contractor shall provide a (2) year workmanship and (20) year manufacturer’s warranty.
In the event that a defect occurs during this time, contractor shall perform such steps as
required to remedy the defects. Contractor shall be responsible for any damages caused
by defect to affected area or to interior structure. Warranty period shall commence upon
issuance of Certificate of Occupancy by the regulating permitting agency, and the
subsequent release of any performance or payment bonds, which may be required by the
original bid document.
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1.3.8 LIQUIDATED DAMAGES

e Asa breach of the service provided by this agreement would cause serious and
substantial damage to city properties, and the nature of this agreement would render it
impracticable or extremely difficult to fix the actual damage sustained by city by such
breach, it is agreed that, in case of breach of service wherein contractor fails to maintain
the properties, leaving the said properties in disrepair, city may elect to collect liquidated
damages for each such breach, and contractor will pay city as liquidated damages, and
not as penalty, five hundred dollars ($500.00) for every day of such malfunction. This
sum is the agreed upon amount by which city will be damaged by the breach of such
service. An election to seek such remedies shall not be construed as a waiver of any legal
remedies’ city may have as to any subsequent breach of service under this agreement.

1.4 PROJECT COST ESTIMATE & TIMELINE

e Staff estimates this project to cost approximately $890,000.00 which does not include
permit costs.

e The work shall be completed within 180 days from issuance of city’s notice to proceed.

141 PERMITS

Please note that the City will waive all City related permit, license, impact or inspection fees

(including the Building Department and Engineering Department Permit Fees) related to this

project. Any related State or County fees, for the aforementioned permits, will be paid by the
City.

In addition, the City shall cover the cost for any other permit fees related to external entities
through the City’s Owner’s Contingency for this project, therefore proposers should not
include permit costs in their total proposal price.

142 PERMIT ALLOWANCE

With the exception of the City related permit, license, impact or inspection fees
(including the Building Department and Engineering Department Permit Fees), which
will be waived for this project, the City does not anticipate any additional permit, license,
impact or inspection fees for this project.

1.5 PROPOSAL REQUIREMENTS

The www.bidsync.com website allows for vendors to complete, scan and upload their
documents as part of the bidder’s submittal on the website. Prospective proposers interested
in responding to this solicitation are requested to provide all of the information listed in this
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section. Submittals that do not respond completely to all of requirements specified herein may be
considered non-responsive and eliminated from the process. Brevity and clarity are encouraged.

151

Attachment A: Contact Information Form

1.5.2

Attached is contact information form (Attachment A) where the vendor will enter
their contact information and complete the proposal checklist. The Contact
information form shall be electronically signed by the contact person authorized
to represent the contractor. This form must be completed and submitted through
www.bidsync.com as part of the bidder’s submittal.

The vendor must provide their pricing through the designated lines items listed on
the BidSync website.

Please note vendors should be registered on BidSync under the name of the
organization that they are operating as and it should match the organization name
on the documents that they are submitting and utilizing when responding to the
solicitation.

The contact information form should contain an electronic signature of the
authorized representative of the Proposer along with the address and telephone
number for communications regarding the Proposal.

Proposals by corporations should be executed in the corporate name by the
President or other corporate officer accompanied by evidence of authority to sign.
The corporate address and state of incorporation must also be shown.

Proposals by partnerships should be executed in the partnership name and signed
by a partner whose title and the official address of the partnership must be shown.

Attachment B: Non-Collusive Affidavit

1.5.3

Attachment C: Proposer’s Qualifications Statement

1.54

Attachment F: References Form

Complete Attachment F: References Form, preferably where the team was the
same. References should be from the last five years and should be capable of
explaining and confirming your firm’s capacity to successfully complete the
scope of work outlined herein. As part of the proposal evaluation process, the
City may conduct an investigation of references, including a record check or
consumer affairs complaints. Proposers’ submission of a proposal constitutes
acknowledgment of the process and consent to investigate. The City is the sole
judge in determining Proposers qualifications.

IFB # PSPW-20-17 SECTION 1 - INSTRUCTIONS Page 11



City of Pembroke Pines

1.5.5 Proposal Security (Bid Bond Form or Cashier’s Check)

a. Each Proposal should be accompanied by a certified or cashier’s check or by a
Bid Bond made payable to the City of Pembroke Pines on an approved form, duly
executed by the Proposer as principal and having as surety thereon a surety
company acceptable to CITY and authorized to write such Bond under the laws of
the State of Florida, in an amount not less than five percent (5%) of the amount of
the base Proposal price.

b. Contingency is not to be counted in the total amount the proposal security is based
on.

c. Proposers must submit a scanned copy of their bid security (bid bond form or
cashier’s check) with their bid submittal through BidSync.

d. Proposers should also submit their original bid security (bid bond form or
cashier’s check) at time of the bid due date, or they may be deemed as non-
responsive.

e. The original Bid Bond or Cashier's Check should be in a sealed envelope,
plainly marked “BID SECURITY - IFB # PSPW-20-17 Construction of
Equipment & Machinery Building” and sent to the City of Pembroke
Pines, City Clerk’s Office, 4th Floor, 601 City Center Way, Pembroke
Pines, Florida, 33025.

f. Please see SECTION 4 - SPECIAL TERMS & CONDITIONS of this IFB for
additional information.

1.6  VENDOR REGISTRATION AND QUALIFICATION DOCUMENTS

The City has implemented a new process that is intended to make the bidding process easier for
vendors that bid on multiple City projects. This process will require vendors to complete and
submit the following standard forms and documents at any time prior to bidding on a project. In
addition, the vendors will be able to utilize these same forms without the need to re-fill and re-
submit the forms each time they bid on a City project.

Furthermore, please make sure to update this information on an as-needed basis so that all
pertinent information is accurate, such as local business tax receipts, and any other
relevant information.

These forms will be found under the “Vendor Registration” group of “Qualifications” on the
BidSync website for the City of Pembroke Pines. Please note that the BidSync website requires
bidders to complete all of these qualifications prior to being able to submit questions on any bids,
therefore, please make sure to complete this information as soon as possible.
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The following documents can be completed prior to the bidding process through the BidSync
website and do not need to be attached to your submittal as the BidSync website will
automatically include it.

1.6.1

Vendor Information Form

1.6.2

Form W-9 (Rev. October 2018)

a.

1.6.3

Previously dated versions of this form will delay the processing of any payments
to the selected vendor.

Sworn Statement on Public Entity Crimes Form

1.6.4

Local Vendor Preference Certification

1.6.5

If claiming Local Pembroke Pines VVendor Preference, business must attach a
current business tax receipt from the City of Pembroke Pines

If claiming Local Broward County Vendor Preference, business must attach a
current business tax receipt from Broward County or the city within Broward
County where the business resides.

The Local Vendor Preference Certification form must be completed by/for the
proposer; the proposer WILL NOT qualify for Local Vendor Preference based on
their sub-contractors’ qualifications.

Local Business Tax Receipts

1.6.6

Veteran Owned Small Business Preference Certification

1.6.7

If claiming Veteran Owned Small Business Preference Certification, business
must attach the “Determination Letter” from the United States Department of
Veteran Affairs Center for Verification and Evaluation notifying the business that
they have been approved as a Veteran Owned Small Business (VOSB).

The Veteran Owned Small Business Preference Certification form must be
completed by/for the proposer; the proposer WILL NOT qualify for Veteran
Owned Small Business Preference based on their sub-contractors’ qualifications.

Equal Benefits Certification Form

1.6.8

Vendor Drug-Free Workplace Certification Form

1.6.9

Scrutinized Company Certification
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1.7 EVALUATION OF PROPOSALS & PROCESS OF SELECTION

A. Staff will evaluate all responsive proposals received from proposers who meet or exceed the
bid requirements contained in the solicitation. Evaluations shall be based upon the
information contained in the proposals as submitted.

B. Staff will make a recommendation to the City Commission for award of contract.

1.8 TENTATIVE SCHEDULE OF EVENTS

Event Time &/or Date

Issuance of Solicitation (Posting Date) December 08, 2020

Non Mandatory Pre-Bid Meeting 10:00 a.m. on December 15, 2020
Question Due Date December 29, 2020

Anticipated Date of Issuance for the January 4, 2021

Addenda with Questions and Answers

Proposals will be accepted until 2:00 p.m. on January 12, 2021
Proposals will be opened at 2:30 p.m. on January 12, 2021
Evaluation of Proposals by Staff TBD

Recommendation of Contractor to City TBD

Commission award

Issuance of Notice to Proceed TBD

Project Commencement TBD

Project Completion 180 days from issuance of CITY’s Notice to Proceed.

1.8.1 NON MANDATORY PRE-BID MEETING /SITE VISIT

There will be a non-mandatory scheduled pre-bid meeting on December 15, 2020 at
10:00 a.m. Meeting location will be at the Public Services Building, Large Conference
Room, located at 8300 S. Palm Drive, Pembroke Pines, FL 33025.

All vendors will be required to sign in at the meeting to show proof of attendance to
the mandatory meeting. It is the vendor’s responsibility to make sure that they sign
in at the meetinag.

Attendees shall adhere to any recommendations from the CDC, the State of Florida,
Broward County, and the City related to Covid-19 that are applicable to any activity
during the site visit. Recommendation may include, but are not limited to, activities such
as social distancing and wearing face coverings.

1.9 SUBMISSION REQUIREMENTS

Bids/proposals must be submitted electronically at www.bidsync.com on or before 2:00 p.m.
on January 12, 2021
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Please note vendors should be registered on BidSync under the name of the organization that
they are operating as and it should match the organization name on the documents that they are
submitting and utilizing when responding to the solicitation.

The vendor must provide their pricing through the designated lines items listed on the BidSync
website. In addition, the vendor must complete any webforms on the BidSync website and
provide any additional information requested throughout this solicitation. Any additional
information requested in the solicitation should be scanned and uploaded. Unless otherwise
specified, the City requests for vendors to upload their documents as one (1) PDF
document in the order that is outline in the bid package.

The City recommends for proposers to submit their proposals as soon as they are ready to do

so. Please allow ample time to submit your proposals on the BidSync website. Proposals may
be modified or withdrawn prior to the deadline for submitting Proposals. BidSync Support is
happy to help you with submitting your proposal and to ensure that you are submitting your
proposals correctly, but we ask that you contact their support line at 1-800-990-9339 with ample
time before the bid closing date and time.

PLEASE DO NOT SUBMIT ANY PROPOSALS VIA MAIL, E-MAIL OR FAX.

However, please note that any required Bid Bond or Cashier's Check should be in a sealed
envelope, plainly marked “BID SECURITY - IFB # PSPW-20-17 Construction of Equipment
& Machinery Building” and sent to the City of Pembroke Pines, City Clerk’s Office, 4th Floor,
601 City Center Way, Pembroke Pines, Florida, 33025.
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SECTION 2 - INSURANCE REQUIREMENTS

2.1  The CONTRACTOR shall indemnify and hold harmless the CITY and its officers,
employees, agents and instrumentalities from any and all liability, losses or damages, including
attorneys' fees and costs of defense, which the CITY or its officers, employees, agents or
instrumentalities may incur as a result of claims, demands, suits, causes of actions or proceedings
of any kind or nature arising out of, relating to or resulting from the performance of this Agreement
by the CONTRACTOR or its employees, agents, servants, partners, principals or subcontractors.
The CONTRACTOR shall pay all claims and losses in connection therewith and shall investigate
and defend all claims, suits or actions of any kind or nature in the name of the CITY, where
applicable, including appellate proceedings, and shall pay all costs, judgments, and attorneys’ fees
which may issue thereon. The CONTRACTOR expressly understands and agrees that any
insurance protection required by this Agreement or otherwise provided by the CONTRACTOR
shall in no way limit the responsibility to indemnify, keep and save harmless and defend the CITY
or its officers, employees, agents and instrumentalities as herein provided.

2.2  CONTRACTOR shall not commence work under this Agreement until it has obtained all
insurance required under this paragraph and such insurance has been approved by the Risk Manager
of the CITY nor shall the CONTRACTOR allow any subcontractor to commence work on any
subcontract until all similar such insurance required of the subcontractor has been obtained and
similarly approved.

2.3 Certificates of Insurance, reflecting evidence of the required insurance, shall be filed with the
CITY’s Risk Manager prior to the commencement of this Agreement. Policies shall be issued by
companies authorized to do business under the laws of the State of Florida. The insurance company
shall be rated no less than “A” as to management, and no less than “Class VI” as to financial
strength according to the latest edition of Best’s Insurance Guide published by A.M. Best
Company.

2.4 Certificates of Insurance shall provide for thirty (30) days’ prior written notice to the CITY in
case of cancellation or material changes in the policy limits or coverage states. If the carrier cannot
provide thirty (30) days’ notice of cancellation, either the CONTRACTOR or their Insurance Broker
must agree to provide notice.

2.5 Insurance shall be in force until all obligations required to be fulfilled under the terms of the
Agreement are satisfactorily completed as evidenced by the formal acceptance by the CITY. In the
event the insurance certificate provided indicates that the insurance shall terminate and lapse during
the period of this Agreement, the CONTRACTOR shall furnish, at least forty-five (45) days prior to
the expiration of the date of such insurance, a renewed certificate of insurance as proof that equal and
like coverage for the balance of the period of the Agreement and extension thereunder is in effect.
The CONTRACTOR shall neither commence nor continue to provide any services pursuant to this
Agreement unless all required insurance remains in full force and effect. CONTRACTOR shall be
liable to CITY for any lapses in service resulting from a gap in insurance coverage.

2.6 REQUIRED INSURANCE
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CONTRACTOR shall be required to obtain all applicable insurance coverage, as
indicated below, prior to commencing any work pursuant to this Agreement:

2.6.1  Comprehensive General Liability Insurance written on an occurrence basis including,
but not limited to: coverage for bodily injury and property damage, personal & advertising
injury, products & completed operations, and contractual liability. Coverage must be written
on an occurrence basis, with limits of liability no less than:

Each Occurrence Limit - $1,000,000

Fire Damage Limit (Damage to rented premises) - $100,000
Personal & Advertising Injury Limit - $1,000,000

General Aggregate Limit - $2,000,000

Products & Completed Operations Aggregate Limit - $2,000,000

agprpwdE

Products & Completed Operations Coverage shall be maintained for the later of three (3)
years after the delivery of goods/services or final payment under the Agreement. (For
Construction projects: Increase to ten (10) years and include a Designated Construction
Project(s) General Aggregate Limit)

The City of Pembroke Pines must be shown as an additional insured with respect to
this coverage. The CITY’s additional insured status shall extend to any coverage
beyond the minimum limits of liability found herein.

2.6.2 Workers” Compensation and Employers’ Liability Insurance covering all
employees, and/or volunteers of the CONTRACTOR engaged in the performance of the
scope of work associated with this Agreement. In the case any work is sublet, the
CONTRACTOR shall require the subcontractors similarly to provide Workers’
Compensation Insurance for all the latter’s employees unless such employees are covered
by the protection afforded by the CONTRACTOR. Coverage for the CONTRACTOR and
all subcontractors shall be in accordance with applicable state and/or federal laws that may
apply to Workers’” Compensation Insurance with limits of liability no less than:

1. Workers’ Compensation: Coverage A — Statutory

2. Employers Liability: Coverage B $500,000 Each Accident
$500,000 Disease — Policy Limit
$500,000 Disease — Each Employee

If CONTRACTOR claims to be exempt from this requirement, CONTRACTOR shall
provide CITY proof of such exemption along with a written request for CITY to exempt
CONTRACTOR, written on CONTRACTOR letterhead.
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2.6.3 Comprehensive Auto Liability Insurance covering all owned, non-owned and hired
vehicles used in connection with the performance of work under this Agreement, with a
combined single limit of liability for bodily injury and property damage no less than:

1. Any Auto (Symbol 1)

Combined Single Limit (Each Accident) - $1,000,000
2. Hired Autos (Symbol 8)

Combined Single Limit (Each Accident) - $1,000,000
3. Non-Owned Autos (Symbol 9)

Combined Single Limit (Each Accident) - $1,000,000

If work under this Agreement includes transportation of hazardous materials, policy shall
include pollution liability coverage equivalent to that provided by the latest version of the
ISO pollution liability broadened endorsement for auto and the latest version of the ISO
Motor Carrier Act endorsement, equivalents or broader language.

2.6.3.1 If CONTRACTOR requests reduced limits under a Personal Auto Liability
Policy and it is agreed to by the CITY, coverage shall include Bodily Injury limits of
$100,000 per person/$300,000 per occurrence and Property Damage limits of
$300,000 per occurrence

2.6.4  Umbrella/Excess Liability Insurance in the amount of $2,000,000.00 as determined
appropriate by the CITY depending on the type of job and exposures contemplated.
Coverage must be follow form of the General Liability, Auto Liability and Employer’s
Liability. This coverage shall be maintained for a period of no less than the later of three
(3) years after the delivery of goods/services or final payment pursuant to this Agreement.

The City of Pembroke Pines must be shown as an additional insured with respect to
this coverage. The CITY’s additional insured status shall extend to any coverage
beyond the minimum limits of liability found herein.

2.6.5 Professional Liability/Errors & Omissions Insurance with a limit of liability no less
than $1,000,000 per wrongful or negligent act. This coverage shall be maintained for a period
of no less than three (3) years after the delivery of goods/services final payment pursuant to
this Agreement. Retroactive date, if any, to be no later than the first day of service to the CITY.
(Limit to align with size and scope of the Agreement and exposure inherent with
operation/services being performed. For Construction projects: Increase to ten (10) years.)
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2.6.6  Environmental/Pollution Liability insurance shall be required with a limit of no less
than $1,000,000 per wrongful act. Coverage shall include: CONTRACTOR’s completed
operations, sudden, accidental and gradual pollution conditions. This coverage shall be
maintained for a period of no less than the later of three (3) years after the delivery of
goods/services or final payment pursuant to this Agreement. Retroactive date, if any, to be
no later than the first day of service to the CITY. (Limit to align with size and scope of the
Agreement and exposure inherent with operation/services being performed. For
Construction projects: Increase to ten (10) years)

The City of Pembroke Pines must be shown as an additional insured with respect to
this coverage. The CITY’s additional insured status shall extend to any coverage
beyond the minimum limits of liability found herein.

2.6.7  Cyber Liability including Network Security and Privacy Liability with a limit of
liability no less than $1,000,000 per loss. Coverage shall include liability arising from:
theft, dissemination and/or use of confidential information stored or transmitted in
electronic form, unauthorized access to, use of, or tampering with computer systems,
including hacker attacks or inability of an authorized third party to gain access to your
services, including denial of service, and the introduction of a computer virus into, or
otherwise causing damage to, a customer’s or third person’s computer, computer system,
network, or similar computer-related property and the data, software and programs thereon.
If vendor is collecting credit card information, it shall cover all PCI breach expenses.
Coverage is to include the various state monitoring and state required remediation as well
as meet the various state notification requirements. This coverage shall be maintained for
a period of no less than the later of three (3) years after delivery of goods/services or final
payment of the Agreement. Retroactive date, if any, to be no later than the first day of
service to the CITY.

The City of Pembroke Pines must be shown as an additional insured with respect to
this coverage. The CITY’s additional insured status shall extend to any coverage
beyond the minimum limits of liability found herein.

2.6.8 Crime Coverage shall include employee dishonesty, forgery or alteration, and
computer fraud in an amount of no less than $1,000,000 per loss. If CONTRACTOR is
physically located on CITY’s premises, a third-party fidelity coverage extension shall

apply.

2.6.9 Garage Liability & Garage-keepers Legal Liability for those that manage parking
lots for the CITY or service CITY vehicles. Coverage must be written on an occurrence
basis, with limits of liability no less than $1,000,000 per Occurrence, including products &
completed operations. This coverage shall be maintained for a period of no less than the
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later of three (3) years after the delivery of goods/services or final payment of this
Agreement.

The City of Pembroke Pines must be shown as an additional insured with respect to
this coverage. The CITY’s additional insured status shall extend to any coverage
beyond the minimum limits of liability found herein.

2.6.10 Liquor Liability for those in the business of selling, serving or furnishing of any
alcoholic beverages, whether licensed or not, shall carry a limit of liability of no less than
$1,000,000 per occurrence. Coverage shall be maintained for the later of three (3) years
after the delivery of goods/services or final payment under the Agreement.

The City of Pembroke Pines must be shown as an additional insured with respect to
this coverage. The CITY’s additional insured status shall extend to any coverage
beyond the minimum limits of liability found herein.

2.6.11 Sexual Abuse & Molestation for any agreement involving a vulnerable population.
Limits shall be no less than $500,000 per occurrence. This coverage shall be maintained
for a period of no less than the later of three (3) years after the delivery of goods/services
or final payment of this Agreement. Retroactive date, if any, to be no later than the first
day of service to the CITY. (Limit to align with size and scope of the Agreement and
exposure inherent with operation/services being performed.)

The City of Pembroke Pines must be shown as an additional insured with respect to
this coverage. The CITY’s additional insured status shall extend to any coverage
beyond the minimum limits of liability found herein.

2.6.12 Builder’s Risk Insurance shall be “All Risk” for one hundred percent (100%) of the
completed value of the project that is the subject of this Agreement with a deductible of not
more than five percent (5%) for Named Windstorm and $20,000 per claim for all other
perils. The Builder’s Risk Insurance shall include interests of the CITY, the
CONTRACTOR and subcontractors of the project. The CONTRACTOR shall include a
separate line item for all costs associated with the Builder’s Risk Insurance Coverage for
the project. The CITY reserves the right at its sole discretion to utilize the
CONTRACTOR’s Builder’s Risk Insurance or for the CITY to purchase its own Builder’s
Risk Insurance for the Project. Prior to the CONTRACTOR purchasing the Builder’s Risk
insurance for the project, the CONTRACTOR shall allow the CITY the opportunity to
analyze the CONTRACTOR’s coverage and determine who shall purchase the coverage.
Should the CITY utilize the CONTRACTOR’s Builder’s Risk Insurance, the
CONTRACTOR shall be responsible for all deductibles. If the CITY chooses to purchase
the Builder’s Risk Coverage on the project, the CONTRACTOR shall provide the CITY
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with a change order deduct for all premiums and costs associated with the Builder’s Risk
insurance in their schedule. Should the CITY choose to utilize the CITY’s Builder’s Risk
Program, the CITY shall be responsible for the Named Windstorm Deductible and the
CONTRACTOR shall be responsible for the All Other Perils Deductible.

If and when 100% is not available or reasonable, the CITY Risk Manager is to make the
determination as to what limits are appropriate for the given project.

Yes No

(1 O 2.6.13 Other Insurance

2.7 REQUIRED ENDORSEMENTS

2.7.1 The City of Pembroke Pines shall be named as an Additional Insured on each of
the Liability Policies required herein.

2.7.2  Waiver of all Rights of Subrogation against the CITY.

2.7.3 Thirty (30) Day Notice of Cancellation or Non-Renewal to the CITY.

2.74 CONTRACTOR’s policies shall be Primary & Non-Contributory.

2.7.5 All policies shall contain a “severability of interest” or “cross liability” clause
without obligation for premium payment of the CITY.

2.7.6 The City of Pembroke Pines shall be named as a Loss Payee on all Property
and/or Inland Marine Policies as their interest may appear.

2.8 Anyand all insurance required of the CONTRACTOR pursuant to this Agreement must also
be required by any subcontractor in the same limits and with all requirements as provided herein,
including naming the CITY as an additional insured, in any work that is subcontracted unless such
subcontractor is covered by the protection afforded by the CONTRACTOR and provided proof of
such coverage is provided to CITY. The CONTRACTOR and any subcontractors shall maintain such
policies during the term of this Agreement.

2.9  The CITY reserves the right to require any other additional types of insurance coverage and/or
higher limits of liability it deems necessary based on the nature of work being performed under this
Agreement.

2.10  The insurance requirements specified in this Agreement are minimum requirements and in
no way reduce any liability the CONTRACTOR has assumed in the indemnification/hold harmless
section(s) of this Agreement.
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SECTION 3 - GENERAL TERMS &
CONDITIONS

3.1 EXAMINATION OF CONTRACT
DOCUMENTS

Before submitting a Proposal, each Proposer
should (a) consider federal, state and local
laws, ordinances, rules and regulations that
may in any manner affect cost or
performance of the work, (b) study and
carefully correlate the Proposer's
observations with the Proposal Documents;
and (c) notify the Purchasing Manager of all
conflicts, errors and discrepancies, if any, in
the Proposal Documents.

The Proposer, by and through the
submission of a Proposal, agrees that
Proposer shall be held responsible for having
familiarized themselves with the nature and
extent of the work and any local conditions
that may affect the work to be done and the
services, equipment, materials, parts and
labor required.

3.2 CONFLICT OF INSTRUCTIONS

If a conflict exists between the General
Conditions and Instructions stated herein
and specific conditions and instructions
contained in specifications, the specifications
shall govern.

3.3 ADDENDA or ADDENDUM

A formal solicitation may require an
Addendum to be issued. An addendum in
some way may clarify, correct or change the
original solicitation (i.e. due date/time,
specifications, terms, conditions, line item).
Vendors submitting a proposal should check
the BidSync website for any addenda issued.
Vendors are cautioned not to consider verbal
modifications to the solicitation, as the
addendum issued through BidSync will be
the only official method whereby changes will
be made.

3.4  INTERPRETATIONS AND
QUESTIONS

If the Proposer is in doubt as to the meaning
of any of the Proposal Documents, is of the
opinion that the  Conditions and
Specifications contain errors or
contradictions or reflect omissions, or has
any question concerning the conditions and
specifications, the Proposer shall submit a
question for interpretation or clarification.
The City requires all questions relating to the
solicitation be entered through the “Ask a
Question” option tab available on the
BidSync website. Responses to the
guestions will be provided online at
www.bidsync.com. Such request must be
received by the “Question Due Date” stated
in the solicitation. Questions received after
“Question Due Date” shall not be
answered. Interpretations or clarifications in
response to such questions will be issued via
BidSync. The issuance of a response via
BidSync is considered an Addendum and
shall be the only official method whereby
such an interpretation or clarification will be
made.

BidSync Support is also available to assist
proposers with submitting their proposal and
to ensure that proposers are submitting their
proposals correctly. Proposers should
ensure that they contact they BidSync
support line at 1-800-990-9339 with ample
time before the bid closing date and time.

For all other questions related to this
solicitation, please contact the Purchasing
Division at purchasing@ppines.com.

3.5 RULES, REGULATIONS, LAWS,
ORDINANCES and LICENSES

The awarded contractor shall observe and
obey all laws, ordinances, rules, and
regulations of the federal, state, and CITY,
which may be applicable to the service being
provided. The awarded firm shall have or be
responsible for obtaining all necessary
permits or licenses required, if necessary, in
order to provide this service.
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Bidder warrants by submittal that prices
guoted here are in conformity with the latest
federal price guidelines, if any.

3.6 WARRANTIES FOR USAGE

Whenever a bid is sought, seeking a source
of supply for a specified time for materials or
service, the quantities or usage shown are
estimated only. No guarantee or warranty is
given or implied by the City as to the total
amount that may or may not be purchased
from any resulting contracts. These
quantities are for bidders information only
and will be wused for tabulation and
presentation of bid.

3.7 BRAND NAMES

If and wherever in the specifications a brand
name, make, name of manufacturer, trade
name, or vendor catalog number is
mentioned, it is for the purpose of
establishing a grade or quality of material
only. Since the City does not wish to rule out
other competition and equal brands or
makes, the phrase “OR EQUAL" is added.
However, if a product other than that
specified is bid, Bidders shall indicate on
their proposal and clearly state the proposed
substitution and deviation. Itis the vendor’s
responsibility to provide any necessary
documentation and samples within their bid
submittal to prove that the product is equal to
that specified. Such samples are to be
furnished before the date of bid opening,
unless otherwise specified. Additional
evidence in the form of documentation and
samples may be requested if the proposed
brand is other than that specified. The City
retains the right to determine if the proposed
brand shall be considered as an approved
equivalent or not.

3.8 QUALITY

All materials used for the manufacture or
construction of any supplies, materials, or
equipment covered by this bid shall be new,
the latest model, of the best quality, and

highest grade
otherwise noted.

workmanship, unless

3.9 SAMPLES

Samples, when requested, must be
furnished before, or at the bid opening,
unless otherwise specified, and delivered
free of expense to the City and if not used in
testing or destroyed, will upon request within
thirty (30) days of bid award be returned at
the bidders expense.

3.10 DEVELOPMENT COSTS

Neither the City nor its representatives shall
be liable for any expenses incurred in
connection with the preparation, submission
or presentation of a Bid in response to this
solicitation. All information in the Bid shall be
provided at no cost to the City.

3.11 PRICING

Prices should be stated in units of quantity
specified in the bidding specifications. In
case of discrepancy in computing the
amount of the bid, the unit prices quoted will
govern.

Bidder warrants by virtue of bidding that
prices, terms, and conditions quoted in his
bid will be firm for acceptance for a period of
ninety (90) days from date of bid opening
unless otherwise stated by the City or bidder.

3.12 DELIVERY POINT

All items shall be delivered F.O.B.
destination, and delivery cost and charges
included in the bid price. Failure to do so
may be cause for rejection of bid.

3.13 TAX EXEMPT STATUS

The City is exempt from Florida Sales and
Federal Excise taxes on direct purchase of
tangible property.

3.14 CONTRACT TIME

By virtue of the submission of the Proposal,
Proposer agrees and fully understands that
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the completion time of the work of the
Contract is an essential and material
condition of the Contract and that time is of
the essence. The Successful Proposer
agrees that all work shall be prosecuted
regularly, diligently and uninterrupted at such
rate of progress as will ensure full completion
thereof within the time specified. Failure to
complete the work within the time period
specified shall be considered a default.

In addition, time will be of the essence for any
orders placed as a result of this bid.
Purchaser reserves the right to cancel such
orders, or part thereof, without obligation if
delivery is not made at the time(s) or place(s)
specified.

3.15 COPYRIGHT OR PATENT RIGHTS

Bidder warrants that there have been no
violations of copyrights or patent rights in
manufacturing, producing, or selling other
goods shipped or ordered as a result of this
bid, and seller agrees to hold the purchaser
harmless from any and all liability, loss or
expense occasioned by such violation.

3.16 PUBLIC ENTITY CRIMES

“A person or affiliate who has been placed on
the convicted vendor list following a
conviction for a public entity crime may not
submit a bid on a contract to provide any
goods or services to a public entity, may not
submit a bid on a contract with a public entity
for the construction or repair of a public
building or public work, may not submit bids
on leases of real property to a public entity,
may not be awarded or perform work as a
contractor, supplier, subcontractor, or
consultant under a contract with any public
entity, and may not transact business with
any public entity in excess of the threshold
amount provided in Section 287.017, for
CATEGORY TWO for a period of 36 months
from the date of being placed on the
convicted vendor list.”

The Public Entity Crime Affidavit Form,
attached to this solicitation, includes

documentation that shall be executed by an
individual authorized to bind the Proposer.
The Proposer further understands and
accepts that any contract issued as a result
of this solicitation shall be either voidable or
subject to immediate termination by the City.
In the event there is any misrepresentation or
lack of compliance with the mandates of
Section 287.133 or Section 287.134,
respectively, Florida Statutes. The City in the
event in such termination, shall not incur any
liability to the Bidder for any goods, services
or materials furnished.

3.17 CONFLICT OF INTEREST

The award of any contract hereunder is
subject to the provisions of Chapter 112,
Florida Statutes. Proposers must disclose
with their Proposal the name of any officer,
director, partner, proprietor, associate or
agent who is also an officer or employee of
CITY or any of its agencies. Further, all
Proposers must disclose the name of any
officer or employee of CITY who owns,
directly or indirectly, an interest of five
percent (5%) or more in the Proposer 's firm
or any of its branches or affiliate companies.

3.18 FACILITIES

The City reserves the right to inspect the
Bidder’'s facilities at any time with prior
notice.

3.19 ENVIRONMENTAL REGULATIONS

CITY reserves the right to consider
Proposer’'s history of citations and/or
violations of environmental regulations in
determining a Proposer’s responsibility, and
further reserves the right to declare a
Proposer not responsible if the history of
violations warrant such determination.
Proposer shall submit with the Proposal, a
complete history of all citations and/or
violations, notices and dispositions thereof.
The non-submission of any such
documentation shall be deemed to be an
affirmation by the Proposer that there are no
citations or violations. Proposer shall notify

IFB # PSPW-20-17

SECTION 3 - GENERAL TERMS & CONDITIONS

Page 24



City of Pembroke Pines

CITY immediately of notice of any citation or
violation that Proposer may receive after the
Proposal opening date and during the time of
performance of any contract awarded to
Proposers.

3.20 SIGNATURE REQUIRED

All proposals must be signed with the firm
name and by an officer or employee having
authority to bind the company or firm by his
signature. FAILURE TO PROPERLY SIGN
PROPOSAL SHALL INVALIDATE SAME,
AND IT MAY NOT BE CONSIDERED FOR
AWARD.

The individual executing this Bid on behalf of
the Company warrant to the City that the
Company is authorized to do business in the
State of Florida, is in good standing and that
Company possesses all of the required
licenses and certificates of competency
required by the State of Florida and Broward
County to provide the goods or perform the
services herein described.

The signed bid shall be considered an offer
on the part of the bidder or contractor, which
offer shall be deemed accepted upon
approval by the City Commission of the City
of Pembroke Pines and in case of default on
the part of the bidder or contractor after such
acceptance, the City of Pembroke Pines may
take such action as it deems appropriate
including legal action for damages or specific
performance.

3.21 MANUFACTURER’'S
CERTIFICATION

The City of Pembroke Pines reserves the
right to request from bidder separate
manufacturer certification of all statements
made in the proposal.

3.22 MODIFICATION OR
WITHDRAWAL OF PROPOSAL

The City recommends for proposers to
submit their proposals as soon as they are
ready to do so. Please allow ample time to
submit your proposals on the BidSync

website. Proposals may be modified or
withdrawn prior to the deadline for submitting
Proposals.

3.23 PUBLIC BID; BID OPENING AND
GENERAL EXEMPTIONS

All submittals received by the deadline will be
recorded, and will subsequently be publicly
opened on the same business day at 2:30
p.m. at the office of the City Clerk, 4th Floor,
601 City Center Way, Pembroke Pines,
Florida, 33025.

All Proposals received from Proposers in
response to the solicitation will become the
property of CITY and will not be returned to
the Proposers. In the event of Contract
award, all documentation produced as part of
the Contract shall become the exclusive
property of CITY. Proposers are requested
to identify specifically any information
contained in their Proposals which they
consider confidential and/or proprietary and
which they believe to be exempt from
disclosure, citing specifically the applicable
exempting law.

Pursuant to Section 119.071 of the Florida
Statutes, sealed bids, proposals, or replies
received by a Florida public agency shall
remain exempt from disclosure until an
intended decision is announced or until 30
days from the opening, whichever is earlier.

Therefore, bidders will not be able to procure
a copy of their competitor's bids until an
intended decision is reached or 30 days has
elapsed since the time of the bid opening.

However, pursuant to Section 255.0518 of
the Florida Statutes, when opening sealed
bids that are received pursuant to a
competitive solicitation for construction or
repairs on a public building or public
work, the entity shall:

(@) Open the sealed bids at a public
meeting.
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(b) Announce at that meeting the name
of each bidder and the price
submitted in the bid.

(c) Make available upon request the
name of each bidder and the price
submitted in the bid.

For solicitations that are not for
“construction or repairs on a public
building or public work” the City shall not
reveal the prices submitted in the bids until
an intended decision is announced or until 30
days from the opening, whichever is earlier.

3.24 RESERVATIONS FOR REJECTION
AND AWARD

The City of Pembroke Pines reserves the
right to accept or reject any and all bids or
parts of bids, to waive irregularities and
technicalities, and to request rebids. The
City also reserves the right to award a
contract on such items(s) or service(s) the
City deems will best serve its interests. All
bids shall be awarded to the most
responsive/responsible bidder, provided the
(City) may for good cause reject any bid or
part thereof. It further reserves the right to
award a contract on a split order basis, or
such combinations as shall best serve the
interests of the City unless otherwise
specified. No premiums, rebates or
gratuities permitted, either with, prior to, or
after award. This practice shall result in the
cancellation of said award and/or return of
items (as applicable) and the recommended
removal of bidder from bid list(s).

3.25 BID PROTEST

Any protests or challenges to this
competitive procurement shall be governed
by Section 35.38 of the City’s Code of
Ordinances.

3.26 INDEMNIFICATION

The Successful Proposer shall pay all
claims, losses, liens, settlements or
judgments of any nature whatsoever in
connection with the subsequent
indemnifications including, but not limited to,

reasonable attorney's fees (including
appellate attorney's fees) and costs.

CITY reserves the right to select its own legal
counsel to conduct any defense in any such
proceeding and all costs and fees associated
therewith shall be the responsibility of
Successful Proposer under the
indemnification  agreement. Nothing
contained herein is intended nor shall it be
construed to waive City's rights and
immunities under the common law or Florida
Statute 768.28 as amended from time to
time.

Additional indemnification requirements may
be included under Special Terms and
Conditions and/or as part of a specimen
contract included in the solicitation package.

General Indemnification: To the fullest
extent permitted by laws and regulations,
Successful  Proposer shall indemnify,
defend, save and hold harmless the CITY, its
officers, agents and employees, harmless
from any and all claims, damages, losses,
liabilities and expenses, direct, indirect or
consequential arising out of or in
consequential arising out of or alleged to
have arisen out of or in consequence of the
products, goods or services furnished by or
operations of the Successful Proposer or his
subcontractors, agents, officers, employees
or independent contractors pursuant to or in
the performance of the Contract.

Patent and Copyright Indemnification:
Successful Proposer agrees to indemnify,
defend, save and hold harmless the CITY,
its officers, agents and employees, from all
claims, damages, losses, liabilities and
expenses arising out of any alleged
infringement of copyrights, patent rights
and/or the unauthorized or unlicensed use
of any invention, process, material, property
or other work manufactured or used in
connection with the performance of the
Contract, including its use by CITY.

3.27 DEFAULT PROVISION
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In the case of default by the bidder or
contractor, the City of Pembroke Pines may
procure the articles or services from any
other sources and hold the bidder or
contractor responsible for any excess costs
occasioned or incurred thereby.

The City shall be the sole judge of
nonperformance, which shall include any
failure on the part of the successful Bidder to
accept the Award, to furnish required
documents, and/or to fulfill any portion of the
contract within the time stipulated. Upon
default by the successful Bidder to meet any
terms of this agreement, the City will notify
the Bidder five (5) days (weekends and
holidays excluded) to remedy the default.
Failure on the Contractor’s part to correct the
default within the required five (5) days shall
result in the contract being terminated and
upon the City notifying in writing the
Contractor of its intentions and the effective
date of the termination. The following shall
constitute default:

A. Failure to perform the Work required
under the contract and/or within the time
required or failing to use the subcontractor,
entities and personnel as identified and set
forth, and to the degree specified in the
contract.

B. Failure to begin the Work under this Bid
within the time specified.

C. Failure to perform the Work with sufficient
Workers and equipment or with sufficient
materials to ensure timely completion.

D. Neglecting or refusing to remove
materials or perform new Work where prior
Work has been rejected as non-conforming
with the terms of the contract.

E. Becoming insolvent, being declared
bankrupt, or committing act of bankruptcy or
insolvency, or making an assignment
renders the successful Bidder incapable of
performing the Work in accordance with and
as required by the contract.

F. Failure to comply with any of the terms of
the contract in any material respect.

In the event of default of a contract, the
successful Bidder shall pay all attorney’s
fees and court costs incurred in collecting
any damages. The successful Bidder shall
pay the City for any and all costs incurred in
ensuing the completion of the project.

Additional provisions may be included in the
specimen contract.

3.28 ACCEPTANCE OF MATERIAL

The material delivered under this proposal
shall remain the property of the seller until a
physical inspection and actual usage of this
material and/or services is made and
thereafter accepted to the satisfaction of the
City and must comply with the terms herein,
and be fully in accord with specifications and
of the highest quality. In the event the
material and/or services supplied to the City
are found to be defective or do not conform
to specifications, the City reserves the right
to cancel the order upon written notice to the
seller and return product to seller at the
sellers expense.

3.29 LOCAL GOVERNMENT PROMPT
PAYMENT ACT

The City complies with Florida Statute
218.70, Florida Prompt Payment Act.

3.30 SCRUTINIZED COMPANIES LIST

In accordance with Florida Statue 287.135,
as amended, a company is ineligible to, and
may not, bid on, submit a proposal for, or
enter into or renew a contract with an agency
or local governmental entity for goods or
services if:

(@) Anyamount of, at the time of bidding on,
submitting a proposal for, or entering into or
renewing such contract, the company is on
the Scrutinized Companies that Boycott
Israel List, created pursuant to s. 215.4725,
or is engaged in a boycott of Israel; or
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(b) One million dollars or more if, at the time
of bidding on, submitting a proposal for, or
entering into or renewing such contract, the
company:

1. Is on the Scrutinized Companies with
Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran
Petroleum Energy Sector List, created
pursuant to s. 215.473; or

2. Is engaged in business operations in
Syria.

By submitting a bid, proposal or response,
the company, principals or owners certify
that they are not listed on the Scrutinized
Companies that boycott Israel List,
Scrutinized Companies with activities in
Sudan List, Scrutinized Companies with
Activities in the Iran Petroleum Energy
Sector List, or is engaged in business
operations in Syria.

3.31 PUBLIC RECORDS; TRADE
SECRET, PROPRIETARY AND
CONFIDENTIAL SUBMITTALS

The Proposer’s response to this solicitation
is a public record pursuant to Florida law,
which is subject to disclosure by the City
under the State of Florida Public Records
Law, Florida Statutes Chapter 119.07
(“Public Records Law”). The City shall permit
public access to all documents, papers,
letters or other material submitted in
connection with this solicitation and the
Contract to be executed for this solicitation,
subject to the provisions of Chapter 119.07
of the Florida Statutes.

Any language contained in the Proposer’'s
response to the solicitation purporting to
require confidentiality of any portion of the
Proposer’'s response to the solicitation,
except to the extent that certain information
is in the City’s opinion a Trade Secret
pursuant to Florida law, shall be void. If a
Proposer submits any documents or other
information to the City which the Proposer

claims is Trade Secret information and
exempt from Florida Statutes Chapter
119.07 (“Public Records Laws”), the
Proposer shall clearly designate that it is a
Trade Secret and that it is asserting that the
document or information is exempt. The
Proposer must specifically identify the
exemption being claimed under Florida
Statutes 119.07. The City shall be the final
arbiter of whether any information contained
in the Proposer’s response to the solicitation
constitutes a Trade Secret.

Any claim of confidentiality on financial
statements must be asserted at the time of
submittal. The firm must identify the specific
statute that authorizes the exemption from
the Public Records Law. Please note that
the financial statement exemption provided
for in Section 119.071(1)c, Florida Statutes
only applies to submittals in response to a
solicitation for a “public works” project.

EXCEPT FOR CLEARLY MARKED
PORTIONS THAT ARE BONA FIDE TRADE
SECRETS PURSUANT TO FLORIDA LAW,
DO NOT MARK YOUR RESPONSE TO THE
SOLICITATION AS PROPRIETARY OR
CONFIDENTIAL. DO NOT MARK YOUR
RESPONSE TO THE SOLICITATION OR
ANY PART THEREOF AS COPYRIGHTED.
ALL DOCUMENTS THAT THE FIRM
PURPORTS TO BE CONFIDENTIAL,
PROPRIETARY OR A TRADE SECRET
SHALL BE UPLOADED TO THE BIDSYNC
WEBSITE AS A SEPARATE ATTACHMENT
CLEARLY IDENTIFYING THE EXEMPTION
BEING CLAIMED UNDER FLORIDA
STATUTES 119.07.

The city’'s determination of whether an
exemption applies shall be final, and the
proposer agrees to defend, indemnify, and
hold harmless the city and the city’s officers,
employees, and agent, against any loss or
damages incurred by any person or entity as
a result of the city’s treatment of records as
public records.

IFB # PSPW-20-17

SECTION 3 - GENERAL TERMS & CONDITIONS

Page 28



City of Pembroke Pines

3.32 PURCHASING AGREEMENTS
WITH OTHER GOVERNMENT
AGENCIES

It is hereby made part of this solicitation that
the submission of any bid response to this
advertised request constitutes a bid made
under the same or similar terms and
conditions, for the same price, or better price,
to other government agencies if agreeable
by the bidder and the government agency.

At the option of the vendor/contractor, the
use of the contract resulting from this
solicitation may be extended to other
governmental agencies, including the State
of Florida, its agencies, political subdivisions,
counties, and cities.

Each governmental agency allowed by the
vendor/contractor to use this contract shall
do so independently of any other
governmental entity. Each agency shall be
responsible for its own purchases and shall
be liable only for goods or services ordered,
received, and accepted. No agency receives
any liability by virtue of this bid and
subsequent contract award.

3.33 CONE OF SILENCE

Prohibited Communication: In accordance
with the Cone of Silence Ordinance, Section
35.40 of the City’'s Code of Ordinances,
during the course of a sealed competitive
solicitation, a cone of silence shall be in
effect between:

(1) Any person or entity that seeks a
contract, contract amendment, award,
recommendation, or approval related to a
sealed competitive solicitation or that is
subject to being evaluated or having its
response evaluated in connection with a
sealed competitive solicitation, including a
person or entity's representative; and

(2) The City Manager or any person or
group of persons appointed or designated by
the City Commission or the City Manager to
evaluate, select, or make a recommendation
to the City Commission or the City Manager

regarding a sealed competitive solicitation,
including any member of the
selection/evaluation committee.

Effective Dates: A cone of silence shall be
in effect during a sealed competitive
solicitation process beginning upon the
advertisement for the sealed competitive
solicitation or during such other procurement
activities as declared by the City
Commission, and shall terminate at the time
the City Commission takes final action or
gives final approval of a contract, rejects all
bids or responses to the sealed competitive
solicitation, or takes other action which ends
the sealed competitive solicitation process.

Permitted communication: The cone of
silence shall not apply to:

(1) Written or oral communications with
legal counsel for the city, the Procurement
Department staff for the city, and the person
or persons designated in the sealed
competitive solicitation as the contact person
for clarification or information related to the
sealed competitive solicitation.

(2) Public presentations, asking
guestions, or providing feedback at pre-bid
meetings, site visits or conferences or at a
selection, evaluation or negotiation meeting
related to the sealed competitive solicitation.

(3) Contract negotiations with the
selected entity.

Violations: Any action in violation of this
section shall be cause for disqualification of
the bid or the proposal.
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SECTION 4 - SPECIAL TERMS &
CONDITIONS

4.1 PROPOSAL SECURITY

Proposal Security Requirements: Each
Proposal must be accompanied by a certified
or cashier's check or by a Bid Bond made
payable to the City of Pembroke Pines on an
approved form, duly executed by the
Proposer as principal and having as surety
thereon a surety company acceptable to
CITY and authorized to write such Bond
under the laws of the State of Florida, in an
amount not less than five percent (5%) of the
amount of the base Proposal price.

Proposers must submit a scanned copy of
their bid security (bid bond form or cashier’s
check) with their bid submittal through
BidSync. Proposers must also submit their
original bid security (bid bond form or
cashier’s check) at time of the bid due date,
or they may be deemed as non-responsive.
The original Bid Bond or Cashier's Check
should be in a sealed envelope, plainly
marked “BID SECURITY - IFB # PSPW-
20-17 “Construction of Equipment &
Machinery Building” and sent to the:

City of Pembroke Pines,

City Clerk’s Office, 4th Floor,
601 City Center Way,

Pembroke Pines, Florida, 33025.

Successful Proposer: The Proposal
Security of the Successful Proposer will be
retained until such Proposer has executed
the Contract and furnished the required
insurance, payment and performance bonds,
whereupon the Proposal Security will be
returned. If the Successful Proposer fails to
execute and deliver the Contract and furnish
the required insurance and bonds within
fifteen (15) calendar days of the Notice of
Award, CITY may annul the Notice of Award
and the entire sum of the Proposal Security
shall be forfeited.

Three Lowest Proposers: The Proposal
Security of the three (3) lowest Proposers will
be returned within seven (7) calendar days
after CITY and the Successful Proposer
have executed the written Contract or if no
such written Contract is executed within
ninety (90) calendar days after the date of the
Proposal opening, upon the demand of any
Proposer at any time thereafter, provided
that he has not been notified of the
acceptance of his Proposal.

All Other Proposers: Proposal Security of
all other Proposer will be returned within
seven (7) calendar days after the proposal
opening. The agent or attorney in fact or
other officer who signs a Bid Bond for a
surety company must file with such bond a
certified copy of his power of attorney
authorizing him to do so.

4.2 PAYMENT AND PERFORMANCE
BONDS

Within fifteen (15) calendar days after Notice
of Award and in any event prior to
commencing work, the Contractor shall
execute and furnish to City a performance
bond and a payment bond, each written by a
corporate surety, having a resident agent in
the State of Florida and having been in
business with a record of successful
continuous operation for at least five (5)
years. The surety shall hold a current
certificate of authority from the Secretary of
Treasury of the United States as an
acceptable surety on federal bonds in
accordance with United States Department
of Treasury Circular No. 570. If the amount
of the Bond exceeds the underwriting
limitation set forth in the circular, in order to
qualify, the net retention of the surety
company shall not exceed the underwriting
limitation in the circular and the excess risks
must be protected by coinsurance,
reinsurance, or other methods, in
accordance with Treasury Circular 297,
revised September 1, 1978 (31DFR, Section
223.10, Section 223.11). Further, the surety
company shall provide City with evidence
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satisfactory to City, that such excess risk has
been protected in an acceptable manner.
The surety company shall have at least the
following minimum qualification in
accordance with the latest edition of A.M.
Best's Insurance Guide, published by Alfred
M. Best Company, Inc., Ambest Road,
Oldwick, New Jersey 08858:

B+ to A+

Two (2) separate bonds are required and
both must be approved by the City. The
penal sum stated in each bond shall be
100% of the contract price. The
performance bond shall be conditioned that
the Contractor performs the contract in the
time and manner prescribed in the contract.
The payment bond shall be conditioned that
the Contractor promptly make payments to
all persons who supply the Contractor with
labor, materials and supplies used directly or
indirectly by the Contractor in the
prosecution of the work provided for in the
Contract and shall provide that the surety
shall pay the same in the amount not
exceeding the sum provided in such bonds,
together with interest at the maximum rate
allowed by law; and that they shall indemnify
and save harmless the City to the extent of
any and all payments in connection with the
carrying out of said Contract which the City
may be required to make under the law.

Pursuant to the requirements of Section
255.05(1)(a), Florida Statutes, it shall be the
duty of the Contractor to record the aforesaid
payment and performance bonds in the
public records of Broward County, with the
Contractor to pay all recording costs.

4.3 OWNER’S CONTINGENCY

While the specifications contained in this
solicitation and any ensuing Purchase
Orders or contracts have incorporated all
anticipated work to be accomplished, there
may be unanticipated work required of the
vendor in conjunction with a specific
project. For this reason, the City

Commission may award a project with an
“Owner’s Contingency”. This contingency or
allowance authorizes the City execute
change orders up to the amount of the
contingency without the need to obtain
additional Commission approval. The
Owner’s Contingency is usually based on a
specified percent of the proposed project
amount and is established for the specific
project being performed under the contract.
This dollar amount shall be shown on the
specific project purchase order as a distinct
item from the vendor's overall offer to
determine the total potential dollar value of
the contract. It is hereby understood and
agreed that the vendor shall not expend any
dollars in connection with the Owner’s
Contingency without the expressed prior
approval of the City’'s authorized
representative. Any Owner’'s Contingency
funds that have not been utilized at the end
of the project will remain with the Owner, the
contractor shall only be paid for the proposed
project cost as approved by the City
Commission along with any Owner
Contingency expenses that were approved
by the City’s authorized representative.

4.4 TAX SAVER PROGRAM

The Contractor shall cooperate on certain
projects to allow the City to avail itself of a
sales tax savings program.

4.5 RELEASE OF LIEN

Contractor must provide an executed
Partial/Final Release of Lien utilizing the
City’s standard Release of Lien Form in order
for the City to release any payments to the
Contractor.

4.6 SOLID WASTE CONSTRUCTION
AND DEMOLITION DEBRIS
COLLECTION AND DISPOSAL
REQUIREMENTS

The City of Pembroke Pines has an exclusive
solid waste franchise agreement with Waste
Pro of Florida, Inc. for the collection and
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disposal of all solid waste including
construction and demolition (C & D) debris.
All applicants for bids to perform construction
work for the City of Pembroke Pines shall be
subject to the requirements found in the
City’s exclusive sold waste franchise
agreement and must contract Waste Pro of
Florida, Inc. for the collection and disposal of
all construction and demolition debris
generated at such construction job sites.

For the current applicable rates and fees for
Waste Pro of Florida, Inc. dumpsters, roll-off
containers, and other related solid waste
service equipment needs, please contact
David Perez, Waste Pro’s Pembroke Pines
Sales Representative at (954) 967-4200 or
dperez@wasteprousa.com.

For further information related to the solid
waste franchise requirements, please
contact Rose Colombo, Solid Waste
Franchise Agreement Contract Manager, at
(954) 518-9011 or rcolombo@ppines.com.

For solid waste franchise enforcement
guestions, please contact the City of
Pembroke Pines Code Compliance Unit at
(954) 431-4466.
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CONTACT INFORMATION FORM

IN ACCORDANCE WITH “PSPW-20-17” titled “Construction of Equipment & Machinery Building” attached hereto
as a part hereof, the undersigned submits the following:

A) Contact Information

The Contact information form shall be electronically signed by one duly authorized to do so, and in case signed by a deputy
or subordinate, the principal's properly written authority to such deputy or subordinate must accompany the proposal. This
form must be completed and submitted through www.bidsync.com as part of the bidder’s submittal. The vendor must
provide their pricing through the designated lines items listed on the BidSync website.

COMPANY INFORMATION:

COMPANY:
STREET ADDRESS:
CITY, STATE & ZIP CODE:

PRIMARY CONTACT FOR THE PROJECT:

COMPANY:
STREET ADDRESS:
CITY, STATE & ZI1P CODE:

AUTHORIZED APPROVER:

NAME: TITLE:
E-MAIL:

TELEPHONE: FAX:


http://www.bidsync.com/

B)_Proposal Checklist

Did you make sure to submit the following items, as stated in section 1.5 “Proposal Requirements” of the bid package?

Attachment A - Contact Information Form Yes [
Attachment B - Non-Collusive Affidavit Yes [
Attachment C - Proposer’s Completed Qualification Statement Yes [J
Attachment F - References Form Yes [
Does your proposal exceed $200,000 for this construction project? Yes [
If so, please include a Proposal Security (Bid Bond or Cashier’s Check) along with

a line item to provide a Payment and Performance Bond. (See Package for details)

Did you make sure to update the following documents found under the “Vendor Registration” group of “Qualifications” on
the BidSync website for the City of Pembroke Pines?

Vendor Information Form Yes []
Form W-9 (Rev. October 2018) Yes [J
Sworn Statement on Public Entity Crimes Form Yes [
Local Vendor Preference Certification Yes [J
Local Business Tax Receipts Yes [J
Veteran Owned Small Business Preference Certification Yes [J
Equal Benefits Certification Form Yes [
Vendor Drug-Free Workplace Certification Form Yes [J
Scrutinized Company Certification Yes [

C)_Sample Proposal Form
The following sample price proposal is for information only. The vendor must provide their pricing through the designated
lines items listed on the BidSync website.

Cost to construct the specified Equipment & Machinery | Price to be Submitted Via
Building BidSync

Cost to Provide Payment and Performance Bond for the | Percent to be Submitted
project, in the form of a percent Via BidSync




ttachment B

NON-COLLUSIVE AFFIDAVIT

BIDDER is the ,
(Owner, Partner, Officer, Representative or Agent)

BIDDER is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances
respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said BIDDER nor any of its officers, partners, owners, agents, representative, employees or parties in interest,
including this affidavit, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other
BIDDER, firm or person to submit a collusive or sham Bid in connection with the Contract for which the attached Bid
has been submitted; or to refrain from bidding in connection with such Contract; or have in any manner, directly or
indirectly, sought by agreement or collusion, or communications, or conference with any BIDDER, firm, or person to
fix the price or prices in the attached Bid or any other BIDDER, or to fix any overhead, profit, or cost element of the
Bid Price or the Bid Price of any other BIDDER, or to secure through any collusion conspiracy, connivance, or
unlawful agreement any advantage against (Recipient), or any person interested in the proposed Contract;

The price of items quoted in the attached Bid are fair and proper and are not tainted by collusion, conspiracy, connivance,

or unlawful agreement on the part of the BIDDER or any other of its agents, representatives, owners, employees or
parties in interest, including this affidavit.

Printed Name/Signature
Title

Name of Company



TN
M24 Gty of Pembroke Pines Attachment C

PROPOSER’S QUALIFICATIONS STATEMENT

PROPOSER shall furnish the following information. Failure to comply with this requirement will render Bid
non-responsive and shall cause its rejection. Additional sheets shall be attached as required.

PROPOSER'S Name and Principal Address:

PROPOSER’S License Number:
(Please attach certificate of status, competency, and/or state registration.)

Number of years your organization has been in business
State the number of years your firm has been in business under your present business name
State the number of years your firm has been in business in the work specific to this solicitation:

Names and titles of all officers, partners or individuals doing business under trade name:

IF USING A FICTITIOUS NAME, SUBMIT EVIDENCE OF COMPLIANCE WITH FLORIDA FICTITIOUS NAME
STATUTE.

Under what former name has your business operated? Include a description of the business. Failure to include such
information shall be deemed to be intentional misrepresentation by the City and shall render the proposer non-responsive.

At what address was that business located?

Name, address, and telephone number of surety company and agent who will provide the required bonds on this contract:



Have you ever failed to complete work awarded to you. If so, when, where and why?

Have you personally inspected the proposed WORK and do you have a complete plan for its performance?

Will you subcontract any part of this WORK? If so, give details including a list of each sub-contractor(s) that will perform
work in excess of ten percent (10%) of the contract amount and the work that will be performed by each
subcontractor(s).

The foregoing list of subcontractor(s) may not be amended after award of the contract without the prior written
approval of the Contract Administrator, whose approval shall not be reasonably withheld.

List and describe all bankruptcy petitions (voluntary or involuntary) which have been filed by or against the Proposer, its
parent or subsidiaries or predecessor organizations during the past five (5) years. Include in the description the
disposition of each such petition.

List and describe all successful Bond claims made to your surety (ies) during the last five (5) years. The list and
descriptions should include claims against the bond of the Proposer and its predecessor organization(s).

List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Proposer or its predecessor
organizations(s) during the last (10) years. The list shall include all case names; case, arbitration or hearing
identification numbers; the name of the project over which the dispute arose; and a description of the subject matter of
the dispute.

List and describe all criminal proceedings or hearings concerning business related offenses in which the Proposer, its
principals or officers or predecessor organization(s) were defendants.



Are you an Original provider sales representative distributor, broker, manufacturer other, of the commodities/services
proposed upon? If other than the original provider, explain below.

Have you ever been debarred or suspended from doing business with any governmental agency? If yes, please explain:

Describe the firm’s local experience/nature of service with contracts of similar size and complexity, it the previous three (3)
years:

The PROPOSER acknowledges and understands that the information contained in response to this Qualification Statement
shall be relied upon by CITY in awarding the contract and such information is warranted by PROPOSER to be true. The
discovery of any omission or misstatement that materially affects the PROPOSER’s qualifications to perform under the
contract shall cause the CITY to reject the Bid, and if after the award, to cancel and terminate the award and/or contract.

(Company Name)

(Printed Name/Signature)



Attachment D

ACORD CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD[YY)

PRODUCER

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE

YOUR COMPANY NAME HERE

INSURERA:
INSURER B, \
INSURER C, i
INSURERD, 4 -
INSURERE, 4~

Companies providing coverage

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH

POLICIES. AG6REGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

R TYPE OF INSURANCE POLICY NUMBER D R A LIMITS
GENERAL LIABILITY EACH OCCURRENCE $
COMMERCIAL GENERAL LIABILITY FIRE DAMAGE (Any one fire) | §
:”:|CLAIMS MADE D OCCUR MED EXP (Any one person) $
Must Include General Liability PERSONAL 8 ADV INJURY _| 5
GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | §

|| policy |:| project |:| loc |

|

AUTOMOBILE LIABILITY
ANY AUTO

ALL OWNED AUTOS
SCHEDULED AUTOS
HIRED AUTOS
NON-OWNED AUTOS

SAMPLE CERTIFICATE

GARAGE LIABILITY AUTO ONLY - EAACCIDENT | §
ANY AUTO OTHER THAN EAACC | §
AUTO ONLY: AGG | §
EXCESS LIABILITY EACH OCCURRENCE $
OCCUR D CLAIMS MADE AGGREGATE $
$
DEDUCTIBLE $
RETENTION $ $
WC STATU- OTH-
WORKERS COMPENSATION AND TORY LIMITS ER
EMPLOYERS' LIABILITY

E.L. EACH ACCIDENT $
E.L. DISEASE - EA EMPLOYEE| §

E.L. DISEASE - POLICY LIMIT

lem

OTHER

DESCRIPTION OF OPERATIONS/LOCATIONSIVEHICLES/EXCL

Certificate must contain wording similar to what appears below |

Z

Z

e

"THE CERTIFICATE HOLDER IS NAMED AS ADDITIONALLY INSURED WITH REGARD TO GENERAL LIABILITY"

M

CERTIFICATE HOLDER'\L | ADDITIONAL INSURED; INSURER LETTER:

CANCELLATION

| SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION

City of Pembroke-Pines\
601 City Center Way

Pembroke Pines FL 33025

City Must Be Named as Certificate Holder

lAIL 30 DAYS WRITTEN
LEFT.

AUTHORIZED REPRESENTATIVE

ACORD 25-S (7/97)

Page 1 of 1

(DACORD CORPORATION 1988

Attachment D: Sample Insurance Certificate



City of Pembroke Pines

CONSTRUCTION AGREEMENT

THIS IS AN AGREEMENT (“Agreement”), dated the day of ,
2020, by and between:

CITY OF PEMBROKE PINES, a municipal corporation of the State of Florida with
a business address of 601 City Center Way, Pembroke Pines, Florida 33025
hereinafter referred to as "CITY",

and

«Vendor_Name Upper_Case», a «Vendor_Business Type» as listed with the
Florida Division of Corporations, authorized to do business in the State of Florida,
and with a  business address of  «Vendor_Address Line 1»,
«Vendor_Address Line 2» (hereinafter referred to as the “CONTRACTOR”).
CITY and CONTRACTOR may hereinafter be referred to collectively as the
"Parties."

WITNESSETH:

In consideration of the mutual terms and conditions, promises, covenants and payments hereinafter
set forth, CITY and CONTRACTOR agree as follows:

ARTICLE 1
PREAMBLE

In order to establish the background, context and form of reference for this Agreement, and to
generally express the objectives and intentions of the respective Parties herein, the following
statements, representations, and explanations shall be accepted as predicates for the undertakings and
commitments included within the provisions which follow, and may be relied upon by the Parties as
essential elements of the mutual considerations upon which this Agreement is based.

1.1 On «Solicitation Advertisement_Date», the CITY advertised its notice to bidders of the
CITY's desire to hire a firm to «Service_Description» as more particularly described in Exhibit "A"
attached hereto and by this reference made a part hereof, for the said bid entitled:

«Solicitation_Type Abbreviation» # «Solicitation Number»
“«Solicitation_Title»”

1.2 On «Bid_Opening_Date», the bids were opened at the offices of the City Clerk.
1.3 On «Commission_Award_Date», the CITY awarded the bid to CONTRACTOR and

authorized the proper CITY officials to negotiate and enter into an agreement with CONTRACTOR
to render the services more particularly described herein below.
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1.4 Negotiations pertaining to the services to be performed by the CONTRACTOR were
undertaken and this Agreement incorporates the results of such negotiation.

ARTICLE 2
SERVICES AND RESPONSIBILITIES

2.1 CONTRACTOR hereby agrees to perform the services for the «Service Description»,
("Property") as more particularly described in, and in accordance with the Scope of Services outlined
in the specifications, "«Solicitation_Type_Abbreviation» # «Solicitation_Number»", attached
hereto and made a part hereof as Exhibit "A" and CONTRACTOR's response thereto, attached
hereto and made a part hereof as Exhibit "B'". CONTRACTOR agrees to perform all services
required pursuant to this Agreement, the Sealed Bid Package, Addenda to this Agreement, and
Commission award complete with proposal form.

2.2 CONTRACTOR shall furnish all services, labor, equipment, and materials necessary and as
may be required in the performance of this Agreement, except as otherwise specifically provided for
herein, and all work performed under this Agreement shall be done in a professional manner.

23 CONTRACTOR shall supervise the work force to ensure that all workers conduct themselves
and perform their work in a safe and professional manner. CONTRACTOR shall comply with all
OSHA safety rules and regulations in the operation of equipment and in the performance of the work.
CONTRACTOR shall at all times have a competent field supervisor available to enforce these
policies and procedures at the CONTRACTOR’s expense.

2.4 CONTRACTOR shall provide CITY with seventy-two (72) hours written notice prior to the
beginning of work under this Agreement and prior to any schedule change with the exception of
changes caused by inclement weather.

2.5 CONTRACTOR hereby represents to CITY, with full knowledge that CITY is relying upon
these representations when entering into this Agreement with CONTRACTOR, that CONTRACTOR
has the professional expertise, experience and manpower to perform the services to be provided by
CONTRACTOR pursuant to the terms of this Agreement.

2.6 CONTRACTOR hereby represents to CITY that CONTRACTOR is properly licensed by the
applicable federal, state, and local agencies to provide the services under this Agreement.
Furthermore, CONTRACTOR agrees to maintain such licenses during the term of this Agreement.
If CONTRACTOR's license is revoked, suspended, or terminated for any reason by any governmental
agency, CONTRACTOR shall notify the CITY immediately.

2.7 CONTRACTOR shall comply with any and all Federal, State, and local laws and
regulations now in effect, or hereinafter enacted during the term of this Agreement, which are
applicable to CONTRACTOR, its employees, agents or subcontractors, if any, with respect to the
work and services described herein. A violation of any federal, state, or local law or regulation may
be cause for breach, allowing the CITY to terminate this Agreement.
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2.8  Return of Keys = Upon completion of services rendered or termination of this agreement,
CONTRACTOR must promptly return to CITY all CITY keys and/or access cards. By agreeing
herein, CONTRACTOR understands that any loss or failure to return a CITY key shall subject
CONTRATOR to the costs associated with key replacement and/or re-keying. For keys unlocking
several doors, replacement and re-keying costs can be substantial. In case of failure to return a key
and failure to pay for key replacement and/or lock re-keying, CONTRACTOR understands that CITY
shall enforce by all legal means its right to repayment for all costs incident to key replacement and/or
lock re-keying.

ARTICLE 3
TIME OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

3.1 The work to be performed under this Agreement shall be commenced after CITY execution
of the Agreement and not later than ten (10) days after the date that CONTRACTOR receives CITY’s
Notice to Proceed. The work shall be completed within «DaysToCompleteProject» calendar days
from issuance of CITY’s Notice to Proceed, subject to any permitted extensions of time pursuant to
this Agreement and any amendments and/or addenda thereto. For the purposes of this Agreement,
the term “completion” shall mean the satisfactory completion and final inspection of the Property by
the CITY.

3.2 During the pre-construction portion of the work hereunder, the Parties agree to work diligently
and in good faith in performing their obligations hereunder, so that all required permits for the
construction portion of the work may be obtained. In the event that any delays in the pre-construction
or construction portion of the work occur, despite the diligent efforts of the Parties hereto, and such
delays are the result of force majeure or are otherwise outside of the control of either party hereto,
then the Parties shall agree on an equitable extension of the time for substantial completion hereunder
and any resulting increase in general condition costs.

33 In the event that CONTRACTOR abandons this Agreement or causes it to be terminated,
CONTRACTOR shall indemnify CITY against any loss pertaining to this termination up to a
maximum of the full contracted fee amount. All finished or unfinished documents, data, studies,
surveys, and reports prepared by CONTRACTOR shall become the property of CITY and shall be
delivered by CONTRACTOR to CITY.

ARTICLE 4
COMPENSATION AND METHOD OF PAYMENT

4.1 CITY agrees to compensate CONTRACTOR for all services performed under this Agreement
by CONTRACTOR upon issuance of final inspection approval / monthly for work that has been
completed, inspected and properly invoiced «Compensation_Type»
«Compensation_Amount_Written» («Compensation_Amount_Numerical»), which includes a
«Contingency Fee Percent» owner’s contingency fee of «Contingency Fee Written»
(«Contingency Fee Numerical») and a «Permit_Fee Percent» permit allowance of
«Permit_Fee Written» («Permit_Fee Numerical»).
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4.1.1 This contingency or allowance authorizes the CITY to execute change orders up to
the amount of the contingency without the need to obtain additional Commission approval. It is
hereby understood and agreed that the CONTRACTOR shall not expend any dollars in
connection with the Owner’s Contingency or Allowance without the expressed prior written
approval of the CITY’s authorized representative. Any Owner’s Contingency funds or allowance
that have not been utilized at the end of the project will remain with the CITY, the CONTRACTOR
shall only be paid for the proposed project cost as approved by the City Commission along with any
Owner Contingency expenses or allowances that were approved by the CITY’s authorized
representative.

4.1.2 The total compensation amount may not be exceeded without a written amendment to
this Agreement. A retainage of ten percent (10%) will be deducted from monthly payments until fifty
percent (50%) of the project is complete. Retainage will be reduced to five percent (5%) thereafter.
Retainage monies will be released upon satisfactory completion and final inspection of the work.
Invoices must bear the project name, project number, bid number and purchase order number. CITY
has up to thirty (30) days to review, approve and pay all invoices after receipt. CONTRACTOR shall
invoice CITY and provide a written request to CITY to commence the one (1) year warranty period.
All necessary Releases and Affidavits and approval of final payments shall be processed before the
warranty period begins. All payments shall be governed by the Local Government Prompt Payment
Act, as set forth in Part VII, Chapter 218, Florida Statutes.

4.2 Method of Billing and Payment.

4.2.1 The CITY shall within thirty (30) days, from the date the CITY's Public Service
Director approves the Application for Payment, pay the CONTRACTOR the amount approved by
the CITY s Public Services Director or his or her assignees.

4.2.2 Payment will be made to CONTRACTOR at:

«Vendor_ Name»
«Vendor_Address_Line_1»
«Vendor_Address Line 2»

ARTICLE 5
WAIVER OF LIENS

5.1 Prior to final payment of the amount due under the terms of this Agreement, a final waiver
of lien shall be submitted by the CONTRACTOR as well as all suppliers and subcontractors who
worked on the project that is the subject of this Agreement. Payment of the invoice and acceptance
of such payment by CONTRACTOR shall release CITY from all claims of liability by
CONTRACTOR in connection with this Agreement.

ARTICLE 6
WARRANTY

6.1 CONTRACTOR warrants the work against defect for a period of one (1) year from the
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date of completion of work. In the event that defect occurs during this time, CONTRACTOR shall
perform such steps as required to remedy the defects. CONTRACTOR shall be responsible for
any damages caused by defect to affected area or to interior structure. The one (1) year warranty
period does not begin until substantial completion of the entire project, and the subsequent release
of any Performance or Payment Bonds, which may be required by the original bid document.

ARTICLE 7
CHANGES IN SCOPE OF WORK

7.1 CITY or CONTRACTOR may request changes that would increase, decrease, or otherwise
modify the Scope of Services, as described in Exhibit ""A," to be provided under this Agreement as
described in Article 2 of this Agreement. These changes may affect the monthly compensation
accordingly. Such changes or additional services must be in accordance with the provisions of the
Code of Ordinances of the CITY, and must be contained in a written amendment, executed by the
Parties hereto, with the same formality, equality and dignity herewith prior to any deviation from the
terms of this Agreement, including the initiation of any additional or extra work.

7.2 In no event will the CONTRACTOR be compensated for any work which has not been
described either herein or in a separate written agreement executed by the Parties hereto.

ARTICLE 8
PAYMENT & PERFORMANCE BOND

8.1 Within fifteen (15) calendar days after Notice of Award and in any event prior to commencing
work, the CONTRACTOR shall execute and furnish to CITY a payment and performance bond, each
written by a corporate surety, having a resident agent in the State of Florida and having been in
business with a record of successful continuous operation for at least five (5) years. The surety shall
hold a current certificate of authority from the Secretary of Treasury of the United States as an
acceptable surety on federal bonds in accordance with United States Department of Treasury Circular
No. 570. If the amount of the bond exceeds the underwriting limitation set forth in the circular, in
order to qualify, the net retention of the surety company shall not exceed the underwriting limitation
in the circular and the excess risks must be protected by coinsurance, reinsurance, or other methods,
in accordance with Treasury Circular 297, revised September 1, 1978 (31DFR, Section 223.10,
Section 223.11). Further, the surety company shall provide CITY with evidence satisfactory to CITY,
that such excess risk has been protected in an acceptable manner. The surety company shall have at
least the following minimum qualification in accordance with the latest edition of A.M. Best's
Insurance Guide, published by Alfred M. Best Company, Inc., Ambest Road, Oldwick, New Jersey
08858:

B+to A+

8.2 Two (2) separate bonds are required and both must be approved by the CITY. The penal sum
stated in each bond shall be 100% of the contract value. The performance bond shall be
conditioned upon the CONTRACTOR’s performance of the work in the time and manner prescribed
in the Agreement. The payment bond shall be conditioned upon the CONTRACTOR’s promptly
making payments to all persons who supply the CONTRACTOR with labor, materials and supplies
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used directly or indirectly by the CONTRACTOR in the prosecution of the work provided for in this
Agreement and shall provide that the surety shall pay the same in the amount not exceeding the sum
provided in such bonds, together with interest at the maximum rate allowed by law; and that they shall
indemnify and save harmless the CITY to the extent of any and all payments in connection with the
carrying out of said Agreement which the CITY may be required to make under the law.

Pursuant to the requirements of Section 255.05(1)(a), Florida Statutes, it shall be the duty of the
CONTRACTOR to record the aforesaid payment and performance bonds in the public records of
Broward County, and CONTRACTOR shall be responsible for payment of all recording costs.

ARTICLE 9
INDEMNIFICATION

9.1 Pursuant to Section 725.06, Florida Statutes, the Parties agree that one hundred percent
(100%) of the total compensation paid to CONTRACTOR for the work under this Agreement shall
constitute specific consideration to CONTRACTOR for the indemnification to be provided under
this Agreement. CONTRACTOR shall indemnify and hold harmless the CITY, its trustees, elected
and appointed officers, agents, servants, assigns, employees, consultants, separate contractors, any
of their subcontractors, sub-subcontractors, agents and employees from and against claims,
demands, or causes of action whatsoever, and the resulting losses, damages, costs and expenses,
including but not limited to attorneys' fees, including paralegal expenses, liabilities, damages,
orders, judgments, or decrees, sustained by the CITY arising out of or resulting from performance
of the work or the failure of the CONTRACTOR to take out and maintain insurance as required
under this Agreement.

9.2 Upon completion of all services, obligations and duties provided for in this Agreement, or
in the event of termination of this Agreement for any reason, the terms and conditions of this
Article shall survive indefinitely.

9.3 CITY reserves the right to select its own legal counsel to conduct any defense in any such
proceeding and all costs and fees associated therewith shall be the responsibility of
CONTRACTOR.

9.4  Nothing contained herein is intended nor shall be construed to waive CITY’s rights and
immunities under the common law or Section 768.28, Florida Statutes, as may be amended from
time to time.

ARTICLE 10
INSURANCE

10.1 The CONTRACTOR shall indemnify and hold harmless the CITY and its officers,
employees, agents and instrumentalities from any and all liability, losses or damages, including
attorneys' fees and costs of defense, which the CITY or its officers, employees, agents or
instrumentalities may incur as a result of claims, demands, suits, causes of actions or proceedings
of any kind or nature arising out of, relating to or resulting from the performance of this Agreement
by the CONTRACTOR or its employees, agents, servants, partners, principals or subcontractors.
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The CONTRACTOR shall pay all claims and losses in connection therewith and shall investigate
and defend all claims, suits or actions of any kind or nature in the name of the CITY, where
applicable, including appellate proceedings, and shall pay all costs, judgments, and attorneys’ fees
which may issue thereon. The CONTRACTOR expressly understands and agrees that any
insurance protection required by this Agreement or otherwise provided by the CONTRACTOR
shall in no way limit the responsibility to indemnify, keep and save harmless and defend the CITY
or its officers, employees, agents and instrumentalities as herein provided.

10.2  CONTRACTOR shall not commence work under this Agreement until it has obtained all
insurance required under this paragraph and such insurance has been approved by the Risk Manager
of the CITY nor shall the CONTRACTOR allow any subcontractor to commence work on any
subcontract until all similar such insurance required of the subcontractor has been obtained and
similarly approved.

10.3  Certificates of Insurance, reflecting evidence of the required insurance, shall be filed with the
CITY’s Risk Manager prior to the commencement of this Agreement. Policies shall be issued by
companies authorized to do business under the laws of the State of Florida. The insurance company
shall be rated no less than “A” as to management, and no less than “Class VI” as to financial
strength according to the latest edition of Best’s Insurance Guide published by A.M. Best
Company.

10.4  Certificates of Insurance shall provide for thirty (30) days’ prior written notice to the CITY in
case of cancellation or material changes in the policy limits or coverage states. If the carrier cannot
provide thirty (30) days’ notice of cancellation, either the CONTRACTOR or their Insurance Broker
must agree to provide notice.

10.5 Insurance shall be in force until all obligations required to be fulfilled under the terms of the
Agreement are satisfactorily completed as evidenced by the formal acceptance by the CITY. In the
event the insurance certificate provided indicates that the insurance shall terminate and lapse during
the period of this Agreement, the CONTRACTOR shall furnish, at least forty-five (45) days prior to
the expiration of the date of such insurance, a renewed certificate of insurance as proof that equal and
like coverage for the balance of the period of the Agreement and extension thereunder is in effect.
The CONTRACTOR shall neither commence nor continue to provide any services pursuant to this
Agreement unless all required insurance remains in full force and effect. CONTRACTOR shall be
liable to CITY for any lapses in service resulting from a gap in insurance coverage.

10.6  REQUIRED INSURANCE

CONTRACTOR shall be required to obtain all applicable insurance coverage, as indicated
below, prior to commencing any work pursuant to this Agreement:

Yes No
OO 10.6.1 Comprehensive General Liability Insurance written on an occurrence basis including,

but not limited to: coverage for bodily injury and property damage, personal & advertising
injury, products & completed operations, and contractual liability. Coverage must be written
on an occurrence basis, with limits of liability no less than:
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Yes No
o

Yes No
RN

Each Occurrence Limit - $1,000,000

Fire Damage Limit (Damage to rented premises) - $100,000
Personal & Advertising Injury Limit - $1,000,000

General Aggregate Limit - $2,000,000

Products & Completed Operations Aggregate Limit - $2,000,000

RAREN

Products & Completed Operations Coverage shall be maintained for the later of three (3)
years after the delivery of goods/services or final payment under the Agreement. (For
Construction projects: Increase to ten (10) years and include a Designated Construction
Project(s) General Aggregate Limit)

The City of Pembroke Pines must be shown as an additional insured with respect to
this coverage. The CITY’s additional insured status shall extend to any coverage
beyond the minimum limits of liability found herein.

10.6.2 Workers” Compensation and Employers’ Liability Insurance covering all

employees, and/or volunteers of the CONTRACTOR engaged in the performance of the
scope of work associated with this Agreement. In the case any work is sublet, the
CONTRACTOR shall require the subcontractors similarly to provide Workers’
Compensation Insurance for all the latter’s employees unless such employees are covered
by the protection afforded by the CONTRACTOR. Coverage for the CONTRACTOR and
all subcontractors shall be in accordance with applicable state and/or federal laws that may
apply to Workers” Compensation Insurance with limits of liability no less than:

1. Workers” Compensation: Coverage A — Statutory

2. Employers Liability: Coverage B $500,000 Each Accident
$500,000 Disease — Policy Limit
$500,000 Disease — Each Employee

I[f CONTRACTOR claims to be exempt from this requirement, CONTRACTOR shall provide
CITY proof of such exemption along with a written request for CITY to exempt
CONTRACTOR, written on CONTRACTOR letterhead.

10.6.3 Comprehensive Auto Liability Insurance covering all owned, non-owned and hired

vehicles used in connection with the performance of work under this Agreement, with a
combined single limit of liability for bodily injury and property damage no less than:

1. Any Auto (Symbol 1)

Combined Single Limit (Each Accident) - $1,000,000
2. Hired Autos (Symbol &)

Combined Single Limit (Each Accident) - $1,000,000
3. Non-Owned Autos (Symbol 9)
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Yes No
RN

Yes No
RN

Yes No
RN

Yes No
RN

Combined Single Limit (Each Accident) - $1,000,000

If work under this Agreement includes transportation of hazardous materials, policy shall
include pollution liability coverage equivalent to that provided by the latest version of the ISO
pollution liability broadened endorsement for auto and the latest version of the ISO Motor
Carrier Act endorsement, equivalents or broader language.

10.6.3.1 If CONTRACTOR requests reduced limits under a Personal Auto

Liability Policy and it is agreed to by the CITY, coverage shall include Bodily Injury
limits of $100,000 per person/$300,000 per occurrence and Property Damage limits
of $300,000 per occurrence

10.6.4 Umbrella/Excess Liability Insurance in the amount of $ as determined

appropriate by the CITY depending on the type of job and exposures contemplated.
Coverage must be follow form of the General Liability, Auto Liability and Employer’s
Liability. This coverage shall be maintained for a period of no less than the later of three
(3) years after the delivery of goods/services or final payment pursuant to this Agreement.

The City of Pembroke Pines must be shown as an additional insured with respect to this
coverage. The CITY’s additional insured status shall extend to any coverage beyond the
minimum limits of liability found herein.

10.6.5 Professional Liability/Errors & Omissions Insurance with a limit of liability no less

than $1,000,000 per wrongful or negligent act. This coverage shall be maintained for a period
of no less than three (3) years after the delivery of goods/services final payment pursuant to
this Agreement. Retroactive date, if any, to be no later than the first day of service to the CITY.
(Limit to align with size and scope of the Agreement and exposure inherent with
operation/services being performed. For Construction projects: Increase to ten (10) years.)

10.6.6 Environmental/Pollution Liability insurance shall be required with a limit of no less

than $1,000,000 per wrongful act. Coverage shall include: CONTRACTOR’s completed
operations, sudden, accidental and gradual pollution conditions. This coverage shall be
maintained for a period of no less than the later of three (3) years after the delivery of
goods/services or final payment pursuant to this Agreement. Retroactive date, if any, to be
no later than the first day of service to the CITY. (Limit to align with size and scope of the
Agreement and exposure inherent with operation/services being performed. For
Construction projects: Increase to ten (10) years)

The City of Pembroke Pines must be shown as an additional insured with respect to this

coverage. The CITY’s additional insured status shall extend to any coverage beyond the
minimum limits of liability found herein.
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Yes No
RN

Yes No
RN

Yes No
RN

Yes No
RN

10.6.7 Cyber Liability including Network Security and Privacy Liability with a limit of

liability no less than $1,000,000 per loss. Coverage shall include liability arising from:
theft, dissemination and/or use of confidential information stored or transmitted in
electronic form, unauthorized access to, use of, or tampering with computer systems,
including hacker attacks or inability of an authorized third party to gain access to your
services, including denial of service, and the introduction of a computer virus into, or
otherwise causing damage to, a customer’s or third person’s computer, computer system,
network, or similar computer-related property and the data, software and programs thereon.
If vendor is collecting credit card information, it shall cover all PCI breach expenses.
Coverage is to include the various state monitoring and state required remediation as well
as meet the various state notification requirements. This coverage shall be maintained for
a period of no less than the later of three (3) years after delivery of goods/services or final
payment of the Agreement. Retroactive date, if any, to be no later than the first day of
service to the CITY.

The City of Pembroke Pines must be shown as an additional insured with respect to this
coverage. The CITY’s additional insured status shall extend to any coverage beyond the
minimum limits of liability found herein.

10.6.8 Crime Coverage shall include employee dishonesty, forgery or alteration, and

computer fraud in an amount of no less than $1,000,000 per loss. If CONTRACTOR is
physically located on CITY’s premises, a third-party fidelity coverage extension shall

apply.

10.6.9 Garage Liability & Garage-keepers Legal Liability for those that manage parking

lots for the CITY or service CITY vehicles. Coverage must be written on an occurrence
basis, with limits of liability no less than $1,000,000 per Occurrence, including products &
completed operations. This coverage shall be maintained for a period of no less than the
later of three (3) years after the delivery of goods/services or final payment of this
Agreement.

The City of Pembroke Pines must be shown as an additional insured with respect to this
coverage. The CITY’s additional insured status shall extend to any coverage beyond the
minimum limits of liability found herein.

10.6.10 Liquor Liability for those in the business of selling, serving or furnishing of any

alcoholic beverages, whether licensed or not, shall carry a limit of liability of no less than
$1,000,000 per occurrence. Coverage shall be maintained for the later of three (3) years
after the delivery of goods/services or final payment under the Agreement.
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Yes No
RN

Yes No
RN

Yes No
RN

The City of Pembroke Pines must be shown as an additional insured with respect to this
coverage. The CITY’s additional insured status shall extend to any coverage beyond the
minimum limits of liability found herein.

10.6.11 Sexual Abuse & Molestation for any agreement involving a vulnerable population.

Limits shall be no less than $500,000 per occurrence. This coverage shall be maintained
for a period of no less than the later of three (3) years after the delivery of goods/services
or final payment of this Agreement. Retroactive date, if any, to be no later than the first
day of service to the CITY. (Limit to align with size and scope of the Agreement and
exposure inherent with operation/services being performed.)

The City of Pembroke Pines must be shown as an additional insured with respect to this
coverage. The CITY’s additional insured status shall extend to any coverage beyond the
minimum limits of liability found herein.

10.6.12 Builder’s Risk Insurance shall be “All Risk™ for one hundred percent (100%) of the

completed value of the project that is the subject of this Agreement with a deductible of not
more than five percent (5%) for Named Windstorm and $20,000 per claim for all other
perils. The Builder’s Risk Insurance shall include interests of the CITY, the
CONTRACTOR and subcontractors of the project. The CONTRACTOR shall include a
separate line item for all costs associated with the Builder’s Risk Insurance Coverage for
the project. The CITY reserves the right at its sole discretion to utilize the
CONTRACTOR’s Builder’s Risk Insurance or for the CITY to purchase its own Builder’s
Risk Insurance for the Project. Prior to the CONTRACTOR purchasing the Builder’s Risk
insurance for the project, the CONTRACTOR shall allow the CITY the opportunity to
analyze the CONTRACTOR’s coverage and determine who shall purchase the coverage.
Should the CITY utilize the CONTRACTOR’s Builder’s Risk Insurance, the
CONTRACTOR shall be responsible for all deductibles. If the CITY chooses to purchase
the Builder’s Risk Coverage on the project, the CONTRACTOR shall provide the CITY
with a change order deduct for all premiums and costs associated with the Builder’s Risk
insurance in their schedule. Should the CITY choose to utilize the CITY’s Builder’s Risk
Program, the CITY shall be responsible for the Named Windstorm Deductible and the
CONTRACTOR shall be responsible for the All Other Perils Deductible.

If and when 100% is not available or reasonable, the CITY Risk Manager is to make the
determination as to what limits are appropriate for the given project.

10.6.13 Other Insurance

Page 11 of 24 LR-2020-01



City of Pembroke Pines

10.7 REQUIRED ENDORSEMENTS

10.7.1 The City of Pembroke Pines shall be named as an Additional Insured on each of
the Liability Policies required herein.

10.7.2 Waiver of all Rights of Subrogation against the CITY.

10.7.3 Thirty (30) Day Notice of Cancellation or Non-Renewal to the CITY.

10.7.4 CONTRACTOR’s policies shall be Primary & Non-Contributory.

10.7.5 All policies shall contain a “severability of interest” or “cross liability” clause
without obligation for premium payment of the CITY.

10.7.6 The City of Pembroke Pines shall be named as a Loss Payee on all Property
and/or Inland Marine Policies as their interest may appear.

10.8  Any and all insurance required of the CONTRACTOR pursuant to this Agreement must also
be required by any subcontractor in the same limits and with all requirements as provided herein,
including naming the CITY as an additional insured, in any work that is subcontracted unless such
subcontractor is covered by the protection afforded by the CONTRACTOR and provided proof of
such coverage is provided to CITY. The CONTRACTOR and any subcontractors shall maintain such
policies during the term of this Agreement.

10.9  The CITY reserves the right to require any other additional types of insurance coverage and/or
higher limits of liability it deems necessary based on the nature of work being performed under this
Agreement.

10.10 The insurance requirements specified in this Agreement are minimum requirements and in no
way reduce any liability the CONTRACTOR has assumed in the indemnification/hold harmless
section(s) of this Agreement.

ARTICLE 11
NON-DISCRIMINATION & EQUAL OPPORTUNITY EMPLOYMENT

11.1 During the performance of the Agreement, neither the CONTRACTOR nor any
subcontractors shall discriminate against any employee or applicant for employment because of
race, religion, color, gender, national origin, sex, age, marital status, political affiliation, familial
status, sexual orientation, or disability if qualified. CONTRACTOR will take affirmative action
to ensure that employees are treated during employment, without regard to their race, religion,
color, gender, national origin, sex, age, marital status, political affiliation, familial status, sexual
orientation, or disability if qualified. Such actions must include, but not be limited to, the
following: employment, promotion, demotion or transfer, recruitment or recruitment advertising,
layoff or termination, rates of pay or other forms of compensation, and selection for training,
including apprenticeship. CONTRACTOR shall agree to post in conspicuous places, available to
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employees and applicants for employment, notices to be provided by the contracting officer setting
forth the provisions of this nondiscrimination clause. CONTRACTOR further agrees that
CONTRACTOR will ensure that subcontractors, if any, will be made aware of and will comply
with this nondiscrimination clause.

ARTICLE 12
INDEPENDENT CONTRACTOR

12.1  This Agreement does not create an employee/employer relationship between the Parties. It is
the intent of the Parties that the CONTRACTOR is an independent contractor under this Agreement
and not the CITY's employee for all purposes, including but not limited to, the application of the Fair
Labor Standards Act minimum wage and overtime payments, Federal Insurance Contribution Act,
the Social Security Act, the Federal Unemployment Tax Act, the provisions of the Internal Revenue
Code, the State Workers' Compensation Act, and the State unemployment insurance law. The
CONTRACTOR shall retain sole and absolute discretion in the judgment of the manner and means
of carrying out CONTRACTOR's activities and responsibilities hereunder provided, further that
administrative procedures applicable to services rendered under this Agreement shall be those of
CONTRACTOR, which policies of CONTRACTOR shall not conflict with CITY, State, H.U.D., or
United States policies, rules or regulations relating to the use of CONTRACTOR's funds provided for
herein. The CONTRACTOR agrees that it is a separate and independent enterprise from the CITY,
that it has full opportunity to find other business, that it has made its own investment in its business,
and that it will utilize a high level of skill necessary to perform the work. This Agreement shall not
be construed as creating any joint employment relationship between the CONTRACTOR and the
CITY and the CITY will not be liable for any obligation incurred by CONTRACTOR, including but
not limited to unpaid minimum wages and/or overtime premiums.

ARTICLE 13
TERMINATION

13.1  Termination for Convenience: This Agreement may be terminated by CITY for
convenience, upon seven (7) business days of written notice by the CITY to the CONTRACTOR
for such termination in which event CONTRACTOR shall be paid its compensation for services
performed to termination date, including services reasonably related to termination. In the event
that CONTRACTOR abandons this Agreement or causes it to be terminated, CONTRACTOR
shall indemnify CITY against loss pertaining to this termination.

13.2  Default by CONTRACTOR: In addition to all other remedies available to CITY, this
Agreement shall be subject to cancellation by CITY for cause, should CONTRACTOR neglect or
fail to perform or observe any of the terms, provisions, conditions, or requirements herein
contained, if such neglect or failure shall continue for a period of thirty (30) days after receipt by
CONTRACTOR of written notice of such neglect or failure.

ARTICLE 14
AGREEMENT SUBJECT TO FUNDING

14.1  This Agreement shall remain in full force and effect only as long as the expenditures provided
for in the Agreement have been appropriated by the City Commission of the City of Pembroke Pines
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in the annual budget for each fiscal year of this Agreement, and is subject to termination based on
lack of funding.

ARTICLE 15
UNCONTROLLABLE FORCES

15.1 Neither CITY nor CONTRACTOR shall be considered to be in default of this Agreement
if delays in or failure of performance shall be due to Uncontrollable Forces, the effect of which,
by the exercise of reasonable diligence, the non-performing party could not avoid. The term
"Uncontrollable Forces" shall mean any event which results in the prevention or delay of
performance by a party of its obligations under this Agreement and which is beyond the reasonable
control of the nonperforming party. It includes, but is not limited to fire, flood, earthquakes,
storms, lightning, epidemic, war, riot, civil disturbance, sabotage, and governmental actions.

15.2  Neither party shall, however, be excused from performance if nonperformance is due to
forces, which are preventable, removable, or remediable, and which the nonperforming party could
have, with the exercise of reasonable diligence, prevented, removed, or remedied with reasonable
dispatch. The nonperforming party shall, within a reasonable time of being prevented or delayed
from performance by an uncontrollable force, give written notice to the other party describing the
circumstances and uncontrollable forces preventing continued performance of the obligations of this
Agreement.

ARTICLE 16
GOVERNING LAW AND VENUE

16.1  This Agreement shall be governed by and construed in accordance with the laws of the State
of Florida as now and hereafter in force. The venue for any and all actions or claims arising out of
or related to this Agreement shall be in Broward County, Florida.

ARTICLE 17
SIGNATORY AUTHORITY

17.1  CONTRACTOR shall provide CITY with copies of requisite documentation evidencing that
the signator for CONTRACTOR has the authority to enter into this Agreement.

ARTICLE 18
DEFAULT OF CONTRACT & REMEDIES

18.1.1 Damages. CITY reserves the right to recover any ascertainable actual damages
incurred as a result of the failure of CONTRACTOR to perform in accordance with the requirements
of this Agreement, or for losses sustained by CITY resultant from CONTRACTOR's failure to
perform in accordance with the requirements of this Agreement.

18.1.2 Liquidated Damages. As a breach of the service provided by this Agreement would
cause serious and substantial damage to CITY Property, and the nature of this Agreement would
render it impracticable or extremely difficult to fix the actual damage sustained by CITY by such
breach, it is agreed that, in case of breach of service wherein CONTRACTOR fails to maintain the
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Property, leaving the said property in disrepair, CITY may elect to collect liquidated damages for
each such breach, and CONTRACTOR will pay CITY as liquidated damages, and not as penalty,
«LiquidatedDamagesAmountWritten» ($«LiquidatedDamagesAmount$») for every day of such
malfunction. This sum is the agreed upon amount by which CITY will be damaged by the breach of
such service. An election to seek such remedies shall not be construed as a waiver of any legal
remedies CITY may have as to any subsequent breach of service under this Agreement.

18.1.3 Correction of Work. If, in the judgment of CITY, work provided by
CONTRACTOR does not conform to the requirements of this Agreement, or if the work exhibits
poor workmanship, CITY reserves the right to require that CONTRACTOR correct all deficiencies
in the work to bring the work into conformance without additional cost to CITY, and / or replace any
personnel who fail to perform in accordance with the requirements of this Agreement. CITY shall be
the sole judge of non-conformance and the quality of workmanship.

18.2  Default of Contract. The occurrence of any one or more of the following events shall
constitute a default and breach of this Agreement by CONTRACTOR:

18.2.1. The abandonment of the Property by CONTRACTOR for a period of more than seven
(7) business days.

18.2.2 The abandonment, unnecessary delay, refusal of, or failure to comply with any of the
terms of this Agreement or neglect, or refusal to comply with the instructions of the Public Services
Director relative thereto.

18.2.3. The failure by CONTRACTOR to observe or perform any of the terms, covenants, or
conditions of this Agreement to be observed or performed by CONTRACTOR, where such failure
shall continue for a period of seven (7) days after written notice thereof by CITY to CONTRACTOR;
provided, however, that if the nature of CONTRACTOR's default is such that more than seven (7)
days are reasonably required for its cure, then CONTRACTOR shall not be deemed to be in default
if CONTRACTOR commences such cure within said seven (7) day period and thereafter diligently
prosecutes such cure to completion.

18.2.4. The assignment and/or transfer of this Agreement or execution or attachment thereon
by CONTRACTOR or any other party in a manner not expressly permitted hereunder.

18.2.5. The making by CONTRACTOR of any general assignment or general arrangement
for the benefit of creditors, or the filing by or against CONTRACTOR of a petition to have
CONTRACTOR adjudged a bankruptcy, or a petition for reorganization or arrangement under any
law relating to bankruptcy (unless, in the case of a petition filed against CONTRACTOR, the same
is dismissed within sixty (60) days); or the appointment of a trustee or a receiver to take possession
of substantially all of CONTRACTOR's assets, or for CONTRACTOR's interest in this Agreement,
where possession is not restored to CONTRACTOR within thirty (30) days; for attachment, execution
or other judicial seizure of substantially all of CONTRACTOR's assets, or for CONTRACTOR's
interest in this Agreement, where such seizure is not discharged within thirty (30) days.
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18.3 Remedies in Default. In case of default by CONTRACTOR, CITY shall notify
CONTRACTOR, in writing, of such abandonment, delay, refusal, failure, neglect, or default and
direct CONTRACTOR to comply with all provisions of the Agreement. A copy of such written
notice shall be mailed to the Surety on the Performance Bond. If the abandonment, delay, refusal,
failure, neglect or default is not cured within seven (7) days of when notice was sent by CITY, CITY
may declare a default of the Agreement and notifty CONTRACTOR of such declaration of default
and terminate the Agreement. The Surety on the Performance Bond shall within ten (10) days of such
declaration of default, rectify or cause to be rectified any mismanagement or breach of service in the
Agreement and assume the work of CONTRACTOR and proceed to perform services under the
Agreement, at its own cost and expense.

18.3.1. Upon such declaration of default, all payments remaining due CONTRACTOR at the
time of default, less all sums due CITY for damages suffered, or expenses incurred by reason of
default, shall be due and payable to Surety. Thereafter the Surety shall receive monthly payments
equal to those that would have been paid by the CONTRACTOR had the CONTRACTOR continued
to perform the services under the Agreement.

18.3.2. CITY may complete the Agreement, or any part thereof, either by day labor or re-
letting a contract for the same, and procure the equipment and the facilities necessary for the
completion of the Agreement, and charge the cost of same to CONTRACTOR and/or the Surety
together with the costs incident thereto to such default.

18.3.3. In the event CITY completes the Agreement at a lesser cost than would have been
payable to CONTRACTOR under this Agreement, if the same had been fulfilled by CONTRACTOR,
CITY shall retain such differences. Should such cost to CITY be greater, CONTRACTOR shall pay
the amount of such excess to the CITY.

18.3.4 Notwithstanding the other provisions in this Article, CITY reserves the right to
terminate the Agreement at any time, whenever the service provided by CONTRACTOR fails to meet
reasonable standards of the trade after CITY gives written notice to the CONTRACTOR of the
deficiencies as set forth in the written notice within fourteen calendar (14) days of the receipt by
CONTRACTOR of such notice from CITY.

ARTICLE 19
BANKRUPTCY

19.1 It is agreed that if CONTRACTOR is adjudged bankrupt, either voluntarily or involuntarily,
then this Agreement shall terminate effective on the date and at the time the bankruptcy petition is
filed.

ARTICLE 20
MERGER: AMENDMENT

20.1  This Agreement constitutes the entire Agreement between CONTRACTOR and CITY, and
all negotiations and oral understandings between the Parties are merged herein. This Agreement can
be supplemented or amended only by a written document executed by both CONTRACTOR and
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CITY with the same formality and equal dignity herewith.

ARTICLE 21
DISPUTE RESOLUTION

21.1  Arbitration. In addition to any other remedy provided hereunder, CITY, at its option, may
use arbitration to resolve any controversy or claim arising out of or relating to this Agreement if
arbitration is elected by CITY. Any controversy or claim arising out of or relating to this Agreement,
or breach thereof, may be settled by arbitration in accordance with the rules of the American
Arbitration Association and judgment upon the award rendered by the arbitrators may be entered into
by any court having jurisdiction thereof. In the event arbitration is elected by CITY, such controversy
or claim shall be submitted to one arbitrator selected from the National Panel of The American
Arbitration Association.

21.2  Operations During Dispute.

21.2.1 In the event that a dispute, if any, arises between CITY and CONTRACTOR relating
to this Agreement, performance or compensation hereunder, CONTRACTOR shall continue to render
service in full compliance with all terms and conditions of this Agreement as interpreted by CITY
regardless of such dispute.

21.2.2 CONTRACTOR expressly recognizes the paramount right and duty of CITY to
provide adequate maintenance of CITY’s Property, and further agrees, in consideration for the
execution of this Agreement, that in the event of such a dispute, if any, it will not seek injunctive relief
in any court, but will negotiate with CITY for an adjustment on the matter or matters in dispute and,
upon failure of said negotiations to resolve the dispute, may present the matter to a court of competent
jurisdiction in an appropriate suit therefore instituted by it or by CITY.

ARTICLE 22
PUBLIC RECORDS

22.1 The City of Pembroke Pines is public agency subject to Chapter 119, Florida Statutes. The
CONTRACTOR shall comply with Florida’s Public Records Law. Specifically, the CONTRACTOR
shall:

22.1.1 Keep and maintain public records required by the CITY to perform the service;

22.1.2 Upon request from the CITY’s custodian of public records, provide the CITY with a
copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Fla. Stat., or
as otherwise provided by law;

22.1.3 Ensure that public records that are exempt or that are confidential and exempt from
public record disclosure requirements are not disclosed except as authorized by law for the
duration of the Agreement term and, following completion of the Agreement,
CONTRACTOR shall destroy all copies of such confidential and exempt records remaining

Page 17 of 24 LR-2020-01



City of Pembroke Pines

in its possession after the CONTRACTOR transfers the records in its possession to the CITY;
and

22.1.4 Upon completion of the Agreement, CONTRACTOR shall transfer to the CITY, at
no cost to the CITY, all public records in CONTRACTOR’s possession. All records stored
electronically by the CONTRACTOR must be provided to the CITY, upon request from the
CITY’s custodian of public records, in a format that is compatible with the information
technology systems of the CITY.

22.2  The failure of CONTRACTOR to comply with the provisions set forth in this Article shall
constitute a Default and Breach of this Agreement and the CITY shall enforce the Default in
accordance with the provisions set forth in Article 18 of this Agreement.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO
THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS AGREEMENT, CONTACT
THE CUSTODIAN OF PUBLIC RECORDS AT:

CITY CLERK
601 CITY CENTER WAY, 4" FLOOR
PEMBROKE PINES, FL 33025
(954) 450-1050
mgraham@ppines.com

ARTICLE 23
MISCELLANEOUS

23.1 Ownership of Documents. Reports, surveys, studies, and other data provided in
connection with this Agreement are and shall remain the property of CITY, whether or not the project
for which they are made is completed.

23.2  Legal Representation. It is acknowledged that each party to this agreement had the
opportunity to be represented by counsel in the preparation of this Agreement, and accordingly, the
rule that a contract shall be interpreted strictly against the party preparing same shall not apply herein
due to the joint contributions of both parties.

23.3  Records. CONTRACTOR shall keep such records and accounts and require any and all
subcontractors to keep records and accounts as may be necessary in order to record complete and
correct entries as to personnel hours charged to this engagement, and any expenses for which
CONTRACTOR expects to be reimbursed. Such books and records will be available at all reasonable
times for examination and audit by CITY and shall be kept for a period of ten (10) years after the
completion of all work to be performed pursuant to this Agreement. Incomplete or incorrect entries
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in such books and records will be grounds for disallowance by CITY of any fees or expenses based
upon such entries.

23.4  Assignments; Amendments. This Agreement, and any interests herein, shall not be
assigned, transferred or otherwise encumbered, under any circumstances, by CONTRACTOR
without the prior written consent of CITY. For purposes of this Agreement, any change of ownership
of CONTRACTOR shall constitute an assignment which requires CITY approval. However, this
Agreement shall run to the benefit of CITY and its successors and assigns.

23.5 No Contingent Fees. CONTRACTOR warrants that it has not employed or retained any
company or person, other than a bona fide employee working solely for CONTRACTOR to solicit or
secure this Agreement, and that it has not paid or agreed to pay any person, company, corporation,
individual or firm, other than a bona fide employee working solely for CONTRACTOR any fee,
commission, percentage, gift, or other consideration contingent upon or resulting from the award or
making of this Agreement. For the breach or violation of this provision, CITY shall have the right to
terminate the Agreement without liability at its discretion, to deduct from the contract price, or
otherwise recover the full amount of such fee, commission, percentage, gift or consideration.

23.6  Notice. Whenever any party desires to give notice unto any other party, it must be given by
written notice, sent by certified United States mail, with return receipt requested, addressed to the
party for whom it is intended and the remaining party, at the places last specified, and the places for
giving of notice shall remain such until they shall have been changed by written notice in compliance
with the provisions of this section. For the present, CONTRACTOR and CITY designate the
following as the respective places for giving of notice:

CITY Charles F. Dodge, City Manager
City of Pembroke Pines
601 City Center Way
Pembroke Pines, Florida 33025
Telephone No. (954) 450-1040

Copy To: Samuel S. Goren, City Attorney
Goren, Cherof, Doody & Ezrol, P.A.
3099 East Commercial Boulevard, Suite 200
Fort Lauderdale, Florida 33308
Telephone No. (954) 771-4500
Facsimile No. (954) 771-4923

CONTRACTOR «Vendor_Contact_Title»
«Vendor_ Name»
«Vendor_Address_Line_1»
«Vendor_Address Line 2»

E-mail: «Vendor_Email»
Telephone No: «Vendor Phone Number»
Cell phone No: «Vendor_Cell_Number»
Facsimile No: «Vendor_Fax Number»
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23.7 Binding Authority. Each person signing this Agreement on behalf of either party
individually warrants that he or she has full legal power to execute this Agreement on behalf of the
party for whom he or she is signing, and to bind and obligate such party with respect to all provisions
contained in this Agreement.

23.8  Headings. Headings herein are for the convenience of reference only and shall not be
considered in any interpretation of this Agreement.

23.9  Exhibits. Each exhibit referred to in this Agreement forms an essential part of this
Agreement. The exhibits if not physically attached should be treated as part of this Agreement and
are incorporated herein by reference.

23.10 Severability. If any provision of this Agreement or application thereof to any person or
situation shall to any extent, be held invalid or unenforceable, the remainder of this Agreement, and
the application of such provisions to persons or situations other than those as to which it shall have
been held invalid or unenforceable, shall not be affected thereby, and shall continue in full force and
effect, and be enforced to the fullest extent permitted by law.

23.11 Extent of Agreement. This Agreement represents the entire and integrated agreement
between CITY and CONTRACTOR and supersedes all prior negotiations, representations or
agreements, either written or oral.

23.12 Waiver. Failure of CITY to insist upon strict performance of any provision or condition
of this Agreement, or to execute any right therein contained, shall not be construed as a waiver or
relinquishment for the future of any such provision, condition, or right, but the same shall remain in
full force and effect.

23.13 Attorneys’ Fees. In the event that either party brings suit for enforcement of this
Agreement, each party shall bear its own attorney's fees and court costs, except as otherwise provided
under the indemnification provisions set forth herein above.

23.14 Protection of City Property. At all times during the performance of this Agreement,
CONTRACTOR shall protect CITY's property from all damage whatsoever on account of the work
being carried on under this Agreement.

23.15 Counterparts and Execution. This Agreement may be executed in multiple originals
or counterparts, each of which shall be deemed to be an original and together shall constitute one and
the same agreement. Execution and delivery of this Agreement by the Parties shall be legally binding,
valid and effective upon delivery of the executed documents to the other party through facsimile
transmission, email, or other electronic delivery.

23.16 Compliance with Statutes: It shall be the CONTRACTOR’s responsibility to be aware of
and comply with all statutes, ordinances, rules, orders, regulations and requirements of all local, city,
state, and federal agencies as applicable.
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23.17

Scrutinized Companies. CONTRACTOR, its principals or owners, certify that they

are not listed on the Scrutinized Companies that Boycott Israel List, Scrutinized Companies with
Activities in Sudan List, Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List, or is engaged in business operations with Syria. In accordance with Section 287.135,
Florida Statutes, as amended, a company is ineligible to, and may not, bid on, submit a proposal for,
or enter into or renew a contract with any agency or local governmental entity for goods or services

if:

23.18

23.16.1 Any amount of, at the time bidding on, submitting a proposal for, or entering
into or renewing such contract, the company is on the Scrutinized Companies that Boycott
Israel List, created pursuant to Section 215.4725, Florida Statutes or is engaged in a boycott
of Israel; or

23.16.2 One million dollars or more if, at the time of bidding on, submitting a
proposal for, or entering into or renewing such contract, the company:

23.16.2.1 Is on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List,
created pursuant to Section 215.473, Florida Statutes; or

23.16.2.2 Is engaged in business operations in Syria.

Domestic Partnership.

23.18.1 CONTRACTOR certifies that it is aware of the requirements of Section 35.39
of the CITY’s Code of Ordinances and certifies that (check only one box below):

O CONTRACTOR currently complies with the requirements of Section 35.39 of the
CITY’s Code of Ordinances; or

O CONTRACTOR will comply with the conditions of Section 35.39 of the CITY’s
Code of Ordinances; or

O CONTRACTOR will not comply with the conditions of Section 35.39 of the
CITY’s Code of Ordinances; or

O CONTRACTOR does not comply with the conditions of Section 35.39 of the

CITY’s Code of Ordinances because of the following allowable exemption (check
only box below):

O CONTRACTOR does not provide benefits to employees’ spouses in
traditional marriages; or
O CONTRACTOR provides an employee the cash equivalent of benefits

because CONTRACTOR is unable to provide benefits to employees’
Domestic Partners or spouses despite making reasonable efforts to provide
them. To meet this exception, CONTRACTOR shall provide a notarized
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affidavit that it has made reasonable efforts to provide such benefits. The
affidavit shall state the efforts taken to provide such benefits and the amount
of the cash equivalent. Case equivalent means the amount of money paid to
an employee with a Domestic Partner or spouse rather than providing
benefits to the employee’s Domestic Partner or spouse. The case equivalent
is equal to the employer’s direct expense of providing benefits to an
employee’s spouse; or

O CONTRACTOR is a religious organization, association, society, or any

non-profit charitable or educational institution or organization operated,
supervised, or controlled by or in conjunction with a religious organization,
association, or society; or

O CONTRACTOR is a governmental agency.

23.18.2  Except where federal or state law mandates to the contrary, a contractor awarded
a contract pursuant to a competitive solicitation shall provide benefits to Domestic Partners
and spouses of its employees, irrespective of gender, on the same basis as it provides
benefits to employees’ spouses in traditional marriages.

23.18.3 CONTRACTOR shall provide the City Manager and his/her designee, access to
its records for the purpose of audits and/or investigations to ascertain compliance with the
provisions of this Article, and upon request shall provide evidence that the
CONTRACTOR is in compliance with the provisions of this Article upon the renewal of
this AGREEMENT or when the City Manager or his/her designee receives a complaint or
has reason to believe CONTRACTOR may not be in compliance with the provisions of
this Article. Records shall include but not be limited to providing the City Manager and
his/her designee with certified copies of CONTRACTOR’s records pertaining to its
benefits policies and its employment policies and practices.

23.18.4 CONTRACTOR must conspicuously make available to all employees and
applicants for employment the following statement:

“During the performance of a contract with the City of Pembroke
Pines, Florida, the CONTRACTOR will provide Equal Benefits to its
employees with spouses, as defined by Section 35.39 of the City of
Pembroke Pines Code of Ordinances, and its employees with Domestic
Partners and all Married Couples”.

23.18.5 By executing this Agreement, CONTRACTOR certifies that it agrees to comply
with the above and Section 35.39 of the City of Pembroke Pines Code of Ordinances, as
may be amended from time to time.
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IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day
and year first written above.
CITY:

CITY OF PEMBROKE PINES, FLORIDA
ATTEST:

By:
MARLENE D. GRAHAM, CITY CLERK CHARLES F. DODGE, CITY MANAGER

APPROVED AS TO FORM:

Name:
OFFICE OF THE CITY ATTORNEY

CONTRACTOR:

«Vendor Name Upper_ Case»

By:
Name:
Title:
STATE OF )
COUNTY OF )

BEFORE ME, an officer duly authorized by law to administer oaths and take
acknowledgments, personally appeared as of
«Vendor Name Upper_ Case», a company authorized to conduct business in the State of Florida,
and acknowledged execution of the foregoing Agreement as the proper official of
«Vendor_ Name Upper_Case» for the use and purposes mentioned in it and affixed the official seal
of the corporation, and that the instrument is the act and deed of that corporation.

IN WITNESS OF THE FOREGOING, I have set my hand and official seal at in the State
and County aforesaid on this day of , 2020.

NOTARY PUBLIC

(Name of Notary Typed, Printed or Stamped)
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REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm’s
capacity to successfully complete the scope of work outlined herein. This form should be duplicated for each reference
and any additional information that would be helpful can be attached.

Reference Contact Information:
Name of Firm, City, County or Agency:

Address:

City/State/Zip:

Contact Name: Title:
E-Mail Address:

Telephone: Fax:

Project Information:
Name of Contractor Performing the work:

Name and location of the project:

Nature of the firm’s responsibility on the project:
Project duration: Completion (Anticipated) Date:

Size of project: Cost of project:

Work for which staff was responsible:
Contract Type:

The results/deliverables of the project:

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm’s
capacity to successfully complete the scope of work outlined herein. This form should be duplicated for each reference
and any additional information that would be helpful can be attached.
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Name of Contractor Performing the work:

Name and location of the project:

Nature of the firm’s responsibility on the project:
Project duration: Completion (Anticipated) Date:

Size of project: Cost of project:

Work for which staff was responsible:
Contract Type:

The results/deliverables of the project:

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm’s
capacity to successfully complete the scope of work outlined herein. This form should be duplicated for each reference
and any additional information that would be helpful can be attached.

Reference Contact Information:
Name of Firm, City, County or Agency:



Address:

City/State/Zip:

Contact Name: Title:
E-Mail Address:

Telephone: Fax:

Project Information:

Name of Contractor Performing the work:

Name and location of the project:

Nature of the firm’s responsibility on the project:
Project duration: Completion (Anticipated) Date:

Size of project: Cost of project:

Work for which staff was responsible:
Contract Type:

The results/deliverables of the project:

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm’s
capacity to successfully complete the scope of work outlined herein. This form should be duplicated for each reference
and any additional information that would be helpful can be attached.

Reference Contact Information:
Name of Firm, City, County or Agency:

Address:

City/State/Zip:



Contact Name: Title:
E-Mail Address:
Telephone: Fax:

Project Information:

Name of Contractor Performing the work:

Name and location of the project:

Nature of the firm’s responsibility on the project:
Project duration: Completion (Anticipated) Date:

Size of project: Cost of project:

Work for which staff was responsible:
Contract Type:

The results/deliverables of the project:

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm’s
capacity to successfully complete the scope of work outlined herein. This form should be duplicated for each reference
and any additional information that would be helpful can be attached.

Reference Contact Information:
Name of Firm, City, County or Agency:

Address:
City/State/Zip:
Contact Name: Title:

E-Mail Address:



Telephone: Fax:

Project Information:
Name of Contractor Performing the work:

Name and location of the project:

Nature of the firm’s responsibility on the project:
Project duration: Completion (Anticipated) Date:

Size of project: Cost of project:

Work for which staff was responsible:
Contract Type:

The results/deliverables of the project:
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City of Pembroke Pines

FINAL/PARTIAL RELEASE OF LIEN

KNOW ALL MEN BY THESE PRESENTS:

That the undersigned, for and in consideration of the payment of the sum of $__[Payment Amount]
and other valuable consideration, paid by City of Pembroke Pines, receipt of which is hereby
acknowledge, hereby releases and quit claims to the said _[Contractor Name]

its successors and assigns, and

City of Pembroke Pines

The owner, all liens, lien rights, claims and demands of any kind whatsoever, which the undersigned
now has or might have against the building on premises legally described as:

[Description]
PO #: [PO #] Invoice #: [Invoice #]

On account of labor performed and/or material furnished for the construction of any improvements thereon. That all
labor and materials used by the undersigned in the erection of said improvements have been fully paid for:

CONTRACTOR
Witnesses: [NAME OF CONTRACTOR]
BY:
Print Name:
Print Name
Title:
Print Name
STATE OF FLORIDA )
) ss:
COUNTY OF BROWARD)
ON THIS day of , 20 , before me, the undersigned notary public,
personally appeared [Contractor’s Representative] 4 [Job Title] of
[Name of Contractor] , personally known to me, or who has produced

as identification, and is the person who subscribed to the foregoing
instrument and who acknowledged that (s)he executed the same and that (s)he was duly authorized to do so.

IN WITNESS WHEREOF, | hereunto set my hand and official seal.

NOTARY PUBLIC

Print or Type Name
My Commission Expires:
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Subsoil Investigation Report

prepared by:

@@; |d neer::ing

esting, Inc.

Client: City of Pembroke Pines
Contact:  Garth Leclerc

Address: 8300 South Palm Drive
Pembroke Pines, FL 33025

Project: Proposed Metal Buildings
Address:  701-801 Hibiscus Drive

Pembroke Pines, FL 33025

Date: Tuesday, May 19, 2020

jotechnical | Materials Testing | Inspections | Environmental
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For Your Information

Our findings in this report are based on soil conditions encountered in the test bore locations only, proposed structure to
be built, (if available at this stage), Florida Building Code requirements and standard engineering practices. If your report
is preliminary (i.e. vacant land or building to be demolished) additional borings are required within the foot print of the
proposed structure once the location & layout of the proposed structure is known.

Please read this report in its entirety and follow all recommendations. Failure to do so may result in the permitting
agency (Building Department, etc.) withholding the Certificate of Occupancy. This will cause delays and additional
costs. The Permitting Agency will require a final certification or signing off of the project prior to issuing the Certificate
of Occupancy. All of our recommendations need to be followed to receive a final certification from F.E.T., including
densities on each lift, demucking verification, piling inspection, etc., whichever recommendation applies to your project.

Please schedule us at least 24 hours in advance for all tests and inspections. If you choose to use another Engineering
Firm, you must verify they will provide you with the proper certification in writing, as outlined in our report. Our firm
will only provide a certification letter if it has verified all work as recommended in our report.
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Phone: 954-784-2941
@ e.d gk I. E-Fax: 954-784-7875
nglneerlng admin@fed-eng.com
www.fed-eng.com

@esting, Inc.

Tuesday, May 19, 2020 Job Order Number 20SB374

City of Pembroke Pines
8300 South Palm Drive
Pembroke Pines, FL 33025
Attn.:  Garth Leclerc

RE: Subsoil Investigation
Proposed Metal Buildings
701-801 Hibiscus Drive
Pembroke Pines, FL 33025

Dear Sirs:

Pursuant to your request, Federal Engineering & Testing, Inc. has completed a subsoil investigation on 05-18-2020 at the
above referenced site. The purpose of our investigation was to verify subsoil conditions relative to foundation
preparation and design.

A total of five (5) SPT borings were performed according to ASTM D-1586 drilled down to a depth of twenty-five feet
(25) below the existing ground surface. (See attached field sketch for locations). The following is a general description
of soil stratas for the subject site:

Fi Depih To Description of Soils
0" 11 Pale Brown Sand with Rock
11" 13' Light Gray Sand with Traces of Rock
13' 20' Light Gray Sand
20" 25 Gray Sand

Groundwater table elevation was measured immediately at the completion of each boring and was found at an average
depth of four (4) feet below existing ground surface. Fluctuation in water level should be anticipated due to seasonal
variations and run off as well as varying ground elevation, construction dewatering and pumping activities in the area.
Site contractor must familiarize himself with site conditions in the event groundwater controls and dewatering is needed.
Surface flooding may result under hurricane conditions and should be taken into consideration in the design of the
project. The contractor shall make sure that groundwater levels on adjacent properties are not affected by the contractors
dewatering activities. Specialty groundwater contractors shall be consulted for all work below the groundwater level.
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The boring log(s) attached present a detailed description of the soils encountered at each location. The soil stratification
shown on the boring log(s) is based on the examination of the recovered soil samples and interpretation of the driller's
field log(s). It indicates only the approximate boundaries between soil types. The actual transitions between adjacent
soil types may be gradual.

From a geotechnical engineering perspective, the site is suitable for the construction of the proposed structure, provided
that the surface sand layers are compacted in place and proof rolled. Localized areas of loose materials, if present, will
become evident during site clearing, grubbing and proof rolling, and must be removed prior to filling operations.

Based on our understanding of the proposed structure and the information obtained from our field boring log(s); we
recommend the following procedures for foundation design:

1) Strip the entire footings and building construction areas plus five (5) feet past the outer perimeter of topsoil and
ground vegetation (when encountered) down to clean granular material. Any underground structures, utility
lines, root systems and drainage trenches, etc. must be removed in their entirety from beneath the proposed
construction areas. The city arborists should be contacted prior to any land clearing to verify compliance with
any local codes.

2) Saturate and compact all construction areas with a heavy self propelled vibratory roller to a minimum of 95% of
the ASTM D-1557 modified proctor method. Make a minimum of ten (10) passes with the roller in each
direction.

3) Care should be taken when using vibration in case of existing structures in the vicinity of the construction area.
If vibration cannot be used for compaction, static compaction may be applied. However, in this case, the
compacted layer should not exceed 6 inches in thickness.

4) Backfill construction areas to proper elevation if needed using a clean granular material placed in lifts not to
exceed twelve (12) inches in thickness and compacted as per item 2.

5) Representative samples of the on-site and proposed fill material should be collected and tested to determine the
classification and compaction characteristics.

6) All construction fill material above the water table shall be clean granular soil, free of organics or other
deleterious material, and shall contain no more than twelve (12) percent fines passing a U.S. Standard No. 200
sieve (0.075mm) and have a Unified Soil Classification (USCS) designation of GP, GW, GP-GM, GW-GM, SP
or SW. No particle size greater than three (3) inches shall be used in the top 12 inches of the building pad.

7) Fill Material below the water table shall be washed free draining gravel such as FDOT No. 57 stone or
equivalent to about 12 inches above the water table unless dewatering is used. When dewatering is used, fill
material shall be clean granular soil, free of organics or other deleterious material, and shall contain no more
than twelve (12) percent fines passing a U.S. Standard No. 200 sieve (0.075mm).



Attachment |

@ esting, Inc.

Tuesday, May 19, 2020
701-801 Hibiscus Drive
Pembroke Pines, FL 33025
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8) Verify all densification procedures by taking an adequate number of field density tests in each layer of
compacted material. Density tests shall be performed on the slab areas, footing areas, interior bearing wall
footings and column pad footings. This must be scheduled immediately after Tamp and Spray and/or
Compaction, but before Reinforcing Steel Placement. If reinforcing steel is already in-place, it must be removed
from all areas to be tested prior to performing densities.

9) After the installation of any plumbing and electrical piping; we recommend that the disturbed area be
recompacted and additional densities tests be performed to verify proper compaction of the disturbed areas.

10) All of the above Geotechnical work shall be performed under the supervision of Federal Engineering &
Testing's geotechnical engineer or his representative to verify compliance with our specifications and the
Florida Building Code. Please call us at 954-784-2941 for scheduling.

11) In the event of existing structures, existing footings or proposed drainage lines, provisions shall be made by the
structural engineer and site contractor to protect all footings from undermining and exposure. The geotechnical
engineer shall be notified of these conditions to evaluate the applicability of his recommendations.

The above foundation recommendations being achieved and verified; it is our opinion that the proposed structure be
designed for a shallow foundation system with a permissible soil bearing pressure not to exceed 2500 P.S.F. Building
pad certification requires satisfactory completion and verification of all the above foundation recommendations.

Slabs placed upon compacted fill may be designed using a modulus of subgrade reaction value of 200 pci. The following
soil parameters shall be used for retaining wall designs:

* Soil unit weight moist 110 pcf
* Soil unit weight buoyant 48 pcf
» Angle of internal friction 30°
 Active Earth pressure coefficient (Ka) 0.33

* Passive Earth pressure coefficient (Kp) 3.0

* Angle of wall friction for steel piles 30°

* Angle of wall friction for concrete / brick walls 20°

» Angle of wall friction for uncoated steel 15°

Excavations shall not extend within one (1) foot of the angle of repose next to existing footings or structures unless
underpinned. Trenching shall be in compliance with the Florida Building Code, OSHA and Trench Safety Act
requirements. Shorings shall be designed and inspected by a Florida licensed professional engineer.

Provisions shall be made by the architect, engineer of record and contractor to address differential settlements when
tying in new to existing structures. Mixing of different foundation types shall not be used unless provided with
expansion joints to address differential settlement.
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Detailed settlement analysis was beyond the scope of this report. Comparing the field test data obtained in this
exploration with our experience with structures similar to those proposed for this project, the estimated magnitude of
these settlements is 0.5 to 1 inch. Due to the granular nature of the subsurface materials, the foundation settlements
should occur as the loads are applied and should be virtually negligible by the end of the building shell completion.

All outside ground surfaces must be sloped away from the structure to avoid water accumulation and ponding. All rain
waters shall be discharged away from all building foundations. Verify all water, sewer, plumbing, sprinkler and drainage
lines are properly functioning with no leaks in the vicinity of the foundation.

Regardless of the thoroughness of a geotechnical exploration, there is always the possibility that conditions may be
different from those of the test locations; therefore, Federal Engineering & Testing, Inc. does not guarantee any subsoil
condition between the bore test holes. A site plan showing the location of the proposed structure was provided at the
time the soil borings were performed. Once plans and specifications have been finalized and drawn, Federal Engineering
& Testing, Inc. shall be provided a copy of the finalized plans and specifications for review. For a more accurate
portrayal of subsurface conditions, the site contractor should perform test pits. If different conditions are encountered,
Federal Engineering & Testing Inc., shall be notified to review the findings and make any recommendations as needed.
In accepting this report the client understands that all data from the soil borings is intended for foundation analysis only
and is not to be used for excavating, backfilling or pricing estimates. The site contractor must familiarize themselves
with the job site conditions.

Environmental analysis of the soil materials is not part of the scope of services. If environmental analysis of the soils is
required, we can provide a proposal for performing an environmental analysis of the soil materials. For Environmental
due diligence, a Phase I and/or Phase II Environmental Site Assessment is recommended.

As a mutual protection to clients, the public and ourselves, all reports are submitted as the confidential property of
clients, and authorization for publication of statements, conclusions or extracts from or regarding our reports is reserved
pending our written approval.

Federal Engineering & Testing, Inc. appreciates the opportunity to be of service to you at this phase of your project.
Please feel free to contact us if we may be of further service to you.

\\\\\\lllh;,"

Sincerely, N ﬂ_!p}f/‘ly(
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SPT Test Boring Report
Client: City of Pembroke Pines Date of Test: May 18, 2020
Project: Proposed Metal Buildings Hole No.: B-1
Address: 701-801 Hibiscus Drive Location:  See Attached Drawing
Pembroke Pines, FL 33025
Depth (FT) Soil Descriptions Hammer Blows | "N"
1 - -
2 8 8
3 8 9
19
4 10 11
> 0"-11'" Pale Brown Sand with Rock 10 1 22
6 11 11
o 11 12
24
8 12 12
9 12 13
26
10 13 14
A
1 11'- 13" Light Gray Sand with Traces of Rock 4 A
12 A A
13 A A
A
14 A A
15 14 15 30
16 13'-20'" Light Gray Sand 15 16
17 A A
A
18 A A
19 A A
A
20 A A
21 16 17
22 18 19 =+
20'-25"  Gray Sand
23 A A
A
24 A A
25 A A
26
27
28
29
30
Water Level: 6'3" Below Land Surface

A = Auger
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SPT Test Boring Report
Client: City of Pembroke Pines Date of Test: May 18, 2020
Project: Proposed Metal Buildings Hole No.:  B-2
Address: 701-801 Hibiscus Drive Location:  See Attached Drawing
Pembroke Pines, FL 33025
Depth (FT) Soil Descriptions Hammer Blows | "N"
1 o"-3 Limerock 8 8 17
2 9
3 3'-5 Light Gray Sand 9 10 20
4 10 10
> 5'-7 Dark Brown Sand with Rock 1 1 23
6 12 11
7 11 10
20
8 10 11
9 12 12
10 13 12 =
7'-15"  Brown Sand
11 A A
A
12 A A
13 A A
A
14 A A
155 13 13
27
16 14 13
17 15'-20" Light Gray Sand A A A
18 A A
19 A A
A
20 A A
21 14 15
22 15 15 30
20'-25" Brown Sand
23 A A
A
24 A A
25 A A
26
27
28
29
30
Water Level: 5'3" Below Land Surface

A = Auger
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Phone: 954-784-2941
@ ederal E-Fax: 954-784-7875
- = admin@fed-eng.com
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SPT Test Boring Report
Client: City of Pembroke Pines Date of Test: May 18, 2020
Project: Proposed Metal Buildings Hole No.: B-3
Address: 701-801 Hibiscus Drive Location:  See Attached Drawing
Pembroke Pines, FL 33025
Depth (FT) Soil Descriptions Hammer Blows | "N"
1 7 8 16
2 8 7
3 8 9 18
4 o" -8 Pale Brown Sand with Rock 9 10
5 11 10
21
6 11 11
7 10 10
20
8 10 11
9 12 12 25
10 8'-13'"  Light Gray Sand with Rock 13 12
11 A A
A
12 A A
A
13 13'-15"  Pale Gray Sand A A
14 A A
15 13 14
28
16 14 14
17 A A
A
18 A A
19 A A A
20 15'-25"  Pale Brown Sand A A
21 15 15
31
22 16 15
23 A A
A
24 A A
25 A A
26
27
28
29
30
Water Level: 4'9" Below Land Surface

A = Auger
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SPT Test Boring Report
Client: City of Pembroke Pines Date of Test: May 18, 2020
Project: Proposed Metal Buildings Hole No.: B-4
Address: 701-801 Hibiscus Drive Location:  See Attached Drawing
Pembroke Pines, FL 33025
Depth (FT) Soil Descriptions Hammer Blows | "N"
1 0"-6"  Topsoil & Vegetation 6 6 5
2 6 7
3 6"-6' Brown Sand with Rock . 7 14
4 7 8
S 9 9
19
6 10 9
7 11 11 2
8 6'-11'"  Light Gray Sand with Rock 12 12
9 11 10
20
10 10 10
11 A A
A
12 A A
13 A A
A
14 A A
15 11'-20" Pale Gray Sand 12 12 25
16 13 13
17 A A
A
18 A A
19 A A
A
20 A A
21 14 15
22 14 15 o
20'-25" Pale Brown Sand
23 A A
A
24 A A
25 A A
26
27
28
29
30
Water Level: 4'6" Below Land Surface

A = Auger



Attachment |

l: :l Phone: 954-784-2941
e.d chi l. E-Fax: 954-784-7875
ng inee rlng admin@fed-eng.com

www.fed-eng.com

@esting, ([i{~MMEE 5570 NE 5th Avenue Oakland Park, Florida 33334

SPT Test Boring Report

Client: City of Pembroke Pines Date of Test: May 18, 2020
Project: Proposed Metal Buildings Hole No.: B-5
Address: 701-801 Hibiscus Drive Location:  See Attached Drawing

Pembroke Pines, FL 33025

Depth (FT) Soil Descriptions Hammer Blows | "N"
1 0"-6"  Topsoil & Vegetation 6 6 15
2 ) 7
. 6" -6 Brown Sand 6 7 15
4 8 8
S 9 10

20
6 10 11
7 10 11 2
8 6'-11' Pale Brown Sand with Rock 12 12
9 11 11
22
10 11 11
11 A A
A
12 A A
13 11'-16"  Light Gray Sand A A A
14 A A
15 13 13
27
16 14 15
A
i 16'-20" Brown Sand A A
18 A A
19 A A
A
20 A A
21 16 16
22 17 14 =
20'-25" Pale Brown Sand
23 A A
A
24 A A
25 A A
26
27
28
29
30
Water Level: 4'3" Below Land Surface

A = Auger
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Site Location Map

Federal Engineering & Testing Inc. 3370 NE 5th Avenue, Oakland Park, FL 33334 (954) 784-2941

Client: City of Pembroke Pines Project: Proposed Metal Buildings
Test: Subsoil Investigation Project Address: 701-801 Hibiscus Drive
(site map is not to scale) Pembroke Pines, FL 33025
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Soil Boring Location Map

Federal Engineering & Testing Inc. 3370 NE 5th Avenue, Oakland Park, FL 33334 (954) 784-2941

Client: City of Pembroke Pines Project: Proposed Metal Buildings
Test: Subsoil Investigation Project Address: 701-801 Hibiscus Drive
(site map is not to scale) Pembroke Pines, FL 33025
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Soil Classifications

Correlation of Penetration Resistance with Relative Density and Consistency
Sands
Dynamic Cone Penetrometer Standard Penetration . .
i Relative Density
Penetrometer Resistance Hammer Blows
0-10 0-4 Very Loose
11-25 5-10 Loose
26 - 45 11-20 Firm
45-75 21-30 Very Firm
76 -120 31-50 Dense
> 120 > 50 Very Dense
Silts & Clay
Dynamic Cone Penetrometer Standard Penetration . .
i Relative Density
Penetrometer Resistance Hammer Blows
0-6 0-2 Very Soft
7-15 3-5 Soft
16 - 30 6-10 Firm
31-45 11-15 Stiff
46 - 90 16 - 30 Very Stiff
91 - 150 31-50 Hard
Rock Hardness Description
Soft Rock core crumbles when handled
Medium Can break core with your hands
Moderately Hard Thin edges of rock core can be broken with fingers
Hard Thin edges of rock core cannot be broken with fingers
Very Hard Rock core rings when struck with a hammer
Sand Quantity Modifiers Particle Size
Very Slight Trace 0-2% Boulder >121in
Slight Trace 2-5% Cobble 3-12in
Trace 5-10% Gravel 4.76 mm - 3 in
Little Trace 10-15% Sand 0.074 mm - 4.76 mm
Some 15-30 % Silt 0.005 mm - 0.074 mm
With >30% Clay < 0.005 mm

Silt - Clay Quantity Modifiers

Slightly Silty /Clayey 0-5%

Silty / Clayey 5-30%

Very Silty / Clayey 30-50 %
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Drilling & Sampling Procedures

The soil borings were installed in accordance with Standard Penetration Tests procedures as set forth in ASTM D-1586.
Representative samples were collected utilizing spilt-barrel techniques in accordance with the procedures set forth in
"Penetration Tests and Spilt-Barrel Sampling of Soil in ASTM D-1586. The following field tests, measurements and
laboratory analysis were performed/collected during the installation of each soil boring.

Penetration Tests

During the sampling procedures, Standard Penetration Tests were performed at five (5) foot intervals to obtain the
standard penetration value (N) of the subsurface soil. The standard penetration value (N) is identified as the number of
blows of a 140-pound hammer falling thirty (30) inches, required to advance the spilt-barrel sampler one (1) foot into the
subsurface soil. The sampler was lower into the bottom of the previously cleaned drill hole and advanced by blows from
the hammer. The number of blows was recorded for each of the three (3) successive increments of six (6) inches
penetration. The "N" value is obtained by adding the second and third incremental numbers.

Water Level Measurements

Water Level depths were obtained during the test boring operations. In relatively pervious soils, such as sandy soils, the
indicated depths are usually reliable groundwater levels. Seasonal variations, tidal conditions, temperature, land-use and
recent rainfall conditions may influence the depths to groundwater levels.

Soil Properties / Classification
All samples collected were classified in accordance with the Unified Soil Classification System criteria to determined

soil material properties and compared with published literature of the USDA Soil Conservation Survey.

Ground Surface Elevations
Ground surface elevations have not been provided for the proposed boring locations. Therefore, all references to depth
of the various strata and materials encountered were from existing grade at the time of the drilling operations.
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Limitations of Liability

Warranty

We warrant that the services performed by Federal Engineering and Testing,
Inc. (F.E.T.) are conducted in a manner consistent with the level of skill and
care ordinarily exercised by members of the profession currently practicing
under similar conditions. No other warranties, expressed or implied, are
made. While the services of F.E.T. are an integral and valuable part of the
design and construction process, we do not warrant, guarantee, or insure the
quality or completeness of services or satisfactory performance provided by
other members of the construction process and/or the construction plans and
specifications which we have not prepared, nor the ultimate performance of
building site materials. As mutual protection to clients, the public and
ourselves, all reports are submitted as the confidential property of clients, and
authorization for publication of statements, conclusions or extracts from or
regarding our reports is reserved pending our written approval. Reports are
not intended for 3rd party use.

Subsurface Exploration

Subsurface exploration is normally accomplished by test borings. The soil
boring log includes sampling information, description of the materials
recovered, approximate depths of boundaries between soil and rock strata and
groundwater data. The log represents conditions specifically at the location
and time the boring was made. The boundaries between different soil strata
are indicated at specific depths; however, these depths are in fact approximate
and dependent upon the frequency of sampling. The transitions between soil
stratum are often gradual. Water level readings are made at the time the
boring was performed and can change with time, precipitation, canal levels,
local well drawdown, and other factors. Regardless of the thoroughness of a
Geotechnical exploration there is always a possibility that conditions may be
different from those of the test locations; therefore F.E.T. does not guarantee
any subsoil condition surrounding the bore test holes. For a more accurate
portrayal of subsurface conditions, the site contractor should perform tests
pits. If different conditions are encountered, F.E.T. shall be notified to review
the findings and make any recommendations as needed.

Laboratory and Field Tests
Tests are performed in accordance with specific ASTM Standards unless
otherwise indicated. All criteria included in a given ASTM Standard are not
always required and performed. Each test report indicates the measurements
and determinations actually made.

Ownership of Tests / Reports
All test results and/or reports prepared by F.E.T. pursuant to this agreement
and/or Addendum(s) thereto, shall remain the property of F.E.T. until all
monies due and owing to F.E.T. under this Agreement and/or Addendum(s)
thereto, are paid in full.

Analysis and Recommendations
The Geotechnical report is prepared primarily to aid in the design of site work
and structural foundations. Although the information in the report is expected
to be sufficient for these purposes, it is not intended to determine the cost of
construction or to stand alone as construction specifications.

Analysis and Recommendations cont.

In accepting this report the client understands that all data from the soil boring
is intended for foundation analysis only and is not to be used for excavating,
backfilling or pricing estimates. In accepting this report the client understands
that all data from the soil boring is intended for foundation analysis only and
is not to be used for excavating, backfilling or pricing estimates. The site
contractor must familiarize themselves with the job site conditions. Soil
boring(s) on unmarked vacant property or existing structure(s) to be
demolished is considered preliminary with further boring(s) to be performed
after proposed building pad is staked out. Report recommendations are based
primarily on data from test borings made at the locations shown on the test
boring reports. Soil variations may exist between borings and may not
become evident until construction. If variations are then noted, F.E.T. must
be contacted so that field conditions can be examined and recommendations
revised if necessary. The Geotechnical report states our understanding as to
the location, dimensions, and structural features proposed of the site. Any
significant changes in the nature, design, or location of the site improvements
must be communicated to F.E-T. so that the Geotechnical analysis,
conclusions, and recommendations can be appropriately adjusted.

Construction Observations

Construction observation and testing is an important element of Geotechnical
services. The Geotechnical Engineer's Field Representative (Field Rep.) is the
"owner's representative” observing the work of the contractor, performing
tests, and reporting data from such tests and observations. The Geotechnical
Engineer's Field Representative does not direct the contractor's construction
means, methods, operations, or personnel. The Field Rep. does not interfere
with the relationship between the owner and the contractor, and except as an
observer, does not become a substitute owner on site. The Field Rep. is only
collecting data for our Engineer to review. The Field Rep. is responsible for
his/her safety only, but has no responsibility for the safety of other personnel
and/or the general public at the site. If the Field Rep. does not feel that the
site is offering a safe environment for him/her, the Field Rep. will stop his/her
observation/ testing until he/she deems the site is safe. The Field Rep. is an
important member of a team whose responsibility is to observe the test and
work being done and report to the client whether that work is being carried
out in general conformance with the plans and specifications.

Limitations of Report

Federal Engineering & Testing, Inc. shall have no liability, in contract, tort or
otherwise, for any inaccuracy, defect, or omission in interpreting this report
and shall not in any event have any liability for lost profits or any other
indirect, special, incidental, consequential, exemplary or punitive damages. In
the event of future conflict between owners and contractors the following
applies: F.E.T.(s) legal and/or company representation and preparation for
representation fees will be billed on an hourly rate, i.e. deposition, expert
witness, etc. F.ET. has no obligation to amend its conclusions or
recommendations after the date of this report. Any alterations or changes in
the location of the project should be brought to our attention at the earliest
convenience for review and applicability of this report.
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Soil / Aggregate Tests
Soil Borings

Density Compaction Tests
Grain Size Analysis
Moisture Contents

Soil Classifications
Limerock Bearing Ratios
Florida Bearing Values
Specific Gravity
Carbonate Analysis
Hydraulic Conductivity
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Phone: 954-784-2941
E-Fax: 954-784-7875
admin@fed-eng.com
a _ www.fed-eng.com

3370 NE 5th Avenue Oakland Park, Florida 33334

Partial List of Services

Geotechnical Engineering Services

Field Inspection Services Asphalt Services

Fill & Quality Control Inspections Backscatter Density Tests
Demucking Inspections Extractions & Gradations

Building Inspections Marshall Limits

Pile Driving Inspections Bulk Specific Gravity

Pile Load Tests Cores for Thickness Determination
Steel Inspection Asphalt Pavement Monitoring
Threshold Inspection Asphalt Assessment

Bolt Inspection
Weld Inspection
Vibration Monitoring

Concrete Tests
Concrete Strength Testing

E)rAgaKti)c Contents Slump Tests
< AEeSION Geotechnical Engineering \év't’;‘ds,g: srobe Tes_arting
- Foundation Engineering chmidt iammer lesting
FROT spactions Foundation Design & Recommendation Core Testing
QC Management Subsoil | tiqati Air Content
Earthwork Inspections uosoll Investigation C it Wei
Pile Load Calculations oncrete Unit Weight

QC Concrete Inspections

Flexual Strength Testin
QC Asphalt Inspections g ing

Piling Installation Monitoring

Environmental Engineering Services

Phase Il Site Assessments Lead Base Paint Surveys
Phase | Follow up on Contaminated Sites Report and Analysis
Installation of Monitoring Wells Air Monitoring

Soil Borings

Soil and Ground Water Analysis

Phase | Site Assessments
Site Inspections
Research of Property Records

Roof Testing & Inspection Services

TAS 105 Field Fastener Withdrawal Test
TAS 106 Tile Uplift Test

TAS 124 Bell Chamber / Bonded Pull Test
TAS 126 Moisture Survey

Windload Calculation

Drainage Calculations

Lightweight Concrete placement Inspection
Roof Assessment / Evaluation

Cap Sheet Inspection

Fastener Spacing Inspection

Tile/ Shingle/ Standing Seam Inspection
Base Sheet Installation Inspection
Insurance Mitigation

Retrofit Mitigation/ Certification

Roof Drainage Calculations
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December 31, 2020

Addendum #1
7 City of Pembroke Pines
/ IFB # PSPW-20-17 Construction of Equipment and Machinery Building

[UJ'\ US = PROGRESS
WITH US

\:J 4»;\

PEMBROKE PINES 1. BID END DATE CHAGE
CITY COMMISSION

The bid due date has been extended by one week. The new end date is January 19th,

Frank C. Ortis 2021.

MAYOR

954-450-1020

fortis @ppines.com 2. ADDITIONAL DOCUMENTS

Jay D. Sch . -

V.agE MA\C(OVFV{a”Z Attachment J - “Pembroke Pines Health Park Property Survey of Building 31, 32 &
DISTRICT 2 33 is being provided as a response to question 7 of the Q&A section of this bid.

954-450-1030
jschw artz@ppines.com

Thomas Good, Jr.
COMMISSIONER
DISTRICT 1
954-450-1030
tgood @ppines.com

Angelo Castillo
COMMISSIONER
DISTRICT 4
954-450-1030
acastillo@ppines.com

Iris A. Siple
COMMISSIONER
DISTRICT 3
954-450-1030
isiple@ppines.com

Charles F. Dodge
CITY MANAGER
954-450-1040
cdodge@ppines.com

City of Pembroke Pines | 601 City Center Way | Pembroke Pines, FL 33025
954-450-1060 | www.ppines.com
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Source ‘ Contact us
PEM| E PINES or call BOO-990-93319

Erﬂ Schedule % Task Note

Vendor view of bid
Chat | Bid Comments | Documents | Attachments | Items | Addendums
b iFe P @[
Time Left Bid has ended.
Bid Started Dec 8, 2020 10:06:55 PM EST Notifications Report (Bidder Activity)
Bid Ended This bid closed on Jan 19, 2021 2:00:00 PM EST # of suppliers that viewed 106 @ (View)
Agency Information  City of Pembroke Pines, FL (view agency's bids) Q&A Questions & Answers
Questions: 23
Q&A Deadline: Dec 29, 2020 8:30:00 PM EST
Bid Classifications Classification Codes

Required Vendor

. . PP-SWORN, PP-LOCAL, PP-VOSB, PP-DRUGFREE, PP-SCRUTINIZED, PP-W9, PP-VENDORINFO, PP-EQUAL, PP-LBTR
Qualifications

Bid Regions Regions

Bid Contact see contact information

Pre-Bid Conference(s) Dec 15,2020 10:00:00 AM EST
Attendance is optional
Location: There will be a non-mandatory scheduled pre-bid meeting on December 15, 2020 at 10:00 a.m. Meeting location will be at the Public
Services Building, Large Conference Room, located at 8300 S. Palm Drive, Pembroke Pines, FL 33025.

All vendors will be required to sign in at the meeting to show proof of attendance to the mandatory meeting. It is the vendorams responsibility to
make sure that they sign in at the meeting.

Attendees shall adhere to any recommendations from the CDC, the State of Florida, Broward County, and the City related to Covid-19 that are
applicable to any activity during the site visit. Recommendation may include, but are not limited to, activities such as social distancing and

wearing face coverings.

Transcript Attendance

Copy Bid Click here to copy the bid and relist it as a new bid
View Rules Click here to change the rules for this bid.

Best and Final Offer:  Create

View Approval Flow View Approval Flow

Approval Status Approved

Contract Duration One Time Purchase
Contract Renewal Not Applicable
Prices Good for 90 days

Budgeted Amount $0.00 (change)
Expected Expenditure $890,000.00

Standard Disclaimer  Bids/proposals must be submitted electronically

Please note vendors should be registered on BidSync under the name of the organization that they are operating as and it should match the
organization name on the documents that they are submitting and utilizing when responding to the solicitation.

The vendor must provide the necessary information on the BidSync website and upload all of the requested documents listed in the PROPOSAL
REQUIREMENTS section of this solicitation. Unless otherwise specified, the City requests for vendors to upload their documents as one (1) PDF
document in the order that is outline in the bid package.
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The City recommends for proposers to submit their proposals as soon as they are ready to do so. Please allow ample time to submit your
proposals on the BidSync website. Proposals may be modified or withdrawn prior to the deadline for submitting Proposals. BidSync Support is
happy to help you with submitting your proposal and to ensure that you are submitting your proposals correctly, but we ask that you contact
their support line at 1-800-990-9339 with ample time before the bid closing date and time.

PLEASE DO NOT SUBMIT ANY PROPOSALS VIA MAIL, E-MAIL OR FAX.
However, please note that any required Bid Bond or Cashier's Check should be in a sealed envelope, plainly marked aeBID SECURITYa (with the

Solicitation Number and Title) and sent to the City of Pembroke Pines, City Clerk's Office, 4th Floor, 601 City Center Way, Pembroke Pines, FL
33025.

Bid Comments The city of Pembroke Pines is seeking proposals from qualified firms for the construction of a slab on grade steel maintenance building.

. '@ PSPW-20-17 Construction of Equipment Machinery Building.pdf
download

Os. @ Attachment B - Non-Collusive Affidavit [download] O a4 @ Attachment C - Proposers Qualifications Statement [download]

O 2.@ Attachment A - Contact Information Form.docx [download]

Oe. '@ Attachment E - Specimen Contract - Construction Agreement Rev 2020-
01.pdf [download

s '@ Attachment D - Sample Insurance Certificate.pdf [download]

7. @ Attachment F - References Form [download] Os. '@ Attachment G - Standard Release of Lien.pdf [download]
o '@ Attachment H - Reference Design Drawings.pdf [download] J 10. '@ Attachment | - Sample Soil Report.pdf [download]

. '@ Pre-Bid Meeting Attendance Sheet.pdf [download]

(23 Addendum #1 (2 documents)

=Included in Bid Packet 8 = Excluded from Bid Packet

Item Title Offers
PSPW-20-17--01-01  Cost to construct the specified Equipment & Machinery Building Y Info
PSPW-20-17--01-02  Additional Cost to Provide Payment and Performance Bond for the project Y Info

New Documents Pre-Bid Meeting Attendance Sheet.pdf

New Documents Attachment ] - Pembroke Pines Health Park Property Survey of Building 31, 32 33.pdf

Addendum 1.pdf
Previous End Date  Jan 12,2021 2:00:00 PM EST New End Date Jan 19, 2021 2:00:00 PM EST

There are no advertisements on this solicitation.
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Go to Bid Information View Printable

Question and Answers for Bid #PSPW-20-17 - Construction of Equipment & Machinery Building

[ Create New Question }
Question Deadline: Dec 29, 2020 8:30:00 PM EST

Question 1
In the ITB under item 1.8.1 it states that the pre-bid meeting is non-mandatory but also states, "all vendors will be required to sign in at the meeting to
show proof of attendance to the MANDATORY MEETING." Please confirm whether the pre-bid meeting will be mandatory or optional. (Submitted: Dec 10, 2020
12:51:33 PM EST) o

(D
o
=

Answer

o The meeting was non-mandatory but a sign in sheet was created for the meeting, which was uploaded today. (Answered: Dec 15, 2020 12:08:14 PM EST)

Add to Answer:

Question 2

Do to steel increases of 11% at the end of this year, this has created massive amount orders for all pre-engineered building manufacturers. Design
drawings are taking 13 weeks from placement of building order which is 91 calendar days. This leaves only 89 calendar days for permitting and construction
which is not adequate time. Since suppliers are starting from the issuance of a PO or contract this is not adequate time. Can the 180 day time period begin

from issuance of a building permit? (Submitted: Dec 22, 2020 10:43:06 AM EST) edic T
Answer
o Yes, working days will be counted upon permit issuance. (Answered: Dec 31, 2020 10:30:17 AM EST)
Add to Answer:
Question 3
Will this building require a Certificate of Occupancy at completion? If it does, many of the questions contained herein relate to what minimum building
services will be required by the Building Dept in order to obtain a Certificate of Occupancy (Submitted: Dec 22, 2020 10:43:19 AM EST)
edit [
Answer
3 Yes, building will require a CC. (Answered: Dec 31, 2020 10:30:17 AM EST)
Add to Answer:
Question 4 edit T

Need some guidance on site design requirements for permit - will this project pass site permit review with only a general site plan showing the building
and without site improvements such as paving, utilities, lighting, landscaping, etc? (Submitted: Dec 22, 2020 10:43:28 AM EST)

Answer
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o Yes, current phase is just for a covered parking. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Question 5
Can the bid date be extended one week due to the holidays and most companies are shut down from December 24 to January 3rd? (Submitted: Dec 22, 2020
10:43:48 AM EST)

Answer

. Bid will be extended one week. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Question 6
Will you publish the Prebid Meeting Minutes? (Submitted: Dec 22, 2020 10:43:58 AM EST)

Answer

. Pre-bid meeting attendance sheet is posted on bidsync. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Yz

Question 7
Is there a current survey with topographical and utilities information available or should we include this in our price? (Submitted: Dec 22, 2020 10:44:09 AM EST)

Answer

. Current survey is available and posted on bidsync. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Wz

Question 8
What will the finish floor elevation be? What is the elevation of existing grade? (Submitted: Dec 22, 2020 10:44:19 AM EST)

Answer

o Finish floor elevation will be determined by designer of record. See survey for elevations. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Wz

Question 9
What is the weight and nature of the equipment that will be served at this building? (Submitted: Dec 22, 2020 10:44:27 AM EST)

Answer

(D
.
=
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=
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.
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(D
=
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o Various Heavy equipment to include big front end loaders, tractor trailers, dump trucks, bobcats, etc. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Question 10
Is there to be a new concrete slab under the lean-to roof overhangs? (Submitted: Dec 22, 2020 10:44:43 AM EST)

Answer

. No, concrete slab is to the extent of the exterior walls/columns. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Question 11
Specs indicate "all structural steel is to be painted" - does this include purlins and girts? (Submitted: Dec 22, 2020 10:44:53 AM EST)

Answer

. Yes (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Question 12
Please indicate the interior walls type? Metal building wall panels or metal studs and drywall or other? (Submitted: Dec 22, 2020 10:45:03 AM EST)

Answer

o Metal Studs and Drywall, reinforced at openings for inner roll up doors. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Question 13
The NE Elevation incorrectly shows a gable roof under a gable roof. This is true for the SW Elevation but not the NE Elevation - please confirm (Submitted:
Dec 22, 2020 10:45:12 AM EST)

Answer

. Confirmed (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Question 14
Is a fire sprinkler system required? Installed with this contract or future? Interior riser installed only? If an interior riser is required, do you have an entry
point designated? Do you have a pipe size? (Submitted: Dec 22, 2020 10:45:19 AM EST)
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Answer

o Fire sprinkler system is not required in this phase of the project. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Yz

Question 15
Confirming the scope of work; minimum underground sanitary and vent plumbing installed to serve the future bathrooms only? Capped at top of slab?
(Submitted: Dec 22, 2020 10:45:28 AM EST)

D
[oN
=

Answer

. Confirmed (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Question 16
Confirming the scope of work; minimum underground dometic water plumbing installed to serve the future bathrooms only? Main water line stubbed up
inside building only? Size? (Submitted: Dec 22, 2020 10:45:36 AM EST)

(D
=

Answer

. Confirmed, minimum 24 (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Question 17
Confirming the scope of work; no HVAC, exhaust fans at this time? (Submitted: Dec 22, 2020 10:45:47 AM EST)

(D
=

Answer ==

. Confirmed (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Yz

Question 18
Is a fire alarm system required and be installed with this contract or future? (Submitted: Dec 22, 2020 10:45:56 AM EST)

(D
=

Answer ==

. No. That will be part of future work. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

D
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=

Question 19
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Confirming the scope of work; minimum underground electrical conduit (only) installed to serve all future building service? Do you have an Electrical Rm
location designated? What size conduit and how many? Tele / data conduit? (Submitted: Dec 22, 2020 10:46:05 AM EST)

Answer
o Confirmed, contractor to provide electrical conduit for future use. Electrical panel will be in Storage #4. Contractor shall provide (1) 3 inch conduit,

(4) 2 inch conduits and (2) 1 inch conduits. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Wz

Question 20

Scope of design services is unclear. Scope of work states that contractor to provide a full construction set of drawings for permit and construction. This
would typically include civil, landscape, architectural, structural, and mep design. However, the subsequent scope item states that contractor shall only be
responsible for drawings for concrete slab, metal building, and sewer rough in only and only responsible for the same construction services.

Are we to include only a structural foundations plan, metal building shop drawings, and civil plans? Please clarify and make specific the scope of design
services.

If we truly are to include only foundation, metal building, and sewer stub plans, how will this be handled in the permit review process to receive a permit

without a complete set of plans? Also, the time frame to develop a full set of permittable drawings from civil to mep requires much more time then the 180

days allotted. From notice to proceed to first permit submission for drawings to the building department should take around a minimum of 6 monthsaswe  gdjt
need sufficient time to coordinate with the city during the design. (Submitted: Dec 28, 2020 8:06:57 AM EST) T

Answer

o Contractor is responsible for the full set of construction drawings to complete the specified scope in this phase and acquire a permit.
Contractor shall provide All drawings necessary to acquire a permit and construct the specified scope.

Afull set of plans including architectural, structural, electrical, plumbing, site plan, survey, etc. will be provided for permit following the scope specified
in this bid. Permit process will not be discounted from the 180 days construction timeline. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Yz

Question 21
For sewer rough in. Are we to include sewer rough in under building pad and stub out from building for future connection during site work phase?

Assumed sewer, electric, water to be stubbed up above slab and carried 5' outside of building pad for future connection. Please confirm accuracy (Submitted:
Dec 28, 2020 8:08:31 AM EST)

edit
Answer
o Yes
Correct (Answered: Dec 31, 2020 10:30:17 AM EST)
Add to Answer:
Y
Question 22 edit

For building pad prep, we have figured that the building pad area is roughly 3' below road elevation. Is the finish floor elevation to be above adjacent road
grades? Please confirm there is enough building fill on site as stated in the scope of work to provide for correct building pad elevation. (Submitted: Dec 28, 2020
8:10:55 AM EST)

Answer
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o Designer of record will determine the minimum FFE. Contractor can use existing fill for building pad, contractors can visit the site and calculate
actual quantities as needed. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Yz

Question 23

Please note that metal building manufacturers provide only a primed steel product shipped to site. Scope of work indicated epoxy paint is required
followed by a finish paint. Epoxy paint procedures for metal buildings requires a 2 part epoxy paint which is expensive and time consuming to install. To do
this prior to erection of building would cost significantly more than painting in place post erection. It is suggested the coating of the steel be provided as an
alternate Add to the base bid to keep the bid closer to the budgeted amount. This gives the city the option to add this item if the budget allows for it.
(Submitted: Dec 28, 2020 8:18:03 AM EST) [.
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Answer

o Contractor can submit alternate pricing for coating the steel post erection in the comments section of the bid. (Answered: Dec 31, 2020 10:30:17 AM EST)

Add to Answer:

Submit

Questions? Contact a Periscope Source representative: 800-990-9339 or email: source-support@periscopeholdings.com

Home | Bid Search | Bids | Orders | Tools | Support | Privacy | Logout

in|w] £]i

Copyright © 2020 - Periscope Holdings, Inc. - All rights reserved.


javascript:Auction_PopupWindow('/DPX?ac=rndqedit&auc=2066367&rndid=2380037&seqno=23','question','width=720,height=640,scrollbars=yes,resizable=yes');
javascript:deleteQuestion(23);
javascript:document.theform.submit();
https://www.bidsync.com/DPX
https://www.bidsync.com/DPX?ac=powersearch
https://www.bidsync.com/DPX?atmnav=myauctions&ac=agencyview&show=main
https://www.bidsync.com/DPXOrder?atmnav=orders&ac=agencyorders
https://www.bidsync.com/DPXInfo?atmnav=tools.tutorial&ac=agtutorial
https://support.bidsync.com/
https://www.bidsync.com/help/Privacy.html
javascript:loggingOut()
https://www.linkedin.com/companies/bidsync
https://www.twitter.com/bidsync
https://www.facebook.com/BidSyncCorporate
https://www.youtube.com/user/BidSyncMarketing
mailto:source-support@periscopeholdings.com

“MSIA BYIS 1Y} 03 paje|aJ Ajiaioe Aue 01 ajgeaydde se suoiep!
10 XaU pue asnods ‘sI0jJISIUILPE. '5103NIBXI ‘sugisse ‘siay ‘510559

uaWILWOdaJ 350y} Aq apiqe 03 3a.8e pue GT-PIA0) 03 palejal A3 ay3 pue ‘Alunol
2ans aanadsas Aw pue ‘JjasAw uodn Buipuiq 39 |[eYS 3SE3|AY PUB JSAEM syl

pJemoig ‘epHOJ4 JO 2181 343 ‘20D Y1 WO SUOIEPUIWILIOIII JUSLIN3 33 4O BJBME WE | JBYI ULIYE | Ul
‘3A0QE PaqLISap Swie|d Sy} ulseajal pue BUIABM We | Jel) pue AJINIOE PIBS YIM PR1RIDOSSE Spiezey pue

Ss1 3Je 2193 37IUS0I2] PUB PUBISISPUN | JBUY WHIHE | WOy SIY3 Fuiusis Ag "LISIA LS/ D

Suiusis Ag 173f0Jd PIUCRUBW IAOGE JY3 10} USIA 3)IS PAOUBISRI-3A0GR A UI uonedionied AW U3IM UOIIBULOI Ul PR1INJUI 3q Aew eyl suiepd ||e pue

AW UM UOIIZUUOD UL ‘BSIMIBYI0 JO ‘AuD Byl Jo 2ouagiSau Aue Aq Jied ul 1O 3|0YMm Ul P

‘swiepd e pue Aue wouy (,A31D, 3yl ‘Aj9A1133]|02) SI331UNJOA PUB SJ3INsUL ‘UoISSILIWOD ‘saRA0|dWS ‘Sjuade ‘SI2D0 S) “SBUld 2Y0IqUIAd JO

NILITN a18-34d S,59uld 0Iquiad JO Al 3y Ul atedipied 03 ajge Ajleaisiyd we | 1eyy wae | “LISIA 3US / ONILIIN Q19-34d Syl ut juedidiied e se pue wioj siyl

sned Jay1ayMm jleyag Aw uo Adied Aue 1o yasAw A apew (i

ALITIEVIT 40 3SYIN1TY ANV HIAIVM

A1) 2y} Ajluwapul pue ‘aseajas ‘aatem

Aue woly ssajwaey AD 3yl pjoy Jaynny Agasay | “Alanoe/wesBoid paduaIaal-anoge 3yl Ut uoiedidiued
swiepd, ‘Aj9A1129]|03) ‘puly JaAR1BYM JO 28ewep JO/puUe SPUBLUAP ‘SHNS ‘UOIIIL JO S3sNEed ‘Anfur “Ayjqen

AG@JaYy | “133HS IDNVONILLY Qig-34d sy Buwdis Ag pue jueddiued e sy

)20)

uf

$h) - It AL —77] UG F e8I Ll
S ] T A7 AT B
£¢2< -({s2-98¢ T wpl | mlngsagr 2hvvg) eesg
oy T . .. 2 ik
g Tee? 2 o G, yf 2 | e/ 5e0) cYy
Do) — o)) 3 b }Vm\ v%wﬁfwn\w ) 39} VLA RIBIE)
TR TS NS LT ANSE S = oy P S|
R % -TAE \\, = vy S S5
= thﬁ\\mvhh.\ﬁu\\\l@\%u\“«&ﬁm“% =75 — w : \ M\.M\Mu% \.‘_\N\a\wl W&QM ssampy|
0 — \ M&H.MEENN:&!Q} —~— : ‘ > — ] ..WEEES
o _ _ ;
> 877 7T oS STREI0) B Sro 2 Cv2/73S ZJQQ \\ "z ,& =] .W LU\ | @Q y
{|few-3 . ”uEmw&uE_Eu,_Eﬁm!nuz { . : Sy Auedwod
C P = pla /o WiJd LE5ZAT
il ki mx@ \ “ 7 b Qu\\qa\%wm\,:\ SILZ um
Lore- TRSYPID MY 7L LY > SOR \\ 'l o\ vl 517 ~o \\&s\\m ve] W vkis] &m\v\m\\“\
JorT 907 -¥54 \%&% 7 7 I CTVS77
- : “iaquiny 3uoyd aimeudls ssaupev|
Cogy PLIP0 (P8 V] > 0777 A IR Y
Z aew3 “owen pardiy angiasaidey - _ v 7 sl Ausdwon
9 7060~ TTh Hsh L .s@ ol !
P A OWETIYOT] QIUC) aT R %a&@ 7% SVOTW0G vRIE NG i
— 133HS JINVANILLY n__”aw,.h“.._& e i
SZ0EE 14 'Saulg H0IqWSg "oANG WIEd 'S 00EE 18 PAJed0] 00y 90usIdjuo) abieT Bulpling Sa0IASS dliaNd -UeRee1 Bunsai “WE 00:0} 1€ 0202 G} JequisoaQ :e¥ed

‘Buipying Aseuiyoep B Juswidinb3 jo uoRENASUOY - £1-0Z-MdSd




“JISIA WS 513 0} pajejas Allande Aue 0) ajqedidde se suoilepUBWWO0I3I 3503 Ag apige 01 33.8e pue GT-PIACD 03 Pale|as AlD 2yl pue ‘AJuno) piemolg ‘epuold JO 31elS ayj ‘30D SY3 WO SUOKEPUIWIWOID] JUBLIND Y] JO 2IEME LUE | JBYL UWLIYE | “Ul
40 IXaU pue asnods ‘sioleusiuiwpe ‘s103n29x3 ‘suBisse ‘S11aY ‘51055900Ns BA3IRdsL AW pue ‘J|asAw uodn Buipuiq aq ||eys aseajay Pue JSAIBAA SIUL "BAOQE PaqLIIS3P Swie) 3yl Suiseajas pue Sujalem LWe | 18y} pue AJAIIJR PIBS YlIM PIIEIDOSSE Spiezey pue
S$YS1I 218 213y} 9Z1uS0J3I PUB PUBISIBPUN | 1BYL WUIYE | Wiy SIyl SutuBis A “LISIA JLIS / ONILIIW A19-I4d S,59uld yoiquiad 40 A3 3y w1 azedidiied 03 3jge AjjedisAyd we | 1Byl Wie | ‘LISIA 3LS / ONILITN dig-34d Syl ul Juedidilied e se pue wioj siyl
SuiuBis Ag “1dafoud pauonuaw 3A0ge 3Y3 10} JISIA B1IS PRIUDISSDI-9A0GE By} U1 uoijedidiied AW yim UOIBULOI Ul PRLINDUL 3G ABWI JRU] SWIBLD ||B pue Aue woJj ssajwJiey AND ayl pjoy Jayiny Agauay | ‘Auande/wessoid padsualagal-anoge ayy ui uoijediaijied
AW yum U01123UL0D Ul ‘3SIMIBYI0 JO “AND 3y3 Jo ouaBiFau Aue Ag 1ied Ul JO IJOYM UI PISNED JBYIBYM jjeyaq Aw uo Aled Aue Jo yjasAw Ag apew (,swie|d, ‘A]9AIIIS|0D) ‘PUD| JSASIBYM Jo s8ewep Jo/pue SpuEWSp ‘S1INS ‘UoI1de Jo sasned ‘Ainful ‘Ayjiger;
‘swiepd jje pue Aue woyy (A3, 3yl ‘Aj2A1392)|02) S1393UNJOA PUB SJBUNSUI ‘UOISSILIWOD “S3RA0|WS ‘SJUBBE ‘SIADI0 SI SAULd IN0IGWA 4O AN Ayl AJluispul pue ‘aseajas ‘aalem Agauay | ‘133HS IDNVANILLY QI8-I4d s1y3 Suiusis Aq pue juedidied e sy

ALIIEVIT 40 3SVIT1IY ANV HIAIVM

—FA 2"

GZOEE T4 'seuld ayoiquiad "aAug Wied 'S 00ES 1B PRJEJ0| W00y 90Ualajuoy) able ‘Buipjing S821Aag 21jgng uoneso Bunsspy

‘Buipjing Asauiyoeyy g Juawdinb3 jo uononusuoy - /1-0Z-MdSd

J_._..n-c.“.u.. “BUBN Palulid IARIUISRI0Y auen Auedwod
TR T L CRE eS|
wt OO ﬁwr..Uq..otd?qu;n.ur.ﬂ%vm <7 S oasl ..10.«»&(&100 /\d\ﬁw@u.agq 4
7357 957 (508) \\E\J \ .\\W\v S TH %EE S 0F a5 vl
rrynbugt) , S ameung| ssappy
(o s T LIS | e e |
5355~ 150 30¢, — B _Eme osek S g1 S il
squInN auoyd & sumeulls ] e TRy (z
7 AHPU80X 2199 Db 1IN VM O ok ~ otpnaisut) Mgy
- A []
$155 999 “wsL —A BT E T 4 T TH]
m,%t \%\%ﬁrﬁ& in 3@36 N T vy t&@ S\ﬁ wa._\_ﬁ 13
= 133HS IONVANILLY n_ﬂwﬁnﬁ SR =
‘Wwe 00:0} 18 0Z0Z ‘Sl Joqwadeg :siea




	IFB # PSPW-20-17
	PSPW-20-17 - Addendum #1
	PSPW-20-17 - Advertisement
	PSPW-20-17 - Q&A


