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City of Pembroke Pines 

 CONSTRUCTION AGREEMENT 

 

 THIS IS AN AGREEMENT (“Agreement”), dated the _______ day of ______________, 

2020, by and between: 

 

 CITY OF PEMBROKE PINES, a municipal corporation of the State of Florida with 

a business address of 601 City Center Way, Pembroke Pines, Florida 33025 

hereinafter referred to as "CITY", 

 

 and 

 

 ATC GROUP SERVICES LLC, a limited liability company as listed with the 

Delaware Division of Corporations, authorized to do business in the State of Florida, 

and with a business address of 5750 Johnston Street, Suite #400, Lafayette, LA 

70503 (hereinafter referred to as the “CONTRACTOR”). CITY and CONTRACTOR 

may hereinafter be referred to collectively as the "Parties." 

 

W I T N E S S E T H: 
 

In consideration of the mutual terms and conditions, promises, covenants and payments hereinafter 

set forth, CITY and CONTRACTOR agree as follows: 

 

ARTICLE 1 

PREAMBLE 
 

In order to establish the background, context and form of reference for this Agreement, and to 

generally express the objectives and intentions of the respective Parties herein, the following 

statements, representations, and explanations shall be accepted as predicates for the undertakings and 

commitments included within the provisions which follow, and may be relied upon by the Parties as 

essential elements of the mutual considerations upon which this Agreement is based. 

 

1.1 On November 19, 2019, the CITY advertised its notice to bidders of the CITY's desire to 

remove the 8,000 gallon, below ground, diesel tank and day tank at Holly Lake Booster 

Station, and pour a concrete slab, install a new above ground tank and day tank and re-pipe, 

as well as pour a concrete slab, remove and replace day tank and install an 8,000 gallon above 

ground diesel tank and piping at the Wastewater Treatment Plant location, as more 

particularly described in Exhibit "A" attached hereto and by this reference made a part hereof, for 

the said bid entitled: 

 

IFB # PSUT-19-05 

“Holly Lake Booster Station and Wastewater Treatment Plant Fuel Tank Removal and 

Generator Re-Pipe” 

 

1.2 On December 24, 2019, the bids were opened at the offices of the City Clerk. 
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1.3 On __________________, ______, 2020, the CITY awarded the bid to CONTRACTOR and 

authorized the proper CITY officials to negotiate and enter into an agreement with CONTRACTOR 

to render the services more particularly described herein below. 

 

1.4 Negotiations pertaining to the services to be performed by the CONTRACTOR were 

undertaken and this Agreement incorporates the results of such negotiation. 

 

ARTICLE 2 

SERVICES AND RESPONSIBILITIES 
 

2.1 CONTRACTOR hereby agrees to perform the services for the fuel tank removal and 

generator re-pipe at Holly Lake Booster Station located at 21800, Northwest 8th Place, 

Pembroke Pines, FL 33029 ("Property 1"), and at the Wastewater Treatment Plant for the 

east generator located at 13955 Pembroke Road, Pembroke Pines, FL 33027, ("Property 2") 

as more particularly described in, and in accordance with the Scope of Services outlined in the 

specifications, "IFB # PSUT-19-05", attached hereto and by this referenced made a part hereof 

as Exhibit "A", and CONTRACTOR's response thereto, attached hereto and by this referenced 

made a part hereof as Exhibit "B".  CONTRACTOR agrees to perform all services required 

pursuant to this Agreement, the Sealed Bid Package, Addenda to this Agreement, and Commission 

award complete with proposal form. 

 

2.2 CONTRACTOR shall furnish all services, labor, equipment, and materials necessary and as 

may be required in the performance of this Agreement, except as otherwise specifically provided for 

herein, and all work performed under this Agreement shall be done in a professional manner. 

 

2.3 CONTRACTOR shall supervise the work force to ensure that all workers conduct themselves 

and perform their work in a safe and professional manner.  CONTRACTOR shall comply with all 

OSHA safety rules and regulations in the operation of equipment and in the performance of the work.  

CONTRACTOR shall at all times have a competent field supervisor available to enforce these 

policies and procedures at the CONTRACTOR’s expense. 

 

2.4 CONTRACTOR shall provide CITY with seventy-two (72) hours written notice prior to the 

beginning of work under this Agreement and prior to any schedule change with the exception of 

changes caused by inclement weather. 

 

2.5 CONTRACTOR hereby represents to CITY, with full knowledge that CITY is relying upon 

these representations when entering into this Agreement with CONTRACTOR, that CONTRACTOR 

has the professional expertise, experience and manpower to perform the services to be provided by 

CONTRACTOR pursuant to the terms of this Agreement. 

 

2.6 CONTRACTOR hereby represents to CITY that CONTRACTOR is properly licensed by the 

applicable federal, state, and local agencies to provide the services under this Agreement.  

Furthermore, CONTRACTOR agrees to maintain such licenses during the term of this Agreement.  

If CONTRACTOR's license is revoked, suspended, or terminated for any reason by any governmental 

agency, CONTRACTOR shall notify the CITY immediately. 
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2.7 CONTRACTOR shall comply with any and all Federal, State, and local laws and 

regulations now in effect, or hereinafter enacted during the term of this Agreement, which are 

applicable to CONTRACTOR, its employees, agents or subcontractors, if any, with respect to the 

work and services described herein.  A violation of any federal, state, or local law or regulation may 

be cause for breach, allowing the CITY to terminate this Agreement. 

 

2.8 Return of Keys. Upon completion of services rendered or termination of this agreement, 

CONTRACTOR must promptly return to CITY all CITY keys and/or access cards.  By agreeing 

herein, CONTRACTOR understands that any loss or failure to return a CITY key shall subject 

CONTRATOR to the costs associated with key replacement and/or re-keying.  For keys unlocking 

several doors, replacement and re-keying costs can be substantial.  In case of failure to return a key 

and failure to pay for key replacement and/or lock re-keying, CONTRACTOR understands that CITY 

shall enforce by all legal means its right to repayment for all costs incident to key replacement and/or 

lock re-keying. 

 

ARTICLE 3 

TIME OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 

3.1 The work to be performed under this Agreement shall be commenced after CITY execution 

of the Agreement and not later than ten (10) days after the date that CONTRACTOR receives CITY’s 

Notice to Proceed.  The work shall be completed within one hundred eighty (180) calendar days 

from issuance of CITY’s Notice to Proceed, subject to any permitted extensions of time pursuant to 

this Agreement and any amendments and/or addenda thereto.  For the purposes of this Agreement, 

the term “completion” shall mean the satisfactory completion and final inspection of the Property by 

the CITY. 

 

3.2 During the pre-construction portion of the work hereunder, the Parties agree to work diligently 

and in good faith in performing their obligations hereunder, so that all required permits for the 

construction portion of the work may be obtained.  In the event that any delays in the pre-construction 

or construction portion of the work occur, despite the diligent efforts of the Parties hereto, and such 

delays are the result of force majeure or are otherwise outside of the control of either party hereto, 

then the Parties shall agree on an equitable extension of the time for substantial completion hereunder 

and any resulting increase in general condition costs. 

 

3.3 In the event that CONTRACTOR abandons this Agreement or causes it to be terminated, 

CONTRACTOR shall indemnify CITY against any loss pertaining to this termination up to a 

maximum of the full contracted fee amount.  All finished or unfinished documents, data, studies, 

surveys, and reports prepared by CONTRACTOR shall become the property of CITY and shall be 

delivered by CONTRACTOR to CITY. 

 

ARTICLE 4 

COMPENSATION AND METHOD OF PAYMENT 
 

4.1 CITY agrees to compensate CONTRACTOR for all services performed under this Agreement 

by CONTRACTOR upon issuance of final inspection approval / monthly for work that has been 

completed, inspected and properly invoiced TWO HUNDRED FIFTY-NINE THOUSAND, TWO 
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HUNDRED THIRTY-FOUR DOLLARS AND TWELVE CENTS ($259,234.12), which 

includes a four and eighteen hundredths of a percent (4.18%) owner’s contingency fee of TEN 

THOUSAND ONE HUNDRED AND TEN DOLLARS AND EIGHT CENTS ($10,110.08) and 

a three percent (3%) permit allowance of SEVEN THOUSAND TWO HUNDRED FIFTY-SIX 

DOLLARS AND FOUR CENTS ($7,256.04). 
 

 4.1.1 This contingency or allowance authorizes the CITY to execute change orders up to 

the amount of the contingency without the need to obtain additional Commission approval.  

It is hereby understood and agreed that the CONTRACTOR shall not expend any 

dollars in connection with the Owner’s Contingency or Allowance without the expressed 

prior written approval of the CITY’s authorized representative.  Any Owner’s 

Contingency funds or allowance that have not been utilized at the end of the project will 

remain with the CITY, the CONTRACTOR shall only be paid for the proposed project cost 

as approved by the City Commission along with any Owner Contingency expenses or 

allowances that were approved by the CITY’s authorized representative. 

 

 4.1.2 The total compensation amount may not be exceeded without a written amendment to 

this Agreement.  A retainage of ten percent (10%) will be deducted from monthly payments 

until fifty percent (50%) of the project is complete.  Retainage will be reduced to five percent 

(5%) thereafter.  Retainage monies will be released upon satisfactory completion and final 

inspection of the work. Invoices must bear the project name, project number, bid number and 

purchase order number.  CITY has up to thirty (30) days to review, approve and pay all 

invoices after receipt.  CONTRACTOR shall invoice CITY and provide a written request to 

CITY to commence the one (1) year warranty period. All necessary Releases and Affidavits 

and approval of final payments shall be processed before the warranty period begins.   

 

4.2 All payments shall be governed by the Local Government Prompt Payment Act, as set forth 

in Part VII, Chapter 218, Florida Statutes. 

 

4.3 Method of Billing and Payment. The CITY shall within thirty (30) days, from the date the 

CITY's Public Service Director approves the Application for Payment, pay the CONTRACTOR the 

amount approved by the CITY’s Public Services Director or his or her assignees. 

 

Payment will be made to CONTRACTOR at: 

 

  ATC Group Services LLC 

  P. O. Box 11407 

  Birmingham, Alabama 35246 

 

ARTICLE 5 

WAIVER OF LIENS 

Prior to final payment of the amount due under the terms of this Agreement, a final waiver of lien 

shall be submitted by the CONTRACTOR as well as all suppliers and subcontractors who worked 

on the project that is the subject of this Agreement.  Payment of the invoice and acceptance of such 

payment by CONTRACTOR shall release CITY from all claims of liability by CONTRACTOR 
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in connection with this Agreement. 

 

ARTICLE 6 

WARRANTY 

CONTRACTOR warrants the work against defect for a period of one (1) year from the date of 

completion of work.  In the event that defect occurs during this time, CONTRACTOR shall 

perform such steps as required to remedy the defects.  CONTRACTOR shall be responsible for 

any damages caused by defect to affected area or to interior structure.  The one (1) year warranty 

period does not begin until substantial completion of the entire project, and the subsequent release 

of any Performance or Payment Bonds. 

 

ARTICLE 7 

CHANGES IN SCOPE OF WORK 
 

7.1 CITY or CONTRACTOR may request changes that would increase, decrease, or otherwise 

modify the scope of services to be provided under this Agreement.  These changes may affect the 

monthly compensation accordingly.  Such changes or additional services must be in accordance with 

the provisions of the Code of Ordinances of the CITY, and must be contained in a written amendment, 

executed by the Parties hereto, with the same formality, equality and dignity herewith prior to any 

deviation from the terms of this Agreement, including the initiation of any additional or extra work. 

 

7.2 In no event will the CONTRACTOR be compensated for any work which has not been 

described either herein or in a separate written agreement executed by the Parties hereto.  

 

ARTICLE 8 

PAYMENT & PERFORMANCE BOND 

 

8.1 Within fifteen (15) calendar days after Notice of Award and in any event prior to commencing 

work, the CONTRACTOR shall execute and furnish to CITY a payment and performance bond, each 

written by a corporate surety, having a resident agent in the State of Florida and having been in 

business with a record of successful continuous operation for at least five (5) years. The surety shall 

hold a current certificate of authority from the Secretary of Treasury of the United States as an 

acceptable surety on federal bonds in accordance with United States Department of Treasury Circular 

No. 570. If the amount of the bond exceeds the underwriting limitation set forth in the circular, in 

order to qualify, the net retention of the surety company shall not exceed the underwriting limitation 

in the circular and the excess risks must be protected by coinsurance, reinsurance, or other methods, 

in accordance with Treasury Circular 297, revised September 1, 1978 (31DFR, Section 223.10, 

Section 223.11). Further, the surety company shall provide CITY with evidence satisfactory to CITY, 

that such excess risk has been protected in an acceptable manner. The surety company shall have at 

least the following minimum qualification in accordance with the latest edition of A.M. Best's 

Insurance Guide, published by Alfred M. Best Company, Inc., Ambest Road, Oldwick, New Jersey 

08858: 

  



 

    

 

 

{00357157.1 1956-7601851} Page 6 of 23 LR-2020-01 

City of Pembroke Pines 

B+ to A+ 

 

8.2  Two (2) separate bonds are required and both must be approved by the CITY. The penal sum 

stated in each bond shall be 100% of the contract value. The performance bond shall be 

conditioned upon the CONTRACTOR’s performance of the work in the time and manner prescribed 

in the Agreement. The payment bond shall be conditioned upon the CONTRACTOR’s promptly 

making payments to all persons who supply the CONTRACTOR with labor, materials and supplies 

used directly or indirectly by the CONTRACTOR in the prosecution of the work provided for in this 

Agreement and shall provide that the surety shall pay the same in the amount not exceeding the sum 

provided in such bonds, together with interest at the maximum rate allowed by law; and that they shall 

indemnify and save harmless the CITY to the extent of any and all payments in connection with the 

carrying out of said Agreement which the CITY may be required to make under the law. 

 

Pursuant to the requirements of Section 255.05(1)(a), Florida Statutes, it shall be the duty of the 

CONTRACTOR to record the aforesaid payment and performance bonds in the public records of 

Broward County, and CONTRACTOR shall be responsible for payment of all recording costs. 

 

ARTICLE 9 

INDEMNIFICATION 
 

9.1 Pursuant to Section 725.06, Florida Statutes, the Parties agree that one hundred percent 

(100%) of the total compensation paid to CONTRACTOR for the work under this Agreement shall 

constitute specific consideration to CONTRACTOR for the indemnification to be provided under 

this Agreement. CONTRACTOR shall indemnify and hold harmless the CITY, its trustees, elected 

and appointed officers, agents, servants, assigns,  employees, consultants, separate contractors, any 

of their subcontractors, sub-subcontractors, agents and employees from and against claims, 

demands, or causes of action whatsoever, and the resulting losses, damages, costs and expenses, 

including but not limited to attorneys' fees, including paralegal expenses, liabilities, damages, 

orders, judgments, or decrees, sustained by the CITY arising out of or resulting from performance 

of the work and/or the failure of the CONTRACTOR to take out and maintain insurance as required 

under this Agreement. 

 

9.2 Upon completion of all services, obligations and duties provided for in this Agreement, or 

in the event of termination of this Agreement for any reason, the terms and conditions of this 

Article shall survive indefinitely. 

 

9.3 CITY reserves the right to select its own legal counsel to conduct any defense in any such 

proceeding and all costs and fees associated therewith shall be the responsibility of 

CONTRACTOR. 

 

9.4 Nothing contained herein is intended nor shall be construed to waive CITY’s rights and 

immunities under the common law or Section 768.28, Florida Statutes, as may be amended from 

time to time. 
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ARTICLE 10 

INSURANCE 
 

10.1 The CONTRACTOR shall indemnify and hold harmless the CITY and its officers, 

employees, agents and instrumentalities from any and all liability, losses or damages, including 

attorneys' fees and costs of defense, which the CITY or its officers, employees, agents or 

instrumentalities may incur as a result of claims, demands, suits, causes of actions or proceedings 

of any kind or nature arising out of, relating to or resulting from the performance of this Agreement 

by the CONTRACTOR or its employees, agents, servants, partners, principals or subcontractors.  

The CONTRACTOR shall pay all claims and losses in connection therewith and shall investigate 

and defend all claims, suits or actions of any kind or nature in the name of the CITY, where 

applicable, including appellate proceedings, and shall pay all costs, judgments, and attorneys’ fees 

which may issue thereon.  The CONTRACTOR expressly understands and agrees that any 

insurance protection required by this Agreement or otherwise provided by the CONTRACTOR 

shall in no way limit the responsibility to indemnify, keep and save harmless and defend the CITY 

or its officers, employees, agents and instrumentalities as herein provided. 

 

10.2 CONTRACTOR shall not commence work under this Agreement until it has obtained all 

insurance required under this paragraph and such insurance has been approved by the Risk Manager 

of the CITY nor shall the CONTRACTOR allow any subcontractor to commence work on any 

subcontract until all similar such insurance required of the subcontractor has been obtained and 

similarly approved. 

 

10.3 Certificates of Insurance, reflecting evidence of the required insurance, shall be filed with the 

CITY’s Risk Manager prior to the commencement of this Agreement.  Policies shall be issued by 

companies authorized to do business under the laws of the State of Florida.  The insurance company 

shall be rated no less than “A” as to management, and no less than “Class VI” as to financial 

strength according to the latest edition of Best’s Insurance Guide published by A.M. Best 

Company. 

 

10.4 Certificates of Insurance shall provide for thirty (30) days’ prior written notice to the CITY in 

case of cancellation or material changes in the policy limits or coverage states. If the carrier cannot 

provide thirty (30) days’ notice of cancellation, either the CONTRACTOR or their Insurance Broker 

must agree to provide notice.   

10.5 Insurance shall be in force until all obligations required to be fulfilled under the terms of the 

Agreement are satisfactorily completed as evidenced by the formal acceptance by the CITY.  In the 

event the insurance certificate provided indicates that the insurance shall terminate and lapse during 

the period of this Agreement, the CONTRACTOR shall furnish, at least forty-five (45) days prior to 

the expiration of the date of such insurance, a renewed certificate of insurance as proof that equal and 

like coverage for the balance of the period of the Agreement and extension thereunder is in effect.  

The CONTRACTOR shall neither commence nor continue to provide any services pursuant to this 

Agreement unless all required insurance remains in full force and effect.  CONTRACTOR shall be 

liable to CITY for any lapses in service resulting from a gap in insurance coverage. 
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10.6 REQUIRED INSURANCE 

 

CONTRACTOR shall be required to obtain all applicable insurance coverage, as indicated 

below, prior to commencing any work pursuant to this Agreement: 

 
Yes No 

 ☐ 10.6.1 Comprehensive General Liability Insurance written on an occurrence basis including, 

but not limited to: coverage for bodily injury and property damage, personal & advertising 

injury, products & completed operations, and contractual liability. Coverage must be written 

on an occurrence basis, with limits of liability no less than: 

 

1. Each Occurrence Limit - $1,000,000 

2. Fire Damage Limit (Damage to rented premises) - $100,000 

3. Personal & Advertising Injury Limit - $1,000,000 

4. General Aggregate Limit - $2,000,000 

5. Products & Completed Operations Aggregate Limit - $2,000,000 

 

Products & Completed Operations Coverage shall be maintained for the later of three (3) 

years after the delivery of goods/services or final payment under the Agreement.  

The City of Pembroke Pines must be shown as an additional insured with respect to 

this coverage. The CITY’s additional insured status shall extend to any coverage 

beyond the minimum limits of liability found herein. 

 
Yes No 

 ☐ 10.6.2  Workers’ Compensation and Employers’ Liability Insurance covering all 

employees, and/or volunteers of the CONTRACTOR engaged in the performance of the 

scope of work associated with this Agreement. In the case any work is sublet, the 

CONTRACTOR shall require the subcontractors similarly to provide Workers’ 

Compensation Insurance for all the latter’s employees unless such employees are covered 

by the protection afforded by the CONTRACTOR. Coverage for the CONTRACTOR and 

all subcontractors shall be in accordance with applicable state and/or federal laws that may 

apply to Workers’ Compensation Insurance with limits of liability no less than: 

 

1. Workers’ Compensation:  Coverage A –  Statutory 

2. Employers Liability:  Coverage B  $500,000 Each Accident 

$500,000 Disease – Policy Limit 

        $500,000 Disease – Each Employee 

 

If CONTRACTOR claims to be exempt from this requirement, CONTRACTOR shall provide 

CITY proof of such exemption along with a written request for CITY to exempt 

CONTRACTOR, written on CONTRACTOR letterhead. 

 
Yes No 

 ☐ 10.6.3  Comprehensive Auto Liability Insurance covering all owned, non-owned and hired 

vehicles used in connection with the performance of work under this Agreement, with a 
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combined single limit of liability for bodily injury and property damage no less than: 

 

1. Any Auto (Symbol 1) 

    Combined Single Limit (Each Accident) - $1,000,000 

2. Hired Autos (Symbol 8) 

    Combined Single Limit (Each Accident) - $1,000,000 

3. Non-Owned Autos (Symbol 9) 

    Combined Single Limit (Each Accident) - $1,000,000 

 

If work under this Agreement includes transportation of hazardous materials, policy shall 

include pollution liability coverage equivalent to that provided by the latest version of the ISO 

pollution liability broadened endorsement for auto and the latest version of the ISO Motor 

Carrier Act endorsement, equivalents or broader language. 

 
Yes No 

☐  10.6.3.1 If CONTRACTOR requests reduced limits under a Personal Auto 

Liability Policy and it is agreed to by the CITY, coverage shall include Bodily Injury 

limits of $100,000 per person/$300,000 per occurrence and Property Damage limits 

of $300,000 per occurrence 

 
Yes No 

☐   10.6.4  Umbrella/Excess Liability Insurance in the amount of $_________ as determined 

appropriate by the CITY depending on the type of job and exposures contemplated.  

Coverage must be follow form of the General Liability, Auto Liability and Employer’s 

Liability.  This coverage shall be maintained for a period of no less than the later of three 

(3) years after the delivery of goods/services or final payment pursuant to this Agreement. 

 

The City of Pembroke Pines must be shown as an additional insured with respect to this 

coverage. The CITY’s additional insured status shall extend to any coverage beyond the 

minimum limits of liability found herein. 

 
Yes No 

 ☐ 10.6.5  Professional Liability/Errors & Omissions Insurance with a limit of liability no less 

than $1,000,000 per wrongful or negligent act. This coverage shall be maintained for a period 

of no less than three (3) years after the delivery of goods/services final payment pursuant to 

this Agreement. Retroactive date, if any, to be no later than the first day of service to the CITY.  

 
Yes No 

 ☐ 10.6.6  Environmental/Pollution Liability insurance shall be required with a limit of no less 

than $1,000,000 per wrongful act. Coverage shall include: CONTRACTOR’s completed 

operations, sudden, accidental and gradual pollution conditions.  This coverage shall be 

maintained for a period of no less than the later of three (3) years after the delivery of 

goods/services or final payment pursuant to this Agreement.  Retroactive date, if any, to be 

no later than the first day of service to the CITY.   
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The City of Pembroke Pines must be shown as an additional insured with respect to this 

coverage. The CITY’s additional insured status shall extend to any coverage beyond the 

minimum limits of liability found herein. 

 
Yes No 

☐  10.6.7  Cyber Liability including Network Security and Privacy Liability with a limit of 

liability no less than $1,000,000 per loss.  Coverage shall include liability arising from: 

theft, dissemination and/or use of confidential information stored or transmitted in 

electronic form, unauthorized access to, use of, or tampering with computer systems, 

including hacker attacks or inability of an authorized third party to gain access to your 

services, including denial of service, and the introduction of a computer virus into, or 

otherwise causing damage to, a customer’s or third person’s computer, computer system, 

network, or similar computer-related property and the data, software and programs thereon.  

If vendor is collecting credit card information, it shall cover all PCI breach expenses.  

Coverage is to include the various state monitoring and state required remediation as well 

as meet the various state notification requirements.  This coverage shall be maintained for 

a period of no less than the later of three (3) years after delivery of goods/services or final 

payment of the Agreement. Retroactive date, if any, to be no later than the first day of 

service to the CITY. 

 

The City of Pembroke Pines must be shown as an additional insured with respect to this 

coverage. The CITY’s additional insured status shall extend to any coverage beyond the 

minimum limits of liability found herein. 

 
Yes No 

☐  10.6.8  Crime Coverage shall include employee dishonesty, forgery or alteration, and 

computer fraud in an amount of no less than $1,000,000 per loss.  If CONTRACTOR is 

physically located on CITY’s premises, a third-party fidelity coverage extension shall 

apply. 

 
Yes No 

☐  10.6.9  Garage Liability & Garage-keepers Legal Liability for those that manage parking 

lots for the CITY or service CITY vehicles. Coverage must be written on an occurrence 

basis, with limits of liability no less than $1,000,000 per Occurrence, including products & 

completed operations. This coverage shall be maintained for a period of no less than the 

later of three (3) years after the delivery of goods/services or final payment of this 

Agreement. 

 

The City of Pembroke Pines must be shown as an additional insured with respect to this 

coverage. The CITY’s additional insured status shall extend to any coverage beyond the 

minimum limits of liability found herein. 
 

Yes No 

☐  10.6.10 Liquor Liability for those in the business of selling, serving or furnishing of any 

alcoholic beverages, whether licensed or not, shall carry a limit of liability of no less than 

$1,000,000 per occurrence.  Coverage shall be maintained for the later of three (3) years 
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after the delivery of goods/services or final payment under the Agreement.   

 

The City of Pembroke Pines must be shown as an additional insured with respect to this 

coverage. The CITY’s additional insured status shall extend to any coverage beyond the 

minimum limits of liability found herein. 

 
Yes No 

☐  10.6.11 Sexual Abuse & Molestation for any agreement involving a vulnerable population.  

Limits shall be no less than $500,000 per occurrence.  This coverage shall be maintained 

for a period of no less than the later of three (3) years after the delivery of goods/services 

or final payment of this Agreement.  Retroactive date, if any, to be no later than the first 

day of service to the CITY.  

 

The City of Pembroke Pines must be shown as an additional insured with respect to this 

coverage. The CITY’s additional insured status shall extend to any coverage beyond the 

minimum limits of liability found herein. 

 
Yes No 

☐  10.6.12 Builder’s Risk Insurance shall be “All Risk” for one hundred percent (100%) of the 

completed value of the project that is the subject of this Agreement with a deductible of not 

more than five percent (5%) for Named Windstorm and $20,000 per claim for all other 

perils. The Builder’s Risk Insurance shall include interests of the CITY, the 

CONTRACTOR and subcontractors of the project.  The CONTRACTOR shall include a 

separate line item for all costs associated with the Builder’s Risk Insurance Coverage for 

the project.  The CITY reserves the right at its sole discretion to utilize the 

CONTRACTOR’s Builder’s Risk Insurance or for the CITY to purchase its own Builder’s 

Risk Insurance for the Project.  Prior to the CONTRACTOR purchasing the Builder’s Risk 

insurance for the project, the CONTRACTOR shall allow the CITY the opportunity to 

analyze the CONTRACTOR’s coverage and determine who shall purchase the coverage.  

Should the CITY utilize the CONTRACTOR’s Builder’s Risk Insurance, the 

CONTRACTOR shall be responsible for all deductibles.  If the CITY chooses to purchase 

the Builder’s Risk Coverage on the project, the CONTRACTOR shall provide the CITY 

with a change order deduct for all premiums and costs associated with the Builder’s Risk 

insurance in their schedule.   Should the CITY choose to utilize the CITY’s Builder’s Risk 

Program, the CITY shall be responsible for the Named Windstorm Deductible and the 

CONTRACTOR shall be responsible for the All Other Perils Deductible. 

 

If and when 100% is not available or reasonable, the CITY Risk Manager is to make the 

determination as to what limits are appropriate for the given project. 

 
Yes No 

☐  10.6.13 Other Insurance 
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10.7 REQUIRED ENDORSEMENTS 

 

10.7.1 The City of Pembroke Pines shall be named as an Additional Insured on each of 

the Liability Policies required herein.  

10.7.2 Waiver of all Rights of Subrogation against the CITY. 

 10.7.3 Thirty (30) Day Notice of Cancellation or Non-Renewal to the CITY. 

 10.7.4 CONTRACTOR’s policies shall be Primary & Non-Contributory. 

 10.7.5 All policies shall contain a “severability of interest” or “cross liability” clause 

without obligation for premium payment of the CITY. 

 10.7.6 The City of Pembroke Pines shall be named as a Loss Payee on all Property 

and/or Inland Marine Policies as their interest may appear. 

 

10.8 Any and all insurance required of the CONTRACTOR pursuant to this Agreement must also 

be required by any subcontractor in the same limits and with all requirements as provided herein, 

including naming the CITY as an additional insured, in any work that is subcontracted unless such 

subcontractor is covered by the protection afforded by the CONTRACTOR and provided proof of 

such coverage is provided to CITY.  The CONTRACTOR and any subcontractors shall maintain such 

policies during the term of this Agreement. 

 

10.9 The CITY reserves the right to require any other additional types of insurance coverage and/or 

higher limits of liability it deems necessary based on the nature of work being performed under this 

Agreement. 

 

10.10 The insurance requirements specified in this Agreement are minimum requirements and in no 

way reduce any liability the CONTRACTOR has assumed in the indemnification/hold harmless 

section(s) of this Agreement. 

 

ARTICLE 11 

NON-DISCRIMINATION & EQUAL OPPORTUNITY EMPLOYMENT 

During the performance of the Agreement, neither the CONTRACTOR nor any 

subcontractors shall discriminate against any employee or applicant for employment because of 

race, religion, color, gender, national origin, sex, age, marital status, political affiliation, familial 

status, sexual orientation, or disability if qualified.  CONTRACTOR will take affirmative action 

to ensure that employees are treated during employment, without regard to their race, religion, 

color, gender, national origin, sex, age, marital status, political affiliation, familial status, sexual 

orientation, or disability if qualified.  Such actions must include, but not be limited to, the 

following:  employment, promotion, demotion or transfer, recruitment or recruitment advertising, 

layoff or termination, rates of pay or other forms of compensation, and selection for training, 

including apprenticeship.  CONTRACTOR shall agree to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided by the contracting officer setting 

forth the provisions of this nondiscrimination clause.  CONTRACTOR further agrees that 

CONTRACTOR will ensure that subcontractors, if any, will be made aware of and will comply 

with this nondiscrimination clause. 
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ARTICLE 12 

INDEPENDENT CONTRACTOR 
 

 This Agreement does not create an employee/employer relationship between the Parties.  It is 

the intent of the Parties that the CONTRACTOR is an independent contractor under this Agreement 

and not the CITY's employee for all purposes, including but not limited to, the application of the Fair 

Labor Standards Act minimum wage and overtime payments, Federal Insurance Contribution Act, 

the Social Security Act, the Federal Unemployment Tax Act, the provisions of the Internal Revenue 

Code, the State Workers' Compensation Act, and the State unemployment insurance law. The 

CONTRACTOR shall retain sole and absolute discretion in the judgment of the manner and means 

of carrying out CONTRACTOR's activities and responsibilities hereunder provided, further that 

administrative procedures applicable to services rendered under this Agreement shall be those of 

CONTRACTOR, which policies of CONTRACTOR shall not conflict with CITY, State, H.U.D., or 

United States policies, rules or regulations relating to the use of CONTRACTOR's funds provided for 

herein.  The CONTRACTOR agrees that it is a separate and independent enterprise from the CITY, 

that it has full opportunity to find other business, that it has made its own investment in its business, 

and that it will utilize a high level of skill necessary to perform the work.  This Agreement shall not 

be construed as creating any joint employment relationship between the CONTRACTOR and the 

CITY and the CITY will not be liable for any obligation incurred by CONTRACTOR, including but 

not limited to unpaid minimum wages and/or overtime premiums. 

  

ARTICLE 13 

TERMINATION 

13.1  Termination for Convenience. This Agreement may be terminated by CITY for 

convenience, upon seven (7) business days of written notice by the CITY to the CONTRACTOR 

for such termination in which event CONTRACTOR shall be paid its compensation for services 

performed to termination date, including services reasonably related to termination.  In the event 

that CONTRACTOR abandons this Agreement or causes it to be terminated, CONTRACTOR 

shall indemnify CITY against loss pertaining to this termination.  

13.2 Default by CONTRACTOR. In addition to all other remedies available to CITY, this 

Agreement shall be subject to cancellation by CITY for cause, should CONTRACTOR neglect or 

fail to perform or observe any of the terms, provisions, conditions, or requirements herein 

contained, if such neglect or failure shall continue for a period of thirty (30) days after receipt by 

CONTRACTOR of written notice of such neglect or failure. 

 

ARTICLE 14 

AGREEMENT SUBJECT TO FUNDING 

This Agreement shall remain in full force and effect only as long as the expenditures provided 

for in the Agreement have been appropriated by the City Commission of the City of Pembroke Pines 

in the annual budget for each fiscal year of this Agreement, and is subject to termination based on 

lack of funding. 
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ARTICLE 15 

UNCONTROLLABLE FORCES 

15.1 Neither CITY nor CONTRACTOR shall be considered to be in default of this Agreement 

if delays in or failure of performance shall be due to Uncontrollable Forces, the effect of which, 

by the exercise of reasonable diligence, the non-performing party could not avoid.  The term 

"Uncontrollable Forces" shall mean any event which results in the prevention or delay of 

performance by a party of its obligations under this Agreement and which is beyond the reasonable 

control of the nonperforming party.  It includes, but is not limited to fire, flood, earthquakes, 

storms, lightning, epidemic, war, riot, civil disturbance, sabotage, and governmental actions. 

15.2 Neither party shall, however, be excused from performance if nonperformance is due to 

forces, which are preventable, removable, or remediable, and which the nonperforming party could 

have, with the exercise of reasonable diligence, prevented, removed, or remedied with reasonable 

dispatch.  The nonperforming party shall, within a reasonable time of being prevented or delayed 

from performance by an uncontrollable force, give written notice to the other party describing the 

circumstances and uncontrollable forces preventing continued performance of the obligations of this 

Agreement. 

 

ARTICLE 16 

GOVERNING LAW AND VENUE 

This Agreement shall be governed by and construed in accordance with the laws of the State 

of Florida as now and hereafter in force.  The venue for any and all actions or claims arising out of 

or related to this Agreement shall be in Broward County, Florida. 

 

ARTICLE 17 

SIGNATORY AUTHORITY 

CONTRACTOR shall provide CITY with copies of requisite documentation evidencing that 

the signator for CONTRACTOR has the authority to enter into this Agreement. 

 

ARTICLE 18 

DEFAULT OF CONTRACT & REMEDIES 
 

18.1 Damages.  CITY reserves the right to recover any ascertainable actual damages incurred as a 

result of the failure of CONTRACTOR to perform in accordance with the requirements of this 

Agreement, or for losses sustained by CITY resultant from CONTRACTOR's failure to perform in 

accordance with the requirements of this Agreement. 

 

18.2 Liquidated Damages.  As a breach of the service provided by this Agreement would cause 

serious and substantial damage to CITY Property, and the nature of this Agreement would render it 

impracticable or extremely difficult to fix the actual damage sustained by CITY by such breach, it is 

agreed that, in case of breach of service wherein CONTRACTOR fails to maintain the Property, 

leaving the said property in disrepair, CITY may elect to collect liquidated damages for each such 

breach, and CONTRACTOR will pay CITY as liquidated damages, and not as penalty, FIVE 

HUNDRED DOLLARS ($500.00) for every day of such malfunction.  This sum is the agreed upon 
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amount by which CITY will be damaged by the breach of such service.  An election to seek such 

remedies shall not be construed as a waiver of any legal remedies CITY may have as to any 

subsequent breach of service under this Agreement.   

 

18.3 Correction of Work.  If, in the judgment of CITY, work provided by CONTRACTOR does 

not conform to the requirements of this Agreement, or if the work exhibits poor workmanship, CITY 

reserves the right to require that CONTRACTOR correct all deficiencies in the work to bring the 

work into conformance without additional cost to CITY, and / or replace any personnel who fail to 

perform in accordance with the requirements of this Agreement.  CITY shall be the sole judge of non-

conformance and the quality of workmanship. 

 

18.4 Default of Contract. The occurrence of any one or more of the following events shall 

constitute a default and breach of this Agreement by CONTRACTOR: 

 

 18.4.1. The abandonment of the Property by CONTRACTOR for a period of more than seven 

(7) business days.  

 

 18.4.2  The abandonment, unnecessary delay, refusal of, or failure to comply with any of the 

terms of this Agreement or neglect, or refusal to comply with the instructions of the Public 

Services Director relative thereto. 

  

 18.4.3. The failure by CONTRACTOR to observe or perform any of the terms, covenants, or 

conditions of this Agreement to be observed or performed by CONTRACTOR, where such 

failure shall continue for a period of seven (7) days after written notice thereof by CITY to 

CONTRACTOR; provided, however, that if the nature of CONTRACTOR's default is such 

that more than seven (7) days are reasonably required for its cure, then CONTRACTOR shall 

not be deemed to be in default if CONTRACTOR commences such cure within said seven 

(7) day period and thereafter diligently prosecutes such cure to completion. 

 

 18.4.4. The assignment and/or transfer of this Agreement or execution or attachment thereon 

by CONTRACTOR or any other party in a manner not expressly permitted hereunder. 

 

 18.4.5. The making by CONTRACTOR of any general assignment or general arrangement 

for the benefit of creditors, or the filing by or against CONTRACTOR of a petition to have 

CONTRACTOR adjudged a bankruptcy, or a petition for reorganization or arrangement 

under any law relating to bankruptcy (unless, in the case of a petition filed against 

CONTRACTOR, the same is dismissed within sixty (60) days); or the appointment of a 

trustee or a receiver to take possession of substantially all of CONTRACTOR's assets, or for 

CONTRACTOR's interest in this Agreement, where possession is not restored to 

CONTRACTOR within thirty (30) days; for attachment, execution or other judicial seizure 

of substantially all of CONTRACTOR's assets, or for CONTRACTOR's interest in this 

Agreement, where such seizure is not discharged within thirty (30) days.  

 

18.5 Remedies in Default.  In case of default by CONTRACTOR, CITY shall notify 

CONTRACTOR, in writing, of such abandonment, delay, refusal, failure, neglect, or default and 

direct CONTRACTOR to comply with all provisions of the Agreement.  A copy of such written 
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notice shall be mailed to the Surety on the Performance Bond.  If the abandonment, delay, refusal, 

failure, neglect or default is not cured within seven (7) days of when notice was sent by CITY, CITY 

may declare a default of the Agreement and notify CONTRACTOR of such declaration of default 

and terminate the Agreement.  The Surety on the Performance Bond shall within ten (10) days of such 

declaration of default, rectify or cause to be rectified any mismanagement or breach of service in the 

Agreement and assume the work of CONTRACTOR and proceed to perform services under the 

Agreement, at its own cost and expense. 

 

 18.5.1. Upon such declaration of default, all payments remaining due CONTRACTOR at the 

time of default, less all sums due CITY for damages suffered, or expenses incurred by reason 

of default, shall be due and payable to Surety.  Thereafter the Surety shall receive monthly 

payments equal to those that would have been paid by the CONTRACTOR had the 

CONTRACTOR continued to perform the services under the Agreement. 

 

18.5.2.  CITY may complete the Agreement, or any part thereof, either by day labor or re-

letting a contract for the same, and procure the equipment and the facilities necessary for the 

completion of the Agreement, and charge the cost of same to CONTRACTOR and/or the 

Surety together with the costs incident thereto to such default. 

 

 18.5.3. In the event CITY completes the Agreement at a lesser cost than would have been 

payable to CONTRACTOR under this Agreement, if the same had been fulfilled by 

CONTRACTOR, CITY shall retain such differences.  Should such cost to CITY be greater, 

CONTRACTOR shall pay the amount of such excess to the CITY.   

 

 18.5.4  Notwithstanding the other provisions in this Article, CITY reserves the right to 

terminate the Agreement at any time, whenever the service provided by CONTRACTOR fails 

to meet reasonable standards of the trade after CITY gives written notice to the 

CONTRACTOR of the deficiencies as set forth in the written notice within fourteen calendar 

(14) days of the receipt by CONTRACTOR of such notice from CITY.   

 

ARTICLE 19 

 BANKRUPTCY 
 

 It is agreed that if CONTRACTOR is adjudged bankrupt, either voluntarily or involuntarily, 

then this Agreement shall terminate effective on the date and at the time the bankruptcy petition is 

filed.   

 

ARTICLE 20 

MERGER; AMENDMENT 

This Agreement constitutes the entire Agreement between CONTRACTOR and CITY, and 

all negotiations and oral understandings between the Parties are merged herein.  This Agreement can 

be supplemented or amended only by a written document executed by both CONTRACTOR and 

CITY with the same formality and equal dignity herewith. 
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ARTICLE 21 

DISPUTE RESOLUTION 
 

21.1 Arbitration. In addition to any other remedy provided hereunder, CITY, at its option, may 

use arbitration to resolve any controversy or claim arising out of or relating to this Agreement if 

arbitration is elected by CITY.  Any controversy or claim arising out of or relating to this Agreement, 

or breach thereof, may be settled by arbitration in accordance with the rules of the American 

Arbitration Association and judgment upon the award rendered by the arbitrators may be entered into 

by any court having jurisdiction thereof.  In the event arbitration is elected by CITY, such controversy 

or claim shall be submitted to one arbitrator selected from the National Panel of The American 

Arbitration Association.   

 

21.2 Operations During Dispute. 

 

 21.2.1 In the event that a dispute, if any, arises between CITY and CONTRACTOR relating 

to this Agreement, performance or compensation hereunder, CONTRACTOR shall continue 

to render service in full compliance with all terms and conditions of this Agreement as 

interpreted by CITY regardless of such dispute.   

 

 21.2.2 CONTRACTOR expressly recognizes the paramount right and duty of CITY to 

provide adequate maintenance of CITY’s Property, and further agrees, in consideration for 

the execution of this Agreement, that in the event of such a dispute, if any, it will not seek 

injunctive relief in any court, but will negotiate with CITY for an adjustment on the matter or 

matters in dispute and, upon failure of said negotiations to resolve the dispute, may present 

the matter to a court of competent jurisdiction in an appropriate suit therefore instituted by it 

or by CITY.   

 

ARTICLE 22 

PUBLIC RECORDS 
 

22.1  The City of Pembroke Pines is public agency subject to Chapter 119, Florida Statutes.  The 

CONTRACTOR shall comply with Florida’s Public Records Law.  Specifically, the CONTRACTOR 

shall: 

  

 22.1.1 Keep and maintain public records required by the CITY to perform the service; 

  

 22.1.2 Upon request from the CITY’s custodian of public records, provide the CITY with a 

copy of the requested records or allow the records to be inspected or copied within a 

reasonable time at a cost that does not exceed the cost provided in Chapter 119,  Fla. Stat., or 

as otherwise provided by law; 

  

 22.1.3 Ensure that public records that are exempt or that are confidential and exempt from 

public record disclosure requirements are not disclosed except as authorized by law for the 

duration of the Agreement term and, following completion of the Agreement, 

CONTRACTOR shall destroy all copies of such confidential and exempt records remaining 
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in its possession after the CONTRACTOR transfers the records in its possession to the CITY; 

and 

  

 22.1.4 Upon completion of the Agreement, CONTRACTOR shall transfer to the CITY, at 

no cost to the CITY, all public records in CONTRACTOR’s possession.  All records stored 

electronically by the CONTRACTOR must be provided to the CITY, upon request from the 

CITY’s custodian of public records, in a format that is compatible with the information 

technology systems of the CITY. 

  

22.2 The failure of CONTRACTOR to comply with the provisions set forth in this Article shall 

constitute a Default and Breach of this Agreement and the CITY shall enforce the Default in 

accordance with the provisions set forth in herein. 

 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 

APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO 

THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC 

RECORDS RELATING TO THIS AGREEMENT, CONTACT 

THE CUSTODIAN OF PUBLIC RECORDS AT: 

 

CITY CLERK 

601 CITY CENTER WAY, 4th FLOOR 

PEMBROKE PINES, FL 33025 

(954) 450-1050 

mgraham@ppines.com 

 

ARTICLE 23 

MISCELLANEOUS 
 

23.1 Ownership of Documents. Reports, surveys, studies, and other data provided in 

connection with this Agreement are and shall remain the property of CITY, whether or not the project 

for which they are made is completed. 

 

23.2 Legal Representation.  It is acknowledged that each party to this agreement had the 

opportunity to be represented by counsel in the preparation of this Agreement, and accordingly, the 

rule that a contract shall be interpreted strictly against the party preparing same shall not apply herein 

due to the joint contributions of both parties. 

 

23.3 Records. CONTRACTOR shall keep such records and accounts and require any and all 

subcontractors to keep records and accounts as may be necessary in order to record complete and 

correct entries as to personnel hours charged to this engagement, and any expenses for which 

CONTRACTOR expects to be reimbursed.  Such books and records will be available at all reasonable 

times for examination and audit by CITY and shall be kept for a period of ten (10) years after the 

completion of all work to be performed pursuant to this Agreement.  Incomplete or incorrect entries 

mailto:mgraham@ppines.com


 

    

 

 

{00357157.1 1956-7601851} Page 19 of 23 LR-2020-01 

City of Pembroke Pines 

in such books and records will be grounds for disallowance by CITY of any fees or expenses based 

upon such entries. 

 

23.4 Assignments; Amendments.  This Agreement, and any interests herein, shall not be 

assigned, transferred or otherwise encumbered, under any circumstances, by CONTRACTOR 

without the prior written consent of CITY.  For purposes of this Agreement, any change of ownership 

of CONTRACTOR shall constitute an assignment which requires CITY approval.  However, this 

Agreement shall run to the benefit of CITY and its successors and assigns. 

 

23.5 No Contingent Fees. CONTRACTOR warrants that it has not employed or retained any 

company or person, other than a bona fide employee working solely for CONTRACTOR to solicit or 

secure this Agreement, and that it has not paid or agreed to pay any person, company, corporation, 

individual or firm, other than a bona fide employee working solely for CONTRACTOR any fee, 

commission, percentage, gift, or other consideration contingent upon or resulting from the award or 

making of this Agreement.  For the breach or violation of this provision, CITY shall have the right to 

terminate the Agreement without liability at its discretion, to deduct from the contract price, or 

otherwise recover the full amount of such fee, commission, percentage, gift or consideration. 

 

23.6 Notice.  Whenever any party desires to give notice unto any other party, it must be given by 

written notice, sent by certified United States mail, with return receipt requested, addressed to the 

party for whom it is intended and the remaining party, at the places last specified, and the places for 

giving of notice shall remain such until they shall have been changed by written notice in compliance 

with the provisions of this section.  For the present, CONTRACTOR and CITY designate the 

following as the respective places for giving of notice: 

 

 CITY   Charles F. Dodge, City Manager 

    City of Pembroke Pines 

    601 City Center Way 

    Pembroke Pines, Florida 33025 

    Telephone No.  (954) 450-1040 

 

 Copy To:  Samuel S. Goren, City Attorney 

    Goren, Cherof, Doody & Ezrol, P.A. 

    3099 East Commercial Boulevard, Suite 200 

    Fort Lauderdale, Florida 33308 

    Telephone No.  (954) 771-4500 

    Facsimile No.  (954) 771-4923 

 

 CONTRACTOR Kiron Senapati, Senior Engineer/Project Manager 

    ATC Group Services LLC 

    5602 Thompson Center Court, Suite 405 

    Tampa, FL 33634 

    E-mail:  kiron.senapati@atcgs.com 

    Telephone No: (813) 267-7660 

    Facsimile No:  (813) 889-8754 
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23.7 Binding Authority. Each person signing this Agreement on behalf of either party 

individually warrants that he or she has full legal power to execute this Agreement on behalf of the 

party for whom he or she is signing, and to bind and obligate such party with respect to all provisions 

contained in this Agreement. 

 

23.8 Headings. Headings herein are for the convenience of reference only and shall not be 

considered in any interpretation of this Agreement. 

 

23.9 Exhibits. Each exhibit referred to in this Agreement forms an essential part of this 

Agreement.  The exhibits if not physically attached should be treated as part of this Agreement and 

are incorporated herein by reference. 

 

23.10 Severability. If any provision of this Agreement or application thereof to any person or 

situation shall to any extent, be held invalid or unenforceable, the remainder of this Agreement, and 

the application of such provisions to persons or situations other than those as to which it shall have 

been held invalid or unenforceable, shall not be affected thereby, and shall continue in full force and 

effect, and be enforced to the fullest extent permitted by law. 

 

23.11 Extent of Agreement.  This Agreement represents the entire and integrated agreement 

between CITY and CONTRACTOR and supersedes all prior negotiations, representations or 

agreements, either written or oral. 

 

23.12 Waiver. Failure of CITY to insist upon strict performance of any provision or condition 

of this Agreement, or to execute any right therein contained, shall not be construed as a waiver or 

relinquishment for the future of any such provision, condition, or right, but the same shall remain in 

full force and effect. 

 

23.13 Attorneys’ Fees. In the event that either party brings suit for enforcement of this 

Agreement, each party shall bear its own attorney's fees and court costs, except as otherwise provided 

under the indemnification provisions set forth herein above. 

 

23.14 Protection of City Property.  At all times during the performance of this Agreement, 

CONTRACTOR shall protect CITY's property from all damage whatsoever on account of the work 

being carried on under this Agreement. 

 

23.15 Counterparts and Execution. This Agreement may be executed in multiple originals 

or counterparts, each of which shall be deemed to be an original and together shall constitute one and 

the same agreement.  Execution and delivery of this Agreement by the Parties shall be legally binding, 

valid and effective upon delivery of the executed documents to the other party through facsimile 

transmission, email, or other electronic delivery. 

 

23.16 Compliance with Statutes. It shall be the CONTRACTOR’s responsibility to be aware of 

and comply with all statutes, ordinances, rules, orders, regulations and requirements of all local, city, 

state, and federal agencies as applicable. 
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ARTICLE 24 

SCRUTINIZED COMPANIES  

24.1 CONTRACTOR, its principals or owners, certify that they are not listed on the Scrutinized 

Companies that Boycott Israel List, Scrutinized Companies with Activities in Sudan List, 

Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or is engaged in 

business operations with Syria.  In accordance with Section 287.135, Florida Statutes, as amended, 

a company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract 

with any agency or local governmental entity for goods or services if: 

 

 24.1.1 Any amount of, at the time bidding on, submitting a proposal for, or entering into 

or renewing such contract, the company is on the Scrutinized Companies that Boycott 

Israel List, created pursuant to Section 215.4725, Florida Statutes or is engaged in a boycott 

of Israel; or 

 

 24.1.2 One million dollars or more if, at the time of bidding on, submitting a proposal for, 

or entering into or renewing such contract, the company: 

 

 24.1.2.1 Is on the Scrutinized Companies with Activities in Sudan List or the 

Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, 

created pursuant to Section 215.473, Florida Statutes; or 

 

 24.1.2.2 Is engaged in business operations in Syria. 

 

ARTICLE 25 

EQUAL BENEFITS FOR EMPLOYEES 
 

25.1     CONTRACTOR certifies that it is aware of the requirements of Section 35.39 of the CITY’s 

Code of Ordinances and certifies that (check only one box below): 

 

 CONTRACTOR currently complies with the requirements of Section 35.39 of the 

CITY’s Code of Ordinances; or 

☐  CONTRACTOR will comply with the conditions of Section 35.39 of the CITY’s 

Code of Ordinances; or 

☐  CONTRACTOR will not comply with the conditions of Section 35.39 of the 

CITY’s Code of Ordinances; or 

☐  CONTRACTOR does not comply with the conditions of Section 35.39 of the 

CITY’s Code of Ordinances because of the following allowable exemption (check 

only box below): 

☐  CONTRACTOR does not provide benefits to employees’ spouses in 

traditional marriages; or 

☐  CONTRACTOR provides an employee the cash equivalent of benefits 

because CONTRACTOR is unable to provide benefits to employees’ 

Domestic Partners or spouses despite making reasonable efforts to provide 

them. To meet this exception, CONTRACTOR shall provide a notarized 

affidavit that it has made reasonable efforts to provide such benefits. The 
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affidavit shall state the efforts taken to provide such benefits and the amount 

of the cash equivalent. Case equivalent means the amount of money paid to 

an employee with a Domestic Partner or spouse rather than providing 

benefits to the employee’s Domestic Partner or spouse. The case equivalent 

is equal to the employer’s direct expense of providing benefits to an 

employee’s spouse; or 

☐  CONTRACTOR is a religious organization, association, society, or any 

non-profit charitable or educational institution or organization operated, 

supervised, or controlled by or in conjunction with a religious organization, 

association, or society; or 

☐  CONTRACTOR is a governmental agency. 

 

25.2     Except where federal or state law mandates to the contrary, a contractor awarded a contract 

pursuant to a competitive solicitation shall provide benefits to Domestic Partners and spouses of 

its employees, irrespective of gender, on the same basis as it provides benefits to employees’ 

spouses in traditional marriages. 

 

25.3     CONTRACTOR shall provide the City Manager and his/her designee, access to its records 

for the purpose of audits and/or investigations to ascertain compliance with the provisions of this 

Article, and upon request shall provide evidence that the CONTRACTOR is in compliance with 

the provisions of this Article upon the renewal of this AGREEMENT or when the City Manager 

or his/her designee receives a complaint or has reason to believe CONTRACTOR may not be in 

compliance with the provisions of this Article. Records shall include but not be limited to providing 

the City Manager and his/her designee with certified copies of CONTRACTOR’s records 

pertaining to its benefits policies and its employment policies and practices. 

 

25.4     CONTRACTOR must conspicuously make available to all employees and applicants for 

employment the following statement: 

 

“During the performance of a contract with the City of Pembroke 

Pines, Florida, the CONTRACTOR will provide Equal Benefits to its 

employees with spouses, as defined by Section 35.39 of the City of 

Pembroke Pines Code of Ordinances, and its employees with Domestic 

Partners and all Married Couples”. 

25.5     By executing this Agreement, CONTRACTOR certifies that it agrees to comply with the 

above and Section 35.39 of the City of Pembroke Pines Code of Ordinances, as may be amended 

from time to time. 
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IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day 
and year first written above. 

CITY: 

CITY OF PEMBROKE PINES, FLORIDA 
ATTEST: 

By:~~~~~~~~~~~~~~~~ 
MARLENE D. GRAHAM, CITY CLERK CHARLES F. DODGE, CITY MANAGER 

APPROVED AS TO FORM: 

Name: 
~~~~~~~~~~-

0 FF ICE OF THE CITY ATTORNEY 

STATEOF ~J_~ i 
COUNTY OF ~~l 

CONTRACTOR: 

ATCGR~U SE I~LLC 
By: 
Nam_e_:-----J~C~a-so-n~C-o_m_m_a-nd-e-r,-P-.G-.~~~~~~~ 

Title: Branch Manager 

BEFORE ME, an officer n~by law to administer oaths and take 
acknowledgments, personally appeare ~a.;vJ.~ a~ft.~ ~ 
ATC GROUP SERVICES LLC, a company authorized to conduct business in the StateOfFl(;ida, 
and acknowledged execution of the foregoing Agreement as the proper official of ATC GROUP 
SERVICES LLC for the use and purposes mentioned in it and affixed the official seal of the 
corporation, and that the instrument is the act and deed of that corporation. 
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Holly Lake Booster Station and Wastewater 
Treatment Plant Fuel Tank Removal and 

Generator Re-Pipe 

Invitation for Bids # PSUT-19-05 
 
 

General Information 

Project Cost Estimate Not Applicable See Section 1.4 

Project Timeline 90 calendar days from NTP  See Section 1.4 

Evaluation of Proposals Staff See Section 1.7 

Mandatory Pre-Bid Meeting 10:00 a.m. on December 2, 2019 
Meeting will start at the Holly Lake 
Booster Station, located at 21800 

Northwest 8th Place, Pembroke 
Pines, FL 33029 and proceed to the 
Wastewater Treatment Plant located 

at 13955 Pembroke Road, 
Pembroke Pines, FL 33027.  

See Section 1.8 

Question Due Date December 10, 2019 See Section 1.8 

Proposals will be accepted until  2:00 p.m. on December 24, 2019 See Section 1.8 

5% Proposal Security / Bid Bond Required in the event that the 
proposal exceeds $200,000 

See Section 4.1 

100% Payment and Performance Bonds Required in the event that the 
proposal exceeds $200,000 

See Section 4.2 

 
 

THE CITY OF PEMBROKE PINES 

PURCHASING DIVISION 
8300 SOUTH PALM DRIVE 

PEMBROKE PINES, FLORIDA 33025 
(954) 518-9020 
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SECTION 1 - INSTRUCTIONS 
 

1.1 NOTICE 
 

Notice is hereby given that the City Commission of the City of Pembroke Pines is seeking 

sealed proposals for:   

 

IFB # PSUT-19-05  

Holly Lake Booster Station and Wastewater Treatment Plant Fuel Tank Removal and 

Generator Re-Pipe 

 

Solicitations may be obtained from the City of Pembroke Pines website at 

http://www.ppines.com/index.aspx?NID=667 and on the www.BidSync.com website. 

 

If you have any problems downloading the solicitation, please contact the BidSync Support 

line at 1-800-990-9339. 

 

If additional information help is needed with downloading the solicitation package please 

contact the Purchasing Office at (954) 518-9020 or by email at purchasing@ppines.com.  

The Purchasing Office hours are between 7:00 a.m. - 6:00 p.m. on Monday through Thursday 

and is located at 8300 South Palm Drive, Pembroke Pines, Florida 33025.  

 

The City requires all questions relating to the solicitation be entered through the “Ask a 

Question” option tab available on the BidSync website. Responses to the questions will be 

provided online at www.bidsync.com.  Such request must be received by the “Question Due 

Date” stated in the solicitation.  The issuance of a response via BidSync is considered an 

Addendum and shall be the only official method whereby such an interpretation or 

clarification will be made. 

 

Proposals will be accepted until 2:00 p.m., Tuesday, December 24, 2019.  Proposals 

must be submitted electronically at www.BidSync.com.  The sealed electronic proposals 

will be publicly opened at 2:30 p.m. by the City Clerk’s Office, in the City Hall 

Administration Building, 4th Floor Conference Room located at 601 City Center Way, 

Pembroke Pines, Florida, 33025. 

 

1.2 PURPOSE 
 

The City of Pembroke Pines is seeking proposals from qualified firms, hereinafter referred to as 

the Contractor, to remove the 8,000 gallon, below ground, diesel tank and day tank at Holly Lake 

Booster Station. Contractor is to pour a concrete slab, install a new above ground tank and day 

tank and re-pipe. At the Wastewater Treatment Plant location, contractor is to pour a concrete slab, 

remove and replace day tank and install an 8,000 gallon above ground diesel tank and piping in 

accordance with the terms, conditions, and specifications contained in this solicitation. The 

existing above ground tank and containment wall will be removed by others.  

 

 

http://www.ppines.com/index.aspx?NID=667
http://www.bidsync.com/
mailto:purchasing@ppines.com
http://www.bidsync.com/
http://www.bidsync.com/
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1.3 SCOPE OF WORK 

 

 

1.3.1 Equipment 

 

Equipment will be utilized at both the Holly Lake Booster Station located at 21800 

Northwest 8th Place, Pembroke Pines, FL 33029 and at the Wastewater Treatment Plant for 

the east generator located at 13955 Pembroke Road, Pembroke Pines, FL 33027.  

 

Quantity Vendor Description 

Overspill Protection   

2 Universal Spill Bucket 

Overfill Protection   

2 Morrison 95% straight overfill 

prevention valve 

2 Morrison Overfill test assembly 

2 Morrison Kruegar Gauge 

Above Ground Storage Tank 

System 

  

2 N/A 8000 Fireguard 2085 

2 Pemco 2” tank vent cap 

2 Morrison 2” anti-syphon valve 

w/expansion relief 

2 Morrison Clock gauge alarm, #918 

1 Simplex 50 Gallon Day Tank 

1  Simplex 225 Gallon Day Tank 

1 N/A Veeder Root 

  

 

1.3.2  Installation at Holly Lake Booster Station: 
 

Description of Services: 

Schedule and attend an initial "on-site" Construction Meeting with all parties to discuss 

project itinerary.  

 Provide 10/30 day and 48 hour notifications to State Agency as required.  

 Perform pre hydro testing on existing system. 

 Provide signed and sealed engineering plans.  

 Submit and obtain permit from Broward County EPD and City Bldg. Dept.  

 Complete F.D.E.P. "Contractor Removal and Installation Form".  

 Complete F.D.E.P. "Storage Tank Registration Form". 

 Permitting 
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1.3.3  Tank Removal 

          

Provide labor and materials as required to perform the following: 

 

 Remove one (1) existing 8,000 gallon UST      

 After removal of UST - render tank unusable, degas and haul off  

 Permitting     

 Abandon or remove existing monitoring wells as required     

 Backfill tank area with backfill with structural fill and compact to 98% in 12” 

lifts.       

 Install filter fabric liner and install one (1) load of topsoil  

 Sod removal area as required      

 Introduce air (maximum 5 psi) into each AST  

 

1.3.4  Tank Install 
 

 Prepare substrate for new tank slab 

 Form and pour new tank slab and install bollards around perimeter 

 Set new tank on slab and anchor as required 

 Install top components on tank 

 Install new day tank, remove old day tank and haul off 

 Permitting 

 

1.3.5  Generator Piping 

 

 Provide and install new stainless steel threaded pipe (supply & return) from new 

AST to generator/day tanks 

 Perform all hydro test and air testing on new piping 

 Complete FDEP and Bldg. dept. inspections 

 Permitting   

 

1.3.6  Electrical 

 

 Electrical to day tank 

 Haul off all debris 

 Veeder Root Connection x 2 

 Veeder Root x 1 
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1.3.7  Start Up 

 

Perform the following petroleum start-up procedures: 

 Complete checkout of installed equipment  

 Purge product line         

 Programming of console, dispensers and monitors   

 Complete equipment training by certified training specialist   

  

Provide City with complete "close out" folder with the following:   

 Photos of working during project progress   

 All applicable building permits        

 All inspection reports and approvals        

 Product Warranty information        

 Copy of all applicable State required notifications and registration forms 

 As-builts 

 

1.3.8 Installation at Wastewater Treatment Plant Location: 
 

Description of Services: 

Schedule and attend an initial “on-site” Construction Meeting with all parties to discuss 

project itinerary  

 

 Provide 10/30 day and 48 hour notifications to State Agency as required 

 Provide signed and sealed engineering plans 

 Submit and obtain permit from Broward County EPD and City Bldg. Dept.  

 Complete F.D.E.P. “Contractor Removal and Installation Form” 

 Complete F.D.E.P. “Storage Tank Registration Form” 

 Permitting 

1.3.9  Tank Install 
 

 Prepare substrate for new tank slab 

 Form and pour new tank slab and install bollards around perimeter 

 Set new tank on slab and anchor as required 

 Install top components on tank 

 Install new day tank, remove old day tank and haul off 

 The existing above ground tank and containment wall will be removed by others. 

 Permitting 
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1.3.10 Generator Piping 
 

 Provide and install new stainless steel threaded pipe (supply & return) from new 

AST to generator/day tanks 

 Perform all hydro test and air testing on new piping 

 Complete FDEP and Bldg. Dept. inspections 

 Permitting 

1.3.11 Electrical 
 Electrical to day tank 

 Haul off all debris 

 Veeder Root Connection 

 Permitting 

1.3.12 Startup 
 

 Complete checkout of installed equipment 

 Purge product lines 

 Programming of console, dispensers and monitors 

 Complete equipment training by certified training specialist 

 Provide City with complete “close-out” folder with the following: 

o Photos of work during project progress 

o All applicable building permits 

o All inspection reports and approvals 

o Product Warranty Information 

o Copy of all applicable State required “notifications” and “registration 

form” 

o As-builts 

 

1.4 PROJECT COST ESTIMATE & TIMELINE 
 

Staff does not have a project cost estimate at this time; however, any subsequently published 

estimated costs will not include permit costs. 

 

Please note the City will include a Permit Allowance for this project, therefore proposers should 

not include permit costs in their total proposal price.  
 

The work shall be completed within 90 days from issuance of City’s Notice to Proceed. 
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1.4.1 PERMITS 

 

 The City anticipates this project to require the following permits: 

  

Permit Agency Cost (or related 

method of calculation) 

Engineering City of Pembroke Pines 

Engineering Department 

5.01192% of construction costs 

Building City of Pembroke Pines  

Building Department  

(Calvin, Giordano & 

Associates, Inc.) 

1. Construction costs up to $2,500 (Per 

structure per trade) = $97.17 

2. Construction costs greater than $2,500 

up to $1,000,000 = 2.96% 

 

 

1.4.2 PERMIT ALLOWANCE  

 

The City shall include a “Permit Allowance” for this project.  The Contractor shall obtain 

all required permits to complete the work, however the City shall utilize the Permit 

Allowance to reimburse the contractor for the related permit, license, impact or inspection 

fees.  Payments will be made to the contractor based on the actual cost of permits upon 

submission of paid permit receipts. The City shall not pay for other costs related to 

obtaining or securing permits.  

 

The City shall determine the amount of the allowance at time of award.  The allowance 

may be based on a specified percent of the proposed project amount and shall be established 

for the specific project being performed under the contract. This dollar amount shall be 

shown on the specific project purchase order as a distinct item from the vendor’s overall 

offer to determine the total potential dollar value of the contract.  Any Permit Allowance 

funds that have not been utilized at the end of the project will remain with the City, if the 

City Permit fees exceed the allowance indicated, the City will reimburse the contractor the 

actual amount of City Permit Fees required for project completion. 

 

1.5 PROPOSAL REQUIREMENTS 
 

The following documents will need to be completed, scanned and submitted through 

www.bidsync.com as part of the bidder’s submittal.  The proposer interested in responding to 

this solicitation must provide the information requested below. Submittals that do not respond 

completely to all requirements specified herein may be considered non-responsive and eliminated 

from the process. 

 

1.5.1 Attachment A: Contact Information Form 

 

a. Attached is contact information form (Attachment A) where the vendor will enter 

their contact information and complete the proposal checklist.  The Contact 

information form shall be electronically signed by the contact person authorized to 

http://www.bidsync.com/
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represent the contractor.  This form must be completed and submitted through 

www.bidsync.com as part of the bidder’s submittal.   

 

b. The vendor must provide their pricing through the designated lines items listed on 

the BidSync website. 

 

c. Please note vendors should be registered on BidSync under the name of the 

organization that they are operating as and it should match the organization name 

on the documents that they are submitting and utilizing when responding to the 

solicitation.   

 

d. The contact information form should contain an electronic signature of the 

authorized representative of the Proposer along with the address and telephone 

number for communications regarding the Proposal. 

 

e. Proposals by corporations should be executed in the corporate name by the 

President or other corporate officer accompanied by evidence of authority to sign. 

The corporate address and state of incorporation must also be shown. 

 

f. Proposals by partnerships should be executed in the partnership name and signed 

by a partner whose title and the official address of the partnership must be shown. 

 

1.5.2 Attachment B: Non-Collusive Affidavit 

 

1.5.3 Attachment C: Proposer’s Qualifications Statement 

 

1.5.4 Attachment F: References Form 

 

a. Complete Attachment F: References Form, preferably where the team 

was the same.  References should be from the last five years and should be 

capable of explaining and confirming your firm’s capacity to successfully 

complete the scope of work outlined herein.  As part of the proposal 

evaluation process, the City may conduct an investigation of references, 

including a record check or consumer affairs complaints. Proposers’ 

submission of a proposal constitutes acknowledgment of the process and 

consent to investigate. The City is the sole judge in determining Proposers 

qualifications.   

 

1.5.5 Attachment G: Mandatory Pre-Bid Meeting Form 

 

1.5.6 Proposal Security (Bid Bond Form or Cashier’s Check) 

 

a. Each Proposal must be accompanied by a certified or cashier’s check or by 

a Bid Bond made payable to the City of Pembroke Pines on an approved 

form, duly executed by the Proposer as principal and having as surety 

thereon a surety company acceptable to CITY and authorized to write such 

http://www.bidsync.com/
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Bond under the laws of the State of Florida, in an amount not less than five 

percent (5%) of the amount of the base Proposal price.   

 

b. Contingency is not to be counted in the total amount the proposal security 

is based on. 

 

c. Proposers must submit a scanned copy of their bid security (bid bond form 

or cashier’s check) with their bid submittal through BidSync.   

 

d. Proposers must also submit their original bid security (bid bond form or 

cashier’s check) at time of the bid due date, or they may be deemed as non-

responsive.   

 

e. The original Bid Bond or Cashier's Check should be in a sealed envelope, 

plainly marked “BID SECURITY - IFB # PSUT-19-05 “Holly Lake 

Booster Station and Wastewater Treatment Plant Fuel Tank Removal 

and Generator Re-Pipe” and sent to the City of Pembroke Pines, City 

Clerk’s Office, 4th Floor, 601 City Center Way, Pembroke Pines, Florida, 

33025. 

 

f. Please see SECTION 4 - SPECIAL TERMS & CONDITIONS of this RFP 

for additional information. 

 

1.6 VENDOR REGISTRATION AND QUALIFICATION DOCUMENTS 
 

The City has implemented a new process that is intended to make the bidding process easier for 

vendors that bid on multiple City projects.  This process will require vendors to complete and 

submit the following standard forms and documents at any time prior to bidding on a project.  In 

addition, the vendors will be able to utilize these same forms without the need to re-fill and re-

submit the forms each time they bid on a City project.   

 

Furthermore, please make sure to update this information on an as-needed basis so that all 

pertinent information is accurate, such as local business tax receipts, and any other relevant 

information.   
 

These forms will be found under the “Vendor Registration” group of “Qualifications” on the 

BidSync website for the City of Pembroke Pines.  Please note that the BidSync website requires 

bidders to complete all of these qualifications prior to being able to submit questions on any bids, 

therefore, please make sure to complete this information as soon as possible. 

 

The following documents can be completed prior to the bidding process through the BidSync 

website and do not need to be attached to your submittal as the BidSync website will automatically 

include it.   
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1.6.1 Vendor Information Form 

 

1.6.2 Form W-9 (Rev. October 2018) 

 

a. Previously dated versions of this form will delay the processing of any payments to 

the selected vendor. 

1.6.3 Sworn Statement on Public Entity Crimes Form 

 

1.6.4 Local Vendor Preference Certification 

 

a. If claiming Local Pembroke Pines Vendor Preference, business must attach 

a current business tax receipt from the City of Pembroke Pines 

 

b. If claiming Local Broward County Vendor Preference, business must attach 

a current business tax receipt from Broward County or the city within 

Broward County where the business resides. 

 

c. The Local Vendor Preference Certification form must be completed by/for 

the proposer; the proposer WILL NOT qualify for Local Vendor 

Preference based on their sub-contractors’ qualifications. 

 

1.6.5 Local Business Tax Receipts 

 

1.6.6 Veteran Owned Small Business Preference Certification 

 

a. If claiming Veteran Owned Small Business Preference Certification, 

business must attach the “Determination Letter” from the United States 

Department of Veteran Affairs Center for Verification and Evaluation 

notifying the business that they have been approved as a Veteran Owned 

Small Business (VOSB). 

 

b. The Veteran Owned Small Business Preference Certification form must be 

completed by/for the proposer; the proposer WILL NOT qualify for 

Veteran Owned Small Business Preference based on their sub-contractors’ 

qualifications. 

 

1.6.7 Equal Benefits Certification Form 

 

1.6.8 Vendor Drug-Free Workplace Certification Form 

 

1.6.9 Scrutinized Company Certification 

 

1.7 EVALUATION OF PROPOSALS & PROCESS OF SELECTION 
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A. Staff will evaluate all responsive proposals received from proposers who meet or exceed the 

bid requirements contained in the solicitation.  Evaluations shall be based upon the information 

contained in the proposals as submitted.   

 

B. Staff will make a recommendation to the City Commission for award of contract. 

 

1.8 TENTATIVE SCHEDULE OF EVENTS 
 

 

Event Time &/or Date 

Issuance of Solicitation (Posting Date) November 19, 2019 

Mandatory Pre-Bid Meeting  10:00 a.m. on December 2, 2019 

Question Due Date December 10, 2019 

Anticipated Date of Issuance for the 

Addenda with Questions and Answers 
December 16, 2019 

Proposals will be accepted until 2:00 p.m. on December 24, 2019 

Proposals will be opened at 2:30 p.m. on December 24, 2019 

Evaluation of Proposals by Staff TBD 

Recommendation of Contractor to 

City Commission award 
TBD 

Issuance of Notice to Proceed TBD 

Project Commencement Not later than 10 days after NTP 

Project Completion 90 days after NTP 

 

1.8.1 MANDATORY PRE-BID MEETING / SITE VISIT  

 

There will be a mandatory scheduled pre-bid meeting on December 2, 2019 at 10:00 a.m. 

Meeting will start at the Holly Lake Booster Station, located at 21800 Northwest 8th Place, 

Pembroke Pines, FL 33029 and proceed to the Wastewater Treatment Plant located at 

13955 Pembroke Road, Pembroke Pines, FL 33027.  

 

All vendors will be required to complete Attachment G “Mandatory Pre-Bid Meeting 

Form” at the meeting and submit it as part of their proposal to show proof of attendance 

to the mandatory meeting. 

 

1.9 SUBMISSION REQUIREMENTS 
 

Bids/proposals must be submitted electronically at www.bidsync.com on or before 2:00 p.m. 

on December 24, 2019.   
 

Please note vendors should be registered on BidSync under the name of the organization that they 

are operating as and it should match the organization name on the documents that they are 

submitting and utilizing when responding to the solicitation.   

 

http://www.bidsync.com/
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The vendor must provide their pricing through the designated lines items listed on the BidSync 

website.  In addition, the vendor must complete any webforms on the BidSync website and provide 

any additional information requested throughout this solicitation.  Any additional information 

requested in the solicitation should be scanned and uploaded.  Unless otherwise specified, the 

City requests for vendors to upload their documents as one (1) PDF document in the order 

that is outlined in the bid package.   
 

The City recommends for proposers to submit their proposals as soon as they are ready to do 

so.  Please allow ample time to submit your proposals on the BidSync website.  Proposals may be 

modified or withdrawn prior to the deadline for submitting Proposals.  BidSync Support is happy 

to help you with submitting your proposal and to ensure that you are submitting your proposals 

correctly, but we ask that you contact their support line at 1-800-990-9339 with ample time before 

the bid closing date and time. 

 

PLEASE DO NOT SUBMIT ANY PROPOSALS VIA MAIL, E-MAIL OR FAX. 
 

However, please note that any required Bid Bond or Cashier's Check should be in a sealed 

envelope, plainly marked “BID SECURITY - IFB # PSUT-19-05 “Holly Lakes Booster Station 

and Wastewater Treatment Plant Fuel Tank Removal and Re-Pipe” and sent to the City of 

Pembroke Pines, City Clerk’s Office, 4th Floor, 601 City Center Way, Pembroke Pines, Florida, 

33025. 
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SECTION 2 - INSURANCE REQUIREMENTS 
 
The CONTRACTOR shall indemnify and hold harmless the CITY and its officers, employees, 
agents and instrumentalities from any and all liability, losses or damages, including attorneys' 
fees and costs of defense, which the CITY or its officers, employees, agents or instrumentalities 
may incur as a result of claims, demands, suits, causes of actions or proceedings of any kind or 
nature arising out of, relating to or resulting from the performance of this Agreement by the 
CONTRACTOR or its employees, agents, servants, partners principals or subcontractors.  The 
CONTRACTOR shall pay all claims and losses in connection therewith and shall investigate and 
defend all claims, suits or actions of any kind or nature in the name of the CITY, where applicable, 
including appellate proceedings, and shall pay all costs, judgments, and attorney's fees which 
may issue thereon.  The CONTRACTOR expressly understands and agrees that any insurance 
protection required by this Agreement or otherwise provided by the CONTRACTOR shall in no 
way limit the responsibility to indemnify, keep and save harmless and defend the CITY or its 
officers, employees, agents and instrumentalities as herein provided. 
 
CONTRACTOR shall not commence work under this Agreement until it has obtained all insurance 
required under this paragraph and such insurance has been approved by the Risk Manager of 
the CITY nor shall the CONTRACTOR allow any subcontractor to commence work on his 
subcontract until all similar such insurance required of the subcontractor has been obtained and 
similarly approved. 
 
CERTIFICATES OF INSURANCE, reflecting evidence of the required insurance, shall be filed 
with the City’s Risk Manager prior to the commencement of this Agreement. Policies shall be 
issued by companies authorized to do business under the laws of the State of Florida.  The 
insurance company shall be rated no less than “A” as to management, and no less than “Class 
VI” as to financial strength according to the latest edition of Best’s Insurance Guide published by 
A.M. Best Company. 
 
Policies shall be endorsed to provide the CITY thirty (30) days’ notice of cancellation, material 
change or non-renewal of policies required under the contract.  If the carrier will not agree to this 
notification, the CONTRACTOR or its insurance broker shall notify the CITY of any cancellation 
or reduction in coverage within seven days of receipt of insurer’s notification of cancellation or 
reduction in coverage.   
 
Insurance shall be in force until all obligations required to be fulfilled under the terms of the 
Agreement are satisfactorily completed as evidenced by the formal acceptance by the CITY.  In 
the event the insurance certificate provided indicates that the insurance shall terminate and lapse 
during the period of this Agreement, then in that event, the CONTRACTOR shall furnish, at least 
fifteen (15) days prior to the expiration of the date of such insurance, a renewed certificate of 
insurance as proof that equal and like coverage for the balance of the period of the Agreement 
and extension thereunder is in effect. The CONTRACTOR shall not commence nor continue to 
provide any services pursuant to this Agreement unless all required insurance remains in full force 
and effect.  CONTRACTOR shall be liable to CITY for any lapses in service resulting from a gap in 
insurance coverage. 
 
The insurance requirements specified in this Agreement are minimum requirements and in no way 
reduce any liability the CONTRACTOR has assumed in the indemnification/hold harmless 
section(s) of this Agreement.  
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2.1 REQUIRED INSURANCE 
 
A.   COMMERCIAL GENERAL LIABILITY INSURANCE  including, but not limited to: 

coverage for premises & operations, personal & advertising injury, products & completed 
operations,  Liability assumed under an Insured Contract (including tort liability of another 
assumed in a business contract), and independent contractors.  Coverage must be written 
on an occurrence basis, with limits of liability no less than: 

 
1. Each Occurrence Limit - $1,000,000 
2. Fire Damage Limit (Damage to rented premises) - $100,000 
3. Personal & Advertising Injury Limit - $1,000,000 
4. General Aggregate Limit - $2,000,000 
5. Products & Completed Operations Aggregate Limit - $2,000,000 (mostly for 

construction or equipment sold to the CITY) 
 

Products & Completed Operations Coverage shall be maintained for two (2) years after 
the final payment under this contract.  (Increase to 10 years for construction projects) (For 
construction projects also include: Designated Construction Project(s) General Aggregate 
Limit) 

 
The City of Pembroke Pines must be shown as an additional insured with respect 
to this coverage. City’s Additional Insured status shall extend to any coverage beyond 
the minimum requirements for limits of liability found herein.  
 

B. WORKERS’ COMPENSATION AND EMPLOYERS LIABILITY INSURANCE covering all 
employees, and/or volunteers of the CONTRACTOR engaged in the performance of the 
scope of work associated with this Agreement.  In the case any work is sublet, the 
CONTRACTOR shall require the subcontractors similarly to provide Workers 
Compensation Insurance for all the latter’s employees unless such employees are 
covered by the protection afforded by the CONTRACTOR.  Coverage for the 
CONTRACTOR and his subcontractors shall be in accordance with applicable state and/or 
federal laws that may apply to Workers’ Compensation Insurance with limits of liability no 
less than: 

  
1. Workers’ Compensation : Coverage A – Statutory 
2. Employers Liability: Coverage B $500,000 Each Accident  

  $500,000 Disease – Policy Limit 
$500,000 Disease – Each Employee 
    

If CONTRACTOR claims to be exempt from this requirement, CONTRACTOR shall provide 
CITY proof of such exemption along with a written request for CITY to exempt 
CONTRACTOR, written on CONTRACTOR letterhead. 
 
Coverage shall be included for injuries or claims under the USL&H or Jones Act, when 
applicable. 
 

C. AUTO LIABILITY INSURANCE covering all owned,  leased, hired, non-owned and 
employee non-owned vehicles used in connection with the performance of work under this 
Agreement, with a combined single limit of liability for bodily injury and property damage 
no less than: 
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1. Any Auto (Symbol 1) 

Combined Single Limit (Each Accident) - $1,000,000 
2. Hired Autos (Symbol 8) 

Combined Single Limit (Each Accident) - $1,000,000 
3. Non-Owned Autos (Symbol 9) 

Combined Single Limit (Each Accident) - $1,000,000 
 

If work under this Agreement includes transportation of hazardous materials, policy shall 
include pollution liability coverage equivalent to that provided by ISO pollution liability-
broadened coverage for auto endorsement CA9948 and the Motor Carrier Act 
endorsement MCS90. 
  

D.  PROFESSIONAL LIABILITY/ERRORS & OMISSIONS INSURANCE, when applicable, 
with a limit of liability no less than $1,000,000 per wrongful act.  This coverage shall be 
maintained for a period of no less than three (3) years after final payment of the contract.  
(Increase to 10 years for construction projects) 

 
E. ENVIRONMENTAL/POLLUTION LIABILITY shall be required with a limit of no less than 

$1,000,000 per wrongful act whenever work under this Agreement involves potential 
losses caused by pollution conditions.  Coverage shall include: Contractor’s completed 
operations as well as sudden and gradual pollution conditions.  If coverage is written on a 
claims-made basis, coverage shall be maintained for a period of no less than three (3) 
years after final payment of the contract. The City of Pembroke Pines must be shown 
as an additional insured with respect to this coverage. Furthermore, the CITY’S 
Additional Insured status shall extend to any coverage beyond the minimum requirements 
for limits of liability found herein.   

 
F. CYBER LIABILITY including Network Security and Privacy Liability when applicable, 

with a limit of liability no less than $1,000,000 per loss.  Coverage shall include liability 
arising from: theft, dissemination and/or use of confidential information stored or 
transmitted in electronic form, unauthorized access to, use of, or tampering with computer 
systems, including hacker attacks or inability of an authorized third party to gain access to 
your services, including denial of service, and the introduction of a computer virus into, or 
otherwise causing damage to, a customer’s or third person’s computer, computer system, 
network, or similar computer-related property and the data, software and programs 
thereon.  This coverage shall be maintained for a period of no less than three (3) years 
after final payment of the contract.  The City of Pembroke Pines must be shown as an 
additional insured with respect to this coverage.  Furthermore, the CITY’S Additional 
Insured status shall extend to any coverage beyond the minimum requirements for limits 
of liability found herein. 

 
G. CRIME COVERAGE when applicable, shall include employee dishonesty, forgery or 

alteration, and computer fraud in an amount of no less than $1,000,000 per loss.  If 
Contractor is physically located on the City’s premises, a third-party fidelity coverage 
extension shall apply. 

 
H. BUILDER’S RISK INSURANCE shall be “All Risk” for one hundred percent (100%) of the 

completed value  of the project with a deductible of not more than five percent (5%) for 
Named Windstorm and $20,000 per claim for all other perils. The Builder’s Risk Insurance 
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shall include interests of the CITY, the CONTRACTOR and subcontractors of the project.  
The CONTRACTOR shall include a separate line item for all costs associated with the 
Builder’s Risk Insurance Coverage for the project.  The CITY reserves the right at its sole 
discretion to utilize the CONTRACTOR’S Builder’s Risk Insurance or for the CITY to 
purchase its own Builder’s Risk Insurance for the Project.  Prior to the CONTRACTOR 
purchasing the Builder’s Risk insurance for the project, the CONTRACTOR shall allow the 
CITY the opportunity to analyze the CONTRACTOR’S coverage and determine who shall 
purchase the coverage.  Should the CITY utilize the CONTRACTOR’S Builder’s Risk 
Insurance, the CONTRACTOR shall be responsible for all deductibles.  If the CITY 
chooses to purchase the Builder’s Risk Coverage on the project, the CONTRACTOR shall 
provide the CITY with a change order deduct for all premiums and costs associated with 
the Builder’s Risk insurance in their schedule.   Should the CITY choose to utilize the 
CITY’S Builder’s Risk Program, the CITY shall be responsible for the Named Windstorm 
Deductible and the CONTRACTOR shall be responsible for the All Other Perils 
Deductible. 

 
I. SEXUAL ABUSE may not be excluded from any policy for Agreements involving any 

interaction with minors or seniors. 
 
2.2 REQUIRED ENDORSEMENTS 
 

1. The City of Pembroke Pines shall be named as an Additional Insured on each of the 
General Liability  polices required herein 

2. Waiver of all Rights of Subrogation against the CITY 
3. 30 Day Notice of Cancellation or Non-Renewal to the CITY 
4. CONTRACTOR’s policies shall be Primary & Non-Contributory 
5. All policies shall contain a “severability of interest” or “cross liability” liability clause 

without obligation for premium payment of the CITY 
6. The City of Pembroke Pines shall be named as a Loss Payee on all Property and/or 

Inland Marine Policies as their interest may appear. 
 
CONTRACTOR shall name the CITY, as an additional insured on each of the General Liability 
policies required herein and shall hold the CITY, its agents, officers and employees harmless on 
account of claims for damages to persons, property or premises arising out of the services 
provided hereunder.  Any insurance required of the CONTRACTOR pursuant to this Agreement 
must also be required by any subcontractor in the same limits and with all requirements as provided 
herein, including naming the CITY as an additional insured, in any work is subcontracted unless such 
subcontractor is covered by the protection afforded by the CONTRACTOR and provided proof of 
such coverage is provided to CITY.  The CONTRACTOR and any subcontractors shall maintain 
such policies during the term of this Agreement. 
 
The CITY reserves the right to require any other additional types of insurance coverage and/or 
higher limits of liability it deems necessary based on the nature of work being performed under 
this Contract. 
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SECTION 3 - GENERAL TERMS & 
CONDITIONS  
 

3.1 EXAMINATION OF CONTRACT 
DOCUMENTS   

 

Before submitting a Proposal, each Proposer 
should (a) consider federal, state and local 
laws, ordinances, rules and regulations that 
may in any manner affect cost or 
performance of the work, (b) study and 
carefully correlate the Proposer's 
observations with the Proposal Documents; 
and (c) notify the Purchasing Manager of all 
conflicts, errors and discrepancies, if any, in 
the Proposal Documents. 

 
The Proposer, by and through the 
submission of a Proposal, agrees that 
Proposer shall be held responsible for having 
familiarized themselves with the nature and 
extent of the work and any local conditions 
that may affect the work to be done and the 
services, equipment, materials, parts and 
labor required. 
 

3.2  CONFLICT OF INSTRUCTIONS   
 

If a conflict exists between the General 
Conditions and Instructions stated herein 
and specific conditions and instructions 
contained in specifications, the specifications 
shall govern.    

 

3.3  ADDENDA or ADDENDUM   
 

A formal solicitation may require an 
Addendum to be issued. An addendum in 
some way may clarify, correct or change the 
original solicitation (i.e. due date/time, 
specifications, terms, conditions, line item). 
Vendors submitting a proposal should check 
the BidSync website for any addenda issued. 
Vendors are cautioned not to consider verbal 
modifications to the solicitation, as the 
addendum issued through BidSync will be 
the only official method whereby changes will 
be made. 
 

3.4  INTERPRETATIONS AND 
QUESTIONS   

 

If the Proposer is in doubt as to the meaning 
of any of the Proposal Documents, is of the 
opinion that the Conditions and 
Specifications contain errors or 
contradictions or reflect omissions, or has 
any question concerning the conditions and 
specifications, the Proposer shall submit a 
question for interpretation or clarification. 
The City requires all questions relating to the 
solicitation be entered through the “Ask a 
Question” option tab available on the 
BidSync website. Responses to the 
questions will be provided online at 
www.bidsync.com.  Such request must be 
received by the “Question Due Date” stated 
in the solicitation.  Questions received after 
“Question Due Date” shall not be 
answered.  Interpretations or clarifications in 
response to such questions will be issued via 
BidSync.  The issuance of a response via 
BidSync is considered an Addendum and 
shall be the only official method whereby 
such an interpretation or clarification will be 
made.  
 

BidSync Support is also available to assist 
proposers with submitting their proposal and 
to ensure that proposers are submitting their 
proposals correctly.  Proposers should 
ensure that they contact they BidSync 
support line at 1-800-990-9339 with ample 
time before the bid closing date and time. 
 

For all other questions related to this 
solicitation, please contact the Purchasing 
Division at purchasing@ppines.com. 
 

3.5  RULES, REGULATIONS, LAWS, 
ORDINANCES and LICENSES   

 

The awarded contractor shall observe and 
obey all laws, ordinances, rules, and 
regulations of the federal, state, and CITY, 
which may be applicable to the service being 
provided.  The awarded firm shall have or be 
responsible for obtaining all necessary 
permits or licenses required, if necessary, in 
order to provide this service. 
 

http://www.bidsync.com/
mailto:purchasing@ppines.com
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Bidder warrants by submittal that prices 
quoted here are in conformity with the latest 
federal price guidelines, if any.   
 

3.6 WARRANTIES FOR USAGE   
 

Whenever a bid is sought, seeking a source 
of supply for a specified time for materials or 
service, the quantities or usage shown are 
estimated only.  No guarantee or warranty is 
given or implied by the City as to the total 
amount that may or may not be purchased 
from any resulting contracts.  These 
quantities are for bidders information only 
and will be used for tabulation and 
presentation of bid.   
 

3.7  BRAND NAMES  
 

If and wherever in the specifications a brand 
name, make, name of manufacturer, trade 
name, or vendor catalog number is 
mentioned, it is for the purpose of 
establishing a grade or quality of material 
only.  Since the City does not wish to rule out 
other competition and equal brands or 
makes, the phrase “OR EQUAL” is added.  
However, if a product other than that 
specified is bid, Bidders shall indicate on 
their proposal and clearly state the proposed 
substitution and deviation.  It is the vendor’s 
responsibility to provide any necessary 
documentation and samples within their bid 
submittal to prove that the product is equal to 
that specified.  Such samples are to be 
furnished before the date of bid opening, 
unless otherwise specified.  Additional 
evidence in the form of documentation and 
samples may be requested if the proposed 
brand is other than that specified.  The City 
retains the right to determine if the proposed 
brand shall be considered as an approved 
equivalent or not. 

 

3.8 QUALITY   
 

All materials used for the manufacture or 
construction of any supplies, materials, or 
equipment covered by this bid shall be new, 
the latest model, of the best quality, and 

highest grade workmanship, unless 
otherwise noted.   

 

3.9  SAMPLES   
 

Samples, when requested, must be 
furnished before, or at the bid opening, 
unless otherwise specified, and delivered 
free of expense to the City and if not used in 
testing or destroyed, will upon request within 
thirty (30) days of bid award be returned at 
the bidders expense.   

 

3.10 DEVELOPMENT COSTS 
 

Neither the City nor its representatives shall 
be liable for any expenses incurred in 
connection with the preparation, submission 
or presentation of a Bid in response to this 
solicitation. All information in the Bid shall be 
provided at no cost to the City. 

 

3.11  PRICING   
 

Prices should be stated in units of quantity 
specified in the bidding specifications.  In 
case of discrepancy in computing the 
amount of the bid, the unit prices quoted will 
govern.   
 
Bidder warrants by virtue of bidding that 
prices, terms, and conditions quoted in his 
bid will be firm for acceptance for a period of 
ninety (90) days from date of bid opening 
unless otherwise stated by the City or bidder.   
 

3.12 DELIVERY POINT  
 

All items shall be delivered F.O.B. 
destination, and delivery cost and charges 
included in the bid price.  Failure to do so 
may be cause for rejection of bid.   
 

3.13  TAX EXEMPT STATUS   
 

The City is exempt from Florida Sales and 
Federal Excise taxes on direct purchase of 
tangible property. 
 

3.14  CONTRACT TIME   
 

By virtue of the submission of the Proposal, 
Proposer agrees and fully understands that 
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the completion time of the work of the 
Contract is an essential and material 
condition of the Contract and that time is of 
the essence.  The Successful Proposer 
agrees that all work shall be prosecuted 
regularly, diligently and uninterrupted at such 
rate of progress as will ensure full completion 
thereof within the time specified.  Failure to 
complete the work within the time period 
specified shall be considered a default. 

 

In addition, time will be of the essence for any 
orders placed as a result of this bid.  
Purchaser reserves the right to cancel such 
orders, or part thereof, without obligation if 
delivery is not made at the time(s) or place(s) 
specified.   

 

3.15 COPYRIGHT OR PATENT RIGHTS   
 

Bidder warrants that there have been no 
violations of copyrights or patent rights in 
manufacturing, producing, or selling other 
goods shipped or ordered as a result of this 
bid, and seller agrees to hold the purchaser 
harmless from any and all liability, loss or 
expense occasioned by such violation.   
 

3.16  PUBLIC ENTITY CRIMES  
 

“A person or affiliate who has been placed on 
the convicted vendor list following a 
conviction for a public entity crime may not 
submit a bid on a contract to provide any 
goods or services to a public entity, may not 
submit a bid on a contract with a public entity 
for the construction or repair of a public 
building or public work, may not submit bids 
on leases of real property to a public entity, 
may not be awarded or perform work as a 
contractor, supplier, subcontractor, or 
consultant under a contract with any public 
entity, and may not transact business with 
any public entity in excess of the threshold 
amount provided in Section 287.017, for 
CATEGORY TWO for a period of 36 months 
from the date of being placed on the 
convicted vendor list.”   
 

The Public Entity Crime Affidavit Form, 
attached to this solicitation, includes 

documentation that shall be executed by an 
individual authorized to bind the Proposer. 
The Proposer further understands and 
accepts that any contract issued as a result 
of this solicitation shall be either voidable or 
subject to immediate termination by the City. 
In the event there is any misrepresentation or 
lack of compliance with the mandates of 
Section 287.133 or Section 287.134, 
respectively, Florida Statutes. The City in the 
event in such termination, shall not incur any 
liability to the Bidder for any goods, services 
or materials furnished. 
 

3.17  CONFLICT OF INTEREST   
 

The award of any contract hereunder is 
subject to the provisions of Chapter 112, 
Florida Statutes.  Proposers must disclose 
with their Proposal the name of any officer, 
director, partner, proprietor, associate or 
agent who is also an officer or employee of 
CITY or any of its agencies.  Further, all 
Proposers must disclose the name of any 
officer or employee of CITY who owns, 
directly or indirectly, an interest of five 
percent (5%) or more in the Proposer 's firm 
or any of its branches or affiliate companies. 
 

3.18 FACILITIES 
 

The City reserves the right to inspect the 
Bidder’s facilities at any time with prior 
notice. 
 

3.19  ENVIRONMENTAL REGULATIONS   
 

CITY reserves the right to consider 
Proposer’s history of citations and/or 
violations of environmental regulations in 
determining a Proposer’s responsibility, and 
further reserves the right to declare a 
Proposer not responsible if the history of 
violations warrant such determination.  
Proposer shall submit with the Proposal, a 
complete history of all citations and/or 
violations, notices and dispositions thereof.  
The non-submission of any such 
documentation shall be deemed to be an 
affirmation by the Proposer that there are no 
citations or violations.  Proposer shall notify 



 

    

 

 

 

IFB # PSUT-19-05  SECTION 3 - GENERAL TERMS & CONDITIONS Page 23    

  

City of Pembroke Pines 

CITY immediately of notice of any citation or 
violation that Proposer may receive after the 
Proposal opening date and during the time of 
performance of any contract awarded to 
Proposers. 
 

3.20 SIGNATURE REQUIRED   
 

All proposals must be signed with the firm 
name and by an officer or employee having 
authority to bind the company or firm by his 
signature.  FAILURE TO PROPERLY SIGN 
PROPOSAL SHALL INVALIDATE SAME, 
AND IT MAY NOT BE CONSIDERED FOR 
AWARD.   
 

The individual executing this Bid on behalf of 
the Company warrant to the City that the 
Company is authorized to do business in the 
State of Florida, is in good standing and that 
Company possesses all of the required 
licenses and certificates of competency 
required by the State of Florida and Broward 
County to provide the goods or perform the 
services herein described. 
 

The signed bid shall be considered an offer 
on the part of the bidder or contractor, which 
offer shall be deemed accepted upon 
approval by the City Commission of the City 
of Pembroke Pines and in case of default on 
the part of the bidder or contractor after such 
acceptance, the City of Pembroke Pines may 
take such action as it deems appropriate 
including legal action for damages or specific 
performance.   
 

3.21  MANUFACTURER’S 
CERTIFICATION 

 

The City of Pembroke Pines reserves the 
right to request from bidder separate 
manufacturer certification of all statements 
made in the proposal.   
 

3.22  MODIFICATION OR 
WITHDRAWAL OF PROPOSAL   

 

The City recommends for proposers to 
submit their proposals as soon as they are 
ready to do so.  Please allow ample time to 
submit your proposals on the BidSync 

website.  Proposals may be modified or 
withdrawn prior to the deadline for submitting 
Proposals. 
 

3.23  PUBLIC BID; BID OPENING AND 
GENERAL EXEMPTIONS   

 

All submittals received by the deadline will be 
recorded, and will subsequently be publicly 
opened on the same business day at 2:30 
p.m. at the office of the City Clerk, 4th Floor, 
601 City Center Way, Pembroke Pines, 
Florida, 33025. 
 

All Proposals received from Proposers in 
response to the solicitation will become the 
property of CITY and will not be returned to 
the Proposers.  In the event of Contract 
award, all documentation produced as part of 
the Contract shall become the exclusive 
property of CITY.  Proposers are requested 
to identify specifically any information 
contained in their Proposals which they 
consider confidential and/or proprietary and 
which they believe to be exempt from 
disclosure, citing specifically the applicable 
exempting law. 
 

Pursuant to Section 119.071 of the Florida 
Statutes, sealed bids, proposals, or replies 
received by a Florida public agency shall 
remain exempt from disclosure until an 
intended decision is announced or until 30 
days from the opening, whichever is earlier.  
 

Therefore, bidders will not be able to procure 
a copy of their competitor's bids until an 
intended decision is reached or 30 days has 
elapsed since the time of the bid opening.  
 

However, pursuant to Section 255.0518 of 
the Florida Statutes, when opening sealed 
bids that are received pursuant to a 
competitive solicitation for construction or 
repairs on a public building or public 
work, the entity shall: 
 

(a) Open the sealed bids at a public 
meeting. 
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(b) Announce at that meeting the name 
of each bidder and the price 
submitted in the bid. 

(c) Make available upon request the 
name of each bidder and the price 
submitted in the bid. 

For solicitations that are not for 
“construction or repairs on a public 
building or public work” the City shall not 
reveal the prices submitted in the bids until 
an intended decision is announced or until 30 
days from the opening, whichever is earlier. 
 

3.24  RESERVATIONS FOR REJECTION 
AND AWARD   

 

The City of Pembroke Pines reserves the 
right to accept or reject any and all bids or 
parts of bids, to waive irregularities and 
technicalities, and to request rebids.  The 
City also reserves the right to award a 
contract on such items(s) or service(s) the 
City deems will best serve its interests.  All 
bids shall be awarded to the most 
responsive/responsible bidder, provided the 
(City) may for good cause reject any bid or 
part thereof.  It further reserves the right to 
award a contract on a split order basis, or 
such combinations as shall best serve the 
interests of the City unless otherwise 
specified.  No premiums, rebates or 
gratuities permitted, either with, prior to, or 
after award.  This practice shall result in the 
cancellation of said award and/or return of 
items (as applicable) and the recommended 
removal of bidder from bid list(s). 
 

3.25  BID PROTEST 
 

Any protests or challenges to this 
competitive procurement shall be governed 
by Section 35.38 of the City’s Code of 
Ordinances. 
 

3.26  INDEMNIFICATION 
 

The Successful Proposer shall pay all 
claims, losses, liens, settlements or 
judgments of any nature whatsoever in 
connection with the subsequent 
indemnifications including, but not limited to, 

reasonable attorney's fees (including 
appellate attorney's fees) and costs. 
 

CITY reserves the right to select its own legal 
counsel to conduct any defense in any such 
proceeding and all costs and fees associated 
therewith shall be the responsibility of 
Successful Proposer under the 
indemnification agreement.  Nothing 
contained herein is intended nor shall it be 
construed to waive City’s rights and 
immunities under the common law or Florida 
Statute 768.28 as amended from time to 
time. 
 

Additional indemnification requirements may 
be included under Special Terms and 
Conditions and/or as part of a specimen 
contract included in the solicitation package. 
 

General Indemnification: To the fullest 
extent permitted by laws and regulations, 
Successful Proposer shall indemnify, 
defend, save and hold harmless the CITY, its 
officers, agents and employees, harmless 
from any and all claims, damages, losses, 
liabilities and expenses, direct, indirect or 
consequential arising out of or in 
consequential arising out of or alleged to 
have arisen out of or in consequence of the 
products, goods or services furnished by or 
operations of the Successful Proposer or his 
subcontractors, agents, officers, employees 
or independent contractors pursuant to or in 
the performance of the Contract.  
 

Patent and Copyright Indemnification: 
Successful Proposer agrees to indemnify, 
defend, save and hold harmless the CITY, its 
officers, agents and employees, from all 
claims, damages, losses, liabilities and 
expenses arising out of any alleged 
infringement of copyrights, patent rights 
and/or the unauthorized or unlicensed use of 
any invention, process, material, property or 
other work manufactured or used in 
connection with the performance of the 
Contract, including its use by CITY. 
 

3.27  DEFAULT PROVISION 
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In the case of default by the bidder or 
contractor, the City of Pembroke Pines may 
procure the articles or services from any 
other sources and hold the bidder or 
contractor responsible for any excess costs 
occasioned or incurred thereby.   
 

The City shall be the sole judge of 
nonperformance, which shall include any 
failure on the part of the successful Bidder to 
accept the Award, to furnish required 
documents, and/or to fulfill any portion of the 
contract within the time stipulated. Upon 
default by the successful Bidder to meet any 
terms of this agreement, the City will notify 
the Bidder five (5) days (weekends and 
holidays excluded) to remedy the default. 
Failure on the Contractor’s part to correct the 
default within the required five (5) days shall 
result in the contract being terminated and 
upon the City notifying in writing the 
Contractor of its intentions and the effective 
date of the termination. The following shall 
constitute default: 
 

A. Failure to perform the Work required 
under the contract and/or within the time 
required or failing to use the subcontractor, 
entities and personnel as identified and set 
forth, and to the degree specified in the 
contract. 
 

B. Failure to begin the Work under this Bid 
within the time specified. 
 

C. Failure to perform the Work with sufficient 
Workers and equipment or with sufficient 
materials to ensure timely completion. 
 

D. Neglecting or refusing to remove 
materials or perform new Work where prior 
Work has been rejected as non-conforming 
with the terms of the contract. 
 

E. Becoming insolvent, being declared 
bankrupt, or committing act of bankruptcy or 
insolvency, or making an assignment 
renders the successful Bidder incapable of 
performing the Work in accordance with and 
as required by the contract. 
 

F. Failure to comply with any of the terms of 
the contract in any material respect.   
 

In the event of default of a contract, the 
successful Bidder shall pay all attorney’s 
fees and court costs incurred in collecting 
any damages. The successful Bidder shall 
pay the City for any and all costs incurred in 
ensuing the completion of the project. 
 

Additional provisions may be included in the 
specimen contract. 
 

3.28 ACCEPTANCE OF MATERIAL  
 

The material delivered under this proposal 
shall remain the property of the seller until a 
physical inspection and actual usage of this 
material and/or services is made and 
thereafter accepted to the satisfaction of the 
City and must comply with the terms herein, 
and be fully in accord with specifications and 
of the highest quality.  In the event the 
material and/or services supplied to the City 
are found to be defective or do not conform 
to specifications, the City reserves the right 
to cancel the order upon written notice to the 
seller and return product to seller at the 
sellers expense.   

 

3.29  LOCAL GOVERNMENT PROMPT 
PAYMENT ACT 

 

The City complies with Florida Statute 
218.70, Florida Prompt Payment Act.   
 
3.30  SCRUTINIZED COMPANIES LIST 
 

In accordance with Florida Statue 287.135, 
as amended, a company is ineligible to, and 
may not, bid on, submit a proposal for, or 
enter into or renew a contract with an agency 
or local governmental entity for goods or 
services if: 
 
(a) Any amount of, at the time of bidding on, 
submitting a proposal for, or entering into or 
renewing such contract, the company is on 
the Scrutinized Companies that Boycott 
Israel List, created pursuant to s. 215.4725, 
or is engaged in a boycott of Israel; or 
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(b) One million dollars or more if, at the time 
of bidding on, submitting a proposal for, or 
entering into or renewing such contract, the 
company: 
 
1. Is on the Scrutinized Companies with 
Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran 
Petroleum Energy Sector List, created 
pursuant to s. 215.473; or 
 
2. Is engaged in business operations in 
Syria. 
 
By submitting a bid, proposal or response, 
the company, principals or owners certify 
that they are not listed on the Scrutinized 
Companies that boycott Israel List, 
Scrutinized Companies with activities in 
Sudan List, Scrutinized Companies with 
Activities in the Iran Petroleum Energy 
Sector List, or is engaged in business 
operations in Syria. 
 
3.31  PUBLIC RECORDS; TRADE 

SECRET, PROPRIETARY AND 
CONFIDENTIAL SUBMITTALS 

 

The Proposer’s response to this solicitation 
is a public record pursuant to Florida law, 
which is subject to disclosure by the City 
under the State of Florida Public Records 
Law, Florida Statutes Chapter 119.07 
(“Public Records Law”).  The City shall permit 
public access to all documents, papers, 
letters or other material submitted in 
connection with this solicitation and the 
Contract to be executed for this solicitation, 
subject to the provisions of Chapter 119.07 
of the Florida Statutes. 
 
Any language contained in the Proposer’s 
response to the solicitation purporting to 
require confidentiality of any portion of the 
Proposer’s response to the solicitation, 
except to the extent that certain information 
is in the City’s opinion a Trade Secret 
pursuant to Florida law, shall be void.  If a 
Proposer submits any documents or other 
information to the City which the Proposer 

claims is Trade Secret information and 
exempt from Florida Statutes Chapter 
119.07 (“Public Records Laws”), the 
Proposer shall clearly designate that it is a 
Trade Secret and that it is asserting that the 
document or information is exempt.  The 
Proposer must specifically identify the 
exemption being claimed under Florida 
Statutes 119.07.  The City shall be the final 
arbiter of whether any information contained 
in the Proposer’s response to the solicitation 
constitutes a Trade Secret.  
 
Any claim of confidentiality on financial 
statements must be asserted at the time of 
submittal.  The firm must identify the specific 
statute that authorizes the exemption from 
the Public Records Law.  Please note that 
the financial statement exemption provided 
for in Section 119.071(1)c, Florida Statutes 
only applies to submittals in response to a 
solicitation for a “public works” project. 
 
EXCEPT FOR CLEARLY MARKED 
PORTIONS THAT ARE BONA FIDE TRADE 
SECRETS PURSUANT TO FLORIDA LAW, 
DO NOT MARK YOUR RESPONSE TO THE 
SOLICITATION AS PROPRIETARY OR 
CONFIDENTIAL.  DO NOT MARK YOUR 
RESPONSE TO THE SOLICITATION OR 
ANY PART THEREOF AS COPYRIGHTED.  
ALL DOCUMENTS THAT THE FIRM 
PURPORTS TO BE CONFIDENTIAL, 
PROPRIETARY OR A TRADE SECRET 
SHALL BE UPLOADED TO THE BIDSYNC 
WEBSITE AS A SEPARATE ATTACHMENT 
CLEARLY IDENTIFYING THE EXEMPTION 
BEING CLAIMED UNDER FLORIDA 
STATUTES 119.07.   
 
The city’s determination of whether an 
exemption applies shall be final, and the 
proposer agrees to defend, indemnify, and 
hold harmless the city and the city’s officers, 
employees, and agent, against any loss or 
damages incurred by any person or entity as 
a result of the city’s treatment of records as 
public records.  
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SECTION 4 - SPECIAL TERMS & 
CONDITIONS  

 
4.1 PROPOSAL SECURITY 

 
Proposal Security Requirements: Each 
Proposal must be accompanied by a certified 
or cashier’s check or by a Bid Bond made 
payable to the City of Pembroke Pines on an 
approved form, duly executed by the 
Proposer as principal and having as surety 
thereon a surety company acceptable to 
CITY and authorized to write such Bond 
under the laws of the State of Florida, in an 
amount not less than five percent (5%) of the 
amount of the base Proposal price.   
 
Proposers must submit a scanned copy of 
their bid security (bid bond form or cashier’s 
check) with their bid submittal through 
BidSync.  Proposers must also submit their 
original bid security (bid bond form or 
cashier’s check) at time of the bid due date, 
or they may be deemed as non-responsive.   
The original Bid Bond or Cashier's Check 
should be in a sealed envelope, plainly 
marked “BID SECURITY - IFB # PSUT-19-
05 Holly Lake Booster Station and 
Wastewater Treatment Plant Fuel Tank 
Removal and Generator Re-Pipe” and sent 
to the:  
 

City of Pembroke Pines,  
City Clerk’s Office, 4th Floor,  
601 City Center Way,  
Pembroke Pines, Florida, 33025. 

 
Successful Proposer: The Proposal 
Security of the Successful Proposer will be 
retained until such Proposer has executed 
the Contract and furnished the required 
insurance, payment and performance bonds, 
whereupon the Proposal Security will be 
returned.  If the Successful Proposer fails to 
execute and deliver the Contract and furnish 
the required insurance and bonds within 
fifteen (15) calendar days of the Notice of 
Award, CITY may annul the Notice of Award 

and the entire sum of the Proposal Security 
shall be forfeited.   
 
Three Lowest Proposers: The Proposal 
Security of the three (3) lowest Proposers will 
be returned within seven (7) calendar days 
after CITY and the Successful Proposer 
have executed the written Contract or if no 
such written Contract is executed within 
ninety (90) calendar days after the date of the 
Proposal opening, upon the demand of any 
Proposer at any time thereafter, provided 
that he has not been notified of the 
acceptance of his Proposal.   
 
All Other Proposers: Proposal Security of 
all other Proposer will be returned within 
seven (7) calendar days after the proposal 
opening.  The agent or attorney in fact or 
other officer who signs a Bid Bond for a 
surety company must file with such bond a 
certified copy of his power of attorney 
authorizing him to do so. 

 
4.2 PAYMENT AND PERFORMANCE 

BONDS 

 
Within fifteen (15) calendar days after Notice 
of Award and in any event prior to 
commencing work, the Contractor shall 
execute and furnish to City a performance 
bond and a payment bond, each written by a 
corporate surety, having a resident agent in 
the State of Florida and having been in 
business with a record of successful 
continuous operation for at least five (5) 
years.  The surety shall hold a current 
certificate of authority from the Secretary of 
Treasury of the United States as an 
acceptable surety on federal bonds in 
accordance with United States Department 
of Treasury Circular No. 570.  If the amount 
of the Bond exceeds the underwriting 
limitation set forth in the circular, in order to 
qualify, the net retention of the surety 
company shall not exceed the underwriting 
limitation in the circular and the excess risks 
must be protected by coinsurance, 
reinsurance, or other methods, in 
accordance with Treasury Circular 297, 
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revised September 1, 1978 (31DFR, Section 
223.10, Section 223.11).  Further, the surety 
company shall provide City with evidence 
satisfactory to City, that such excess risk has 
been protected in an acceptable manner.  
The surety company shall have at least the 
following minimum qualification in 
accordance with the latest edition of A.M. 
Best's Insurance Guide, published by Alfred 
M. Best Company, Inc., Ambest Road, 
Oldwick, New Jersey 08858: 
 

B+ to A+ 
 
Two (2) separate bonds are required and 
both must be approved by the City.  The 
penal sum stated in each bond shall be 
100% of the contract price.  The 
performance bond shall be conditioned that 
the Contractor performs the contract in the 
time and manner prescribed in the contract.  
The payment bond shall be conditioned that 
the Contractor promptly make payments to 
all persons who supply the Contractor with 
labor, materials and supplies used directly or 
indirectly by the Contractor in the 
prosecution of the work provided for in the 
Contract and shall provide that the surety 
shall pay the same in the amount not 
exceeding the sum provided in such bonds, 
together with interest at the maximum rate 
allowed by law; and that they shall indemnify 
and save harmless the City to the extent of 
any and all payments in connection with the 
carrying out of said Contract which the City 
may be required to make under the law. 
 
Pursuant to the requirements of Section 
255.05(1)(a), Florida Statutes, it shall be the 
duty of the Contractor to record the aforesaid 
payment and performance bonds in the 
public records of Broward County, with the 
Contractor to pay all recording costs. 
 
4.3  OWNER’S CONTINGENCY   
 
While the specifications contained in this 
solicitation and any ensuing Purchase 
Orders or contracts have incorporated all 
anticipated work to be accomplished, there 

may be unanticipated work required of the 
vendor in conjunction with a specific 
project.  For this reason, the City 
Commission may award a project with an 
“Owner’s Contingency”.  This contingency or 
allowance authorizes the City execute 
change orders up to the amount of the 
contingency without the need to obtain 
additional Commission approval.  The 
Owner’s Contingency is usually based on a 
specified percent of the proposed project 
amount and is established for the specific 
project being performed under the contract. 
This dollar amount shall be shown on the 
specific project purchase order as a distinct 
item from the vendor’s overall offer to 
determine the total potential dollar value of 
the contract.  It is hereby understood and 
agreed that the vendor shall not expend any 
dollars in connection with the Owner’s 
Contingency without the expressed prior 
approval of the City’s authorized 
representative.  Any Owner’s Contingency 
funds that have not been utilized at the end 
of the project will remain with the Owner, the 
contractor shall only be paid for the proposed 
project cost as approved by the City 
Commission along with any Owner 
Contingency expenses that were approved 
by the City’s authorized representative. 
 
4.4  TAX SAVER PROGRAM   
 
The Contractor shall cooperate on certain 
projects to allow the City to avail itself of a 
sales tax savings program.   

  
4.5 RELEASE OF LIEN   
 
Contractor must provide an executed 
Partial/Final Release of Lien utilizing the 
City’s standard Release of Lien Form in order 
for the City to release any payments to the 
Contractor.   
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4.6 SOLID WASTE CONSTRUCTION 
AND DEMOLITION DEBRIS 
COLLECTION AND DISPOSAL 
REQUIREMENTS 

  
The City of Pembroke Pines has an exclusive 
solid waste franchise agreement with Waste 
Pro of Florida, Inc. for the collection and 
disposal of all solid waste including 
construction and demolition (C & D) debris.  
All applicants for bids to perform construction 
work for the City of Pembroke Pines shall be 
subject to the requirements found in the 
City’s exclusive sold waste franchise 
agreement and must contract Waste Pro of 
Florida, Inc. for the collection and disposal of 
all construction and demolition debris 
generated at such construction job sites. 
  
For the current applicable rates and fees for 
Waste Pro of Florida, Inc. dumpsters, roll-off 
containers, and other related solid waste 
service equipment needs, please contact 
David Perez, Waste Pro’s Pembroke Pines 
Sales Representative at (954) 967-4200 or 
dperez@wasteprousa.com. 
  
For further information related to the solid 
waste franchise requirements, please 
contact Rose Colombo, Solid Waste 
Franchise Agreement Contract Manager, at 
(954) 518-9011 or rcolombo@ppines.com. 
  
For solid waste franchise enforcement 
questions, please contact the City of 
Pembroke Pines Code Compliance Unit at 
(954) 431-4466. 
 
 
 

 

mailto:dperez@wasteprousa.com
mailto:rcolombo@ppines.com


CONTACT INFORMATION FORM
 
IN ACCORDANCE WITH “PSUT-19-05” titled “Holly Lake Booster Station and Wastewater Treatment
Plant Fuel Tank Removal and Generator Re-Pipe” attached hereto as a part hereof, the undersigned submits
the following:
 

A) Contact Information
The Contact information form shall be electronically signed by one duly authorized to do so, and in case signed
by a deputy or subordinate, the principal's properly written authority to such deputy or subordinate must
accompany the proposal.  This form must be completed and submitted through www.bidsync.com as part of the
bidder’s submittal.  The vendor must provide their pricing through the designated lines items listed on the
BidSync website.
 

COMPANY INFORMATION:
 
COMPANY: 
 
STREET ADDRESS: 
 
CITY, STATE & ZIP CODE: 
 
PRIMARY CONTACT FOR THE PROJECT:
 
NAME:  TITLE: 
 
E-MAIL: 
 
TELEPHONE:   FAX: 
 
AUTHORIZED APPROVER:
 
NAME:  TITLE: 
 
E-MAIL: 
 
TELEPHONE:   FAX: 
 
SIGNATURE: 

 

 
B) Proposal Checklist
 

Are all materials, freight, labor and warranties included? Yes 

 
Did you make sure to submit the following items, as stated in section 1.5 “Proposal Requirements” of the bid
package?
 

Attachment A - Contact Information Form Yes 

http://www.bidsync.com/


Attachment B - Non-Collusive Affidavit Yes 

Attachment C - Proposer’s Completed Qualification Statement Yes 

Attachment F - References Form Yes 

Attachment G - Mandatory Pre-Bid Meeting Form Yes 

Does your proposal exceed $200,000 for this construction project?
If so, please include a Proposal Security (Bid Bond or Cashier’s Check) along
with a separate line item to provide a Payment and Performance Bond. (See Bid
Package for details)

Yes 

 
 

Did you make sure to update the following documents found under the “Vendor Registration” group of
“Qualifications” on the BidSync website for the City of Pembroke Pines?
 

Vendor Information Form Yes 

Form W-9 (Rev. October 2018) Yes 

Sworn Statement on Public Entity Crimes Form Yes 

Local Vendor Preference Certification Yes 

Local Business Tax Receipts Yes 

Veteran Owned Small Business Preference Certification Yes 

Equal Benefits Certification Form Yes 

Vendor Drug-Free Workplace Certification Form Yes 

Scrutinized Company Certification Yes 

 

 
C) Sample Proposal Form
 

 

The following sample price proposal is for information only.  The vendor must provide their pricing through the
designated lines items listed on the BidSync website.
 
 
Installation at Holly Lake Booster Station:
 
Item # Item Description Total Cost

1) Project Cost Price to be Submitted
Via BidSync

2) Additional Cost to provide a Payment & Performance
Bond in the form of a Percentage of the total contract
amount

To be Submitted Via
BidSync

 
 



 
Installation at Wastewater Treatment Plant:
 
Item # Item Description Total Cost

1) Project Cost Price to be Submitted
Via BidSync

2) Additional Cost to provide a Payment & Performance
Bond in the form of a Percentage of the total contract
amount

To be Submitted Via
BidSync

 



NON-COLLUSIVE AFFIDAVIT
 
 

BIDDER is the ,
                             (Owner, Partner, Officer, Representative or Agent)
 
BIDDER is fully informed respecting the preparation and contents of the attached Bid and of all   pertinent

circumstances respecting such Bid;
 
Such Bid is genuine and is not a collusive or sham Bid;
 
Neither the said BIDDER nor any of its officers, partners, owners, agents, representative, employees or parties in

interest, including this affidavit, have in any way colluded, conspired, connived or agreed, directly or
indirectly, with any other BIDDER, firm or person to submit a collusive or sham Bid in connection with the
Contract for which the attached Bid has been submitted; or to refrain from bidding in connection with such
Contract; or have in any manner, directly or indirectly, sought by agreement or collusion, or
communications, or conference with any BIDDER, firm, or person to fix the price or prices in the attached
Bid or any other BIDDER, or to fix any overhead, profit, or cost element of the Bid Price or the Bid Price of
any other BIDDER, or to secure through any collusion conspiracy, connivance, or unlawful agreement any
advantage against (Recipient), or any person interested in the proposed Contract;

 
The price of items quoted in the attached Bid are fair and proper and are not tainted by collusion, conspiracy,

connivance, or unlawful agreement on the part of the BIDDER or any other of its agents, representatives,
owners, employees or parties in interest, including this affidavit.

 
 

Printed Name/Signature 
 

Title 
 

  Name of Company 
 
 



PROPOSER’S QUALIFICATIONS STATEMENT
 
PROPOSER shall furnish the following information.  Failure to comply with this requirement will render Bid
non‑responsive and shall cause its rejection.  Additional sheets shall be attached as required.
 
PROPOSER'S Name and Principal Address:

 
 
PROPOSER’S License Number: 

(Please attach certificate of status, competency, and/or state registration.)
 

Number of years your organization has been in business 
 
State the number of years your firm has been in business under your present business name 
 
State the number of years your firm has been in business in the work specific to this solicitation: 

 
Names and titles of all officers, partners or individuals doing business under trade name:

 
 
IF USING A FICTITIOUS NAME, SUBMIT EVIDENCE OF COMPLIANCE WITH FLORIDA
FICTITIOUS NAME STATUTE. 
 
Under what former name has your business operated?  Include a description of the business.  Failure to include
such information shall be deemed to be intentional misrepresentation by the City and shall render the proposer
non-responsive.

 
 
At what address was that business located?

 
 



Name, address, and telephone number of surety company and agent who will provide the required bonds on this
contract:

 
 
Have you ever failed to complete work awarded to you.  If so, when, where and why?

 
Have you personally inspected the proposed WORK and do you have a complete plan for its performance?
 
 
Will you subcontract any part of this WORK?  If so, give details including a list of each sub-contractor(s) that

will perform work in excess of ten percent (10%) of the contract amount and the work that will be
performed by each subcontractor(s).

 
 
The foregoing list of subcontractor(s) may not be amended after award of the contract without the prior
written approval of the Contract Administrator, whose approval shall not be reasonably withheld.
 

List and describe all bankruptcy petitions (voluntary or involuntary) which have been filed by or against the
Proposer, its parent or subsidiaries or predecessor organizations during the past five (5) years.  Include in
the description the disposition of each such petition.

 
 
List and describe all successful Bond claims made to your surety (ies) during the last five (5) years.  The list

and descriptions should include claims against the bond of the Proposer and its predecessor organization(s).

 
 
 
 
 
 
List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Proposer or its

predecessor organizations(s) during the last (10) years.  The list shall include all case names; case,
arbitration or hearing identification numbers; the name of the project over which the dispute arose; and a
description of the subject matter of the dispute.



 
 

List and describe all criminal proceedings or hearings concerning business related offenses in which the
Proposer, its principals or officers or predecessor organization(s) were defendants.

 
 

Are you an   Original provider sales representative distributor, broker, manufacturer other, of the
commodities/services proposed upon?  If other than the original provider, explain below.

 
Have you ever been debarred or suspended from doing business with any governmental agency? If yes, please
explain:

 
 
Describe the firm’s local experience/nature of service with contracts of similar size and complexity, it the
previous three (3) years:

 
 

 
 
 
 
 
 
 
 
 
 
 
The PROPOSER acknowledges and understands that the information contained in response to this Qualification
Statement shall be relied upon by CITY in awarding the contract and such information is warranted by
PROPOSER to be true.  The discovery of any omission or misstatement that materially affects the
PROPOSER’s qualifications to perform under the contract shall cause the CITY to reject the Bid, and if after
the award, to cancel and terminate the award and/or contract.
 



(Company Name)
 

(Printed Name/Signature)
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YOUR COMPANY NAME HERE Companies providing coverage

SAMPLE CERTIFICATE

Must Include General Liability

City of Pembroke Pines 
601 City Center Way 
Pembroke Pines FL 33025

City Must Be Named as Certificate Holder

"THE CERTIFICATE HOLDER IS NAMED AS ADDITIONALLY INSURED WITH REGARD TO GENERAL LIABILITY"

Certificate must contain wording similar to what appears below

Page 1 of 1 Attachment D: Sample Insurance Certificate

Attachment D



 Attachment E 
    

 
 

Page 1 of 18 
 

City of Pembroke Pines 

 CONSTRUCTION AGREEMENT 
 
 
 THIS IS AN AGREEMENT,  dated the _______ day of ______________, 
«Contract_Signature_Year», by and between: 
 
 CITY OF PEMBROKE PINES , a municipal corporation of the State of Florida with 

a business address of 601 City Center Way, Pembroke Pines, Florida 33025 
hereinafter referred to as "CITY", 

 
 and 
 
 «Vendor_Name_Upper_Case», a «Vendor_Business_Type», authorized to do 

business in the State of Florida, with a business address of 
«Vendor_Address_Line_1», «Vendor_Address_Line_2» (hereinafter referred to 
as the “CONTRACTOR”). CITY and CONTRACTOR may hereinafter be referred 
to collectively as the "Parties." 

 
 W I T N E S S E T H: 
 
In consideration of the mutual terms and conditions, promises, covenants and payments hereinafter 
set forth, CITY and CONTRACTOR agree as follows: 
 
 ARTICLE 1 
 PREAMBLE  
 
In order to establish the background, context and form of reference for this Agreement, and to 
generally express the objectives and intentions of the respective parties herein, the following 
statements, representations, and explanations shall be accepted as predicates for the undertakings and 
commitments included within the provisions which follow, and may be relied upon by the parties as 
essential elements of the mutual considerations upon which this Agreement is based. 
 
1.1 On «Solicitation_Advertisement_Date», the CITY advertised its notice to bidders of the 
CITY's desire to hire a firm to «Service_Description» as more particularly described in Exhibit "A"  
attached hereto and by this reference made a part hereof, for the said bid entitled: 
 

«Solicitation_Type_Abbreviation» # «Solicitation_Number» 
“«Solicitation_Title»” 

 
1.2 On «Bid_Opening_Date», the bids were opened at the offices of the City Clerk. 
 
1.3 On «Commission_Award_Date», the CITY awarded the bid to CONTRACTOR and 
authorized the proper CITY officials to negotiate and enter into an agreement with CONTRACTOR 
to render the services more particularly described herein below. 
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1.4 Negotiations pertaining to the services to be performed by the CONTRACTOR were 
undertaken and this Agreement incorporates the results of such negotiation. 

 
 ARTICLE 2 
 SERVICES AND RESPONSIBILITIES  
 
2.1 CONTRACTOR hereby agrees to perform the services for the «Service_Description», as 
more particularly described in Exhibit "A"  attached hereto and by this reference made a part hereof, 
("Property") in accordance with the Scope of Services outlined in the specifications, 
"«Solicitation_Type_Abbreviati on» # «Solicitation_Number»", attached hereto and made a part 
hereof as Exhibit "A"  and CONTRACTOR's response thereto, attached hereto and made a part 
hereof as Composite Exhibit "B" .  CONTRACTOR agrees to do everything required by this 
Agreement, the Sealed Bid Package, Addenda to this Agreement, and Commission award complete 
with proposal form. 
 
2.2 CONTRACTOR shall furnish all services, labor, equipment, and materials necessary and as 
may be required in the performance of this Agreement, except as otherwise specifically provided for 
herein, and all work performed under this Agreement shall be done in a professional manner. 
 
2.3 CONTRACTOR shall supervise the work force to ensure that all workers conduct themselves 
and perform their work in a safe and professional manner.  CONTRACTOR shall comply with all 
OSHA safety rules and regulations in the operation of equipment and in the performance of the work.  
CONTRACTOR shall at all times have a competent field supervisor on the job site to enforce these 
policies and procedures at the CONTRACTOR’s expense. 
 
2.4 CONTRACTOR shall provide CITY with seventy-two (72) hours written notice prior to the 
beginning of work under this Agreement and prior to any schedule change with the exception of 
changes caused by inclement weather. 
 
2.5 CONTRACTOR hereby represents to CITY, with full knowledge that CITY is relying upon 
these representations when entering into this Agreement with CONTRACTOR, that CONTRACTOR 
has the professional expertise, experience and manpower to perform the services to be provided by 
CONTRACTOR pursuant to the terms of this Agreement. 
 
2.6 CONTRACTOR hereby represents to CITY that CONTRACTOR is properly licensed by the 
applicable federal, state, and local agencies to provide the services under this Agreement.  
Furthermore, CONTRACTOR agrees to maintain such licenses during the term of this Agreement.  
If CONTRACTOR's license is revoked, suspended, or terminated for any reason by any governmental 
agency, CONTRACTOR shall notify the CITY immediately. 
 
2.7 CONTRACTOR shall comply with any and all Federal, State, and local laws and 
regulations now in effect, or hereinafter enacted during the term of this Agreement, which are 
applicable to CONTRACTOR, its employees, agents or subcontractors, if any, with respect to the 
work and services described herein.  A violation of any federal, state, or local law or regulation may 
be cause for breach, allowing the CITY to terminate this Agreement. 
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ARTICLE 3 

 TIME OF COMMENCEMENT AND SUBSTANTIAL COMPLETION  
 
3.1 The work to be performed under this Agreement shall be commenced after CITY execution 
of the Agreement and not later than ten (10) days after the date that CONTRACTOR receives CITY’s 
Notice to Proceed.  The work shall be completed within 
«Number_of_Calendar_Days_from_NTP_to_Comm» from issuance of CITY’s Notice to 
Proceed, subject to any permitted extensions of time under the Contract Documents.  For the purposes 
of this Agreement, completion shall mean the issuance of final permit. 
 
3.2 During the pre-construction portion of the work hereunder, the parties agree to work diligently 
and in good faith in performing their obligations hereunder, so that all required permits for the 
construction portion of the work may be obtained.  In the event that any delays in the pre-construction 
or construction portion of the work occur, despite the diligent efforts of the parties hereto, and such 
delays are the result of force majeure or are otherwise outside of the control of either party hereto, 
then the parties shall agree on an equitable extension of the time for substantial completion hereunder 
and any resulting increase in general condition costs. 
 
3.3 In the event that CONTRACTOR abandons this Agreement or causes it to be terminated, he 
shall indemnify CITY against any loss pertaining to this termination up to a maximum of the full 
contracted fee amount.  All finished or unfinished documents, data, studies, surveys, and reports 
prepared by CONTRACTOR shall become the property of CITY and shall be delivered by 
CONTRACTOR to CITY. 
 
 ARTICLE 4 
 COMPENSATION AND METHOD OF PAYMENT  
 
4.1 CITY agrees to compensate CONTRACTOR for all services performed by CONTRACTOR 
upon issuance of final inspection approval / monthly for work that has been completed, inspected and 
properly invoiced «Compensation_Type» «Compensation_Amount_Written» 
(«Compensation_Amount_Numerical»), which includes a «Contingency_Fee_Percent» owner’s 
contingency fee of «Contingency_Fee_Written» («Contingency_Fee_Numerical») and a 
«Permit_Fee_Percent» permit allowance of «Permit_Fee_Written» («Permit_Fee_Numerical»).   
 
 4.1.1 This contingency or allowance authorizes the City to execute change orders up to the 
amount of the contingency without the need to obtain additional Commission approval.  It is hereby 
understood and agreed that the vendor shall not expend any dollars in connection with the 
Owner’s Contingency or Allowance without the expressed prior approval of the City’s 
authorized representative.  Any Owner’s Contingency funds or allowance that have not been 
utilized at the end of the project will remain with the Owner, the contractor shall only be paid for the 
proposed project cost as approved by the City Commission along with any Owner Contingency 
expenses or allowances that were approved by the City’s authorized representative. 
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 4.1.2 The total compensation amount may not be exceeded without a written amendment to 
this Agreement.  A retainage of ten percent (10%) will be deducted from monthly payments until fifty 
percent (50%) of the project is complete.  Retainage will be reduced to five percent (5%) thereafter.  
Retainage monies will be released upon satisfactory completion and final inspection of the work. 
Invoices must bear the project name, project number, bid number and purchase order number.  CITY 
has up to thirty (30) days to review, approve and pay all invoices after receipt.  CONTRACTOR shall 
invoice CITY and provide a written request to CITY to commence the one (1) year warranty period. 
All necessary Releases and Affidavits and approval of Final Payments shall be processed before the 
warranty period begins.  All payments shall be governed by the Florida Prompt Payment Act, as set 
forth in Part VII, Chapter 218, Florida Statutes. 
 
4.2 Method of Billi ng and Payment. 
 
 4.2.1 The CITY shall within thirty (30) days, from the date the City's Public Service 
Director approves the Application for Payment, pay the CONTRACTOR the amount approved by 
the City Public Services Director or his or her assignees. 
 
 4.2.2 Payment will be made to CONTRACTOR at: 
 
  «Vendor_Name» 
  «Vendor_Address_Line_1» 
  «Vendor_Address_Line_2» 
 

ARTICLE 5 
WAIVER OF LIENS 

5.1 Prior to final payment of the Contract Sum, a final waiver of lien shall be submitted by all 
suppliers, subcontractors, and/or contractors who worked on the project that is the subject of this 
Agreement.  Payment of the invoice and acceptance of such payment by CONTRACTOR shall 
release CITY from all claims of liability by CONTRACTOR in connection with this Agreement. 
 

ARTICLE 6 
WARRANTY 

6.1 CONTRACTOR warrants the work against defect for a period of one (1) year from the 
date of completion of work.  In the event that defect occurs during this time, CONTRACTOR shall 
perform such steps as required to remedy the defects.  CONTRACTOR shall be responsible for 
any damages caused by defect to affected area or to interior structure.  The one (1) year warranty 
period does not begin until substantial completion of the entire project, and the subsequent release 
of any Performance or Payment Bonds, which may be required by the original bid document. 
 
 ARTICLE 7 
 CHANGES IN SCOPE OF WORK 
 
7.1 CITY or CONTRACTOR may request changes that would increase, decrease, or otherwise 
modify the Scope of Services, as described in Exhibit "A,"  to be provided under this Agreement as 
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described in Article 2 of this Agreement.  These changes will affect the monthly compensation 
accordingly.  Such changes or additional services must be in accordance with the provisions of the 
Code of Ordinances of the CITY, and must be contained in a written amendment, executed by the 
parties hereto, with the same formality, equality and dignity herewith prior to any deviation from the 
terms of this Agreement, including the initiation of any additional or extra work. 
 
7.2 In no event will the CONTRACTOR be compensated for any work which has not been 
described in a separate written agreement executed by the parties hereto.  
 
 ARTICLE 8 
 INDEMNIFICATION  
 
8.1 Pursuant to 725.06, Florida Statutes, the parties agree that one hundred percent (100%) of 
the total compensation paid to CONTRACTOR for the Work under this Agreement shall constitute 
specific consideration to CONTRACTOR for the indemnification to be provided under this 
Agreement. CONTRACTOR shall indemnify and hold harmless the CITY, its trustees, elected and 
appointed officers, agents, servants, assigns,  employees, consultants, separate contractors, any of 
their subcontractors, sub-subcontractors, agents and employees from and against claims, demands, 
or causes of action whatsoever, and the resulting losses, damages, costs and expenses, including 
but not limited to attorneys' fees, including paralegal expenses, liabilities, damages, orders, 
judgments, or decrees, sustained by the CITY arising out of or resulting from performance of the 
Work or the failure of the CONTRACTOR to take out and maintain insurance as required under 
this Agreement. 
 
8.2 Upon completion of all Services, obligations and duties provided for in this Agreement, or 
in the event of termination of this Agreement for any reason, the terms and conditions of this 
Article shall survive indefinitely. 
 
8.3 CITY reserves the right to select its own legal counsel to conduct any defense in any such 
proceeding and all costs and fees associated therewith shall be the responsibility of 
CONTRACTOR. 
 
8.4 Nothing contained herein is intended nor shall be construed to waive City’s rights and 
immunities under the common law or §768.28, Florida Statutes, as may be amended from time to 
time. 
 
 ARTICLE 9 
 INSURANCE 
 
9.1 The CONTRACTOR shall indemnify and hold harmless the CITY and its officers, 
employees, agents and instrumentalities from any and all liability, losses or damages, including 
attorneys' fees and costs of defense, which the CITY or its officers, employees, agents or 
instrumentalities may incur as a result of claims, demands, suits, causes of actions or proceedings 
of any kind or nature arising out of, relating to or resulting from the performance of this Agreement 
by the CONTRACTOR or its employees, agents, servants, partners principals or subcontractors.  
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The CONTRACTOR shall pay all claims and losses in connection therewith and shall investigate 
and defend all claims, suits or actions of any kind or nature in the name of the CITY, where 
applicable, including appellate proceedings, and shall pay all costs, judgments, and attorney's fees 
which may issue thereon.  The CONTRACTOR expressly understands and agrees that any 
insurance protection required by this Agreement or otherwise provided by the CONTRACTOR 
shall in no way limit the responsibility to indemnify, keep and save harmless and defend the CITY 
or its officers, employees, agents and instrumentalities as herein provided. 
 
9.2 CONTRACTOR shall not commence work under this Agreement until it has obtained all 
insurance required under this paragraph and such insurance has been approved by the Risk Manager 
of the CITY nor shall the CONTRACTOR allow any subcontractor to commence work on his 
subcontract until all similar such insurance required of the subcontractor has been obtained and 
similarly approved. 
 
9.3 Certificates of Insurance, reflecting evidence of the required insurance, shall be filed with the 
City’s Risk Manager prior to the commencement of this Agreement.  Policies shall be issued by 
companies authorized to do business under the laws of the State of Florida.  The insurance company 
shall be rated no less than “A” as to management, and no less than “Class VI” as to financial 
strength according to the latest edition of Best’s Insurance Guide published by A.M. Best 
Company. 
 

9.4 Policies shall be endorsed to provide the CITY thirty (30) days notice of cancellation or the 
CONTRACTOR shall obtain written agreement from its Agent to provide the CITY thirty (30) days 
notice of cancellation.   

9.5 Insurance shall be in force until all obligations required to be fulfilled under the terms of the 
Agreement are satisfactorily completed as evidenced by the formal acceptance by the CITY.  In the 
event the insurance certificate provided indicates that the insurance shall terminate and lapse during 
the period of this Agreement, then in that event, the CONTRACTOR shall furnish, at least forty-five 
(45) days prior to the expiration of the date of such insurance, a renewed certificate of insurance as 
proof that equal and like coverage for the balance of the period of the Agreement and extension 
thereunder is in effect.  The CONTRACTOR shall not commence nor continue to provide any 
services pursuant to this Agreement unless all required insurance remains in full force and effect.  
CONTRACTOR shall be liable to CITY for any lapses in service resulting from a gap in insurance 
coverage. 

9.6 REQUIRED INSURANCE 
 
9.6.1 Comprehensive General Liability Insurance written on an occurrence basis including, 
but not limited to: coverage for bodily injury and property damage, personal & advertising 
injury, products & completed operations, and contractual liability. Coverage must be written 
on an occurrence basis, with limits of liability no less than: 
 

1. Each Occurrence Limit - $1,000,000 
2. Fire Damage Limit (Damage to rented premises) - $100,000 
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3. Personal & Advertising Injury Limit - $1,000,000 
4. General Aggregate Limit - $2,000,000 
5. Products & Completed Operations Aggregate Limit - $2,000,000  

 
Products & Completed Operations Coverage shall be maintained for two (2) years after 
the final payment under this contract.  
 

The City of Pembroke Pines must be shown as an additional insured with respect to this 
coverage.  

 
9.6.2 Worker’s Compensation and Employers Liability Insurance covering all 
employees, and/or volunteers of the CONTRACTOR engaged in the performance of the 
scope of work associated with this Agreement. In the case any work is sublet, the 
CONTRACTOR shall require the subcontractors similarly to provide Workers 
Compensation Insurance for all the latter’s employees unless such employees are covered 
by the protection afforded by the CONTRACTOR. Coverage for the CONTRACTOR and 
his subcontractors shall be in accordance with applicable state and/or federal laws that may 
apply to Workers’ Compensation Insurance with limits of liability no less than:  
 

1. Workers’ Compensation:  Coverage A –  Statutory 
2. Employers Liability:  Coverage B  $500,000 Each Accident 

$500,000 Disease – Policy Limit 
        $500,000 Disease – Each Employee 
 

If CONTRACTOR claims to be exempt from this requirement, CONTRACTOR shall provide 
CITY proof of such exemption along with a written request for CITY to exempt 
CONTRACTOR, written on CONTRACTOR letterhead. 
 
9.6.3  Comprehensive Auto Liability Insurance covering all owned, non-owned and hired 
vehicles used in connection with the performance of work under this Agreement, with a 
combined single limit of liability for bodily injury and property damage no less than: 

 
1. Any Auto (Symbol 1) 
    Combined Single Limit (Each Accident) - $1,000,000 
2. Hired Autos (Symbol 8) 
    Combined Single Limit (Each Accident) - $1,000,000 
3. Non-Owned Autos (Symbol 9) 
    Combined Single Limit (Each Accident) - $1,000,000 

9.6.4  Professional Liability/Errors & Omissions Insurance, when applicable, with a limit of 
liability no less than $1,000,000 per wrongful act. This coverage shall be maintained 
for a period of no less than two (2) years after final payment of the contract. 

 9.6.5 Sexual Abuse may not be excluded from any policy. 

9.7 REQUIRED ENDORSEMENTS 
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9.7.1 The City of Pembroke Pines shall be named as an Additional Insured on each of 

the General Liability policies required herein 
9.7.2 Waiver of all Rights of Subrogation against the CITY 

 9.7.3 30 Day Notice of Cancellation or Non-Renewal to the CITY 
 9.7.4    CONTRACTORs’ policies shall be Primary & Non-Contributory 
 9.7.5 All policies shall contain a “severability of interest” or “cross liability” liability 

clause without obligation for premium payment of the CITY 
 9.7.6 The City of Pembroke Pines shall be named as a Loss Payee on all Property 

and/or Inland Marine Policies as their interest may appear. 
 
9.8 CONTRACTOR shall name the CITY, as an additional insured on each of the General 
Liability policies required herein and shall hold the CITY, its agents, officers and employees harmless 
on account of claims for damages to persons, property or premises arising out of the services provided 
hereunder. 
 
9.9 Any insurance required of the CONTRACTOR pursuant to this Agreement must also be 
required by any subcontractor in the same limits and with all requirements as provided herein, 
including naming the CITY as an additional insured, in any work that is subcontracted unless such 
subcontractor is covered by the protection afforded by the CONTRACTOR and provided proof of 
such coverage is provided to CITY.  The CONTRACTOR and any subcontractors shall maintain such 
policies during the term of this Agreement. 
 
9.10 The City reserves the right to require any other additional types of insurance coverage and/or 
higher limits of liability it deems necessary based on the nature of work being performed under this 
Contract. 
 

ARTICLE 10 
NON-DISCRIMINATION & EQUAL OPPORTUNITY EMPLOYMENT 

10.1 During the performance of the Agreement, neither CONTRACTOR nor its subcontractors 
shall discriminate against any employee or applicant for employment because of race, religion, 
color, gender, national origin, sex, age, marital status, political affiliation, familial status, sexual 
orientation, or disability if qualified.  CONTRACTOR will take affirmative action to ensure that 
employees are treated during employment, without regard to their race, religion, color, gender, 
national origin, sex, age, marital status, political affiliation, familial status, sexual orientation, or 
disability if qualified.  Such actions must include, but not be limited to, the following:  
employment, promotion; demotion or transfer; recruitment or recruitment advertising, layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship.  CONTRACTOR shall agree to post in conspicuous places, available to employees 
and applicants for employment, notices to be provided by the contracting officer setting forth the 
provisions of this nondiscrimination clause.  CONTRACTOR further agrees that he/she/it will 
ensure that subcontractors, if any, will be made aware of and will comply with this 
nondiscrimination clause. 
 
 ARTICLE 11 
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 INDEPENDENT CONTRACTOR  
 
11.1 This Agreement does not create an employee/employer relationship between the parties.  It is 
the intent of the parties that the CONTRACTOR is an independent contractor under this Agreement 
and not the CITY's employee for all purposes, including but not limited to, the application of the Fair 
Labor Standards Act minimum wage and overtime payments, Federal Insurance Contribution Act, 
the Social Security Act, the Federal Unemployment Tax Act, the provisions of the Internal Revenue 
Code, the State Workers' Compensation Act, and the State unemployment insurance law. The 
CONTRACTOR shall retain sole and absolute discretion in the judgment of the manner and means 
of carrying out CONTRACTOR's activities and responsibilities hereunder provided, further that 
administrative procedures applicable to services rendered under this Agreement shall be those of 
CONTRACTOR, which policies of CONTRACTOR shall not conflict with CITY, State, H.U.D., or 
United States policies, rules or regulations relating to the use of CONTRACTOR's Funds provided 
for herein.  The CONTRACTOR agrees that it is a separate and independent enterprise from the 
CITY, that it has full opportunity to find other business, that it has made its own investment in its 
business, and that it will utilize a high level of skill necessary to perform the work.  This Agreement 
shall not be construed as creating any joint employment relationship between the CONTRACTOR 
and the CITY and the CITY will not be liable for any obligation incurred by CONTRACTOR, 
including but not limited to unpaid minimum wages and/or overtime premiums. 
  

ARTICLE 12 
TERMINATION 

12.1 Termination for Convenience: This Agreement may be terminated by CITY for 
convenience, upon «Termination_for_Convenience» of written notice by the terminating party 
to the other party for such termination in which event CONTRACTOR shall be paid its 
compensation for services performed to termination date, including services reasonably related to 
termination.  In the event that CONTRACTOR abandons this Agreement or causes it to be 
terminated, CONTRACTOR shall indemnify CITY against loss pertaining to this termination.  

12.2 Default by CONTRACTOR: In addition to all other remedies available to CITY, this 
Agreement shall be subject to cancellation by CITY for cause, should CONTRACTOR neglect or 
fail to perform or observe any of the terms, provisions, conditions, or requirements herein 
contained, if such neglect or failure shall continue for a period of thirty (30) days after receipt by 
CONTRACTOR of written notice of such neglect or failure. 

 
ARTICLE 13 

UNCONTROLLABLE FORCES 

13.1 Neither CITY nor CONTRACTOR shall be considered to be in default of this Agreement 
if delays in or failure of performance shall be due to Uncontrollable Forces, the effect of which, 
by the exercise of reasonable diligence, the non-performing party could not avoid.  The term 
"Uncontrollable Forces" shall mean any event which results in the prevention or delay of 
performance by a party of its obligations under this Agreement and which is beyond the reasonable 
control of the nonperforming party.  It includes, but is not limited to fire, flood, earthquakes, 
storms, lightning, epidemic, war, riot, civil disturbance, sabotage, and governmental actions. 
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13.2 Neither party shall, however, be excused from performance if nonperformance is due to 
forces, which are preventable, removable, or remediable, and which the nonperforming party could 
have, with the exercise of reasonable diligence, prevented, removed, or remedied with reasonable 
dispatch.  The nonperforming party shall, within a reasonable time of being prevented or delayed 
from performance by an uncontrollable force, give written notice to the other party describing the 
circumstances and uncontrollable forces preventing continued performance of the obligations of this 
Agreement. 

ARTICLE 14 
AGREEMENT SUBJECT TO FUNDING 

14.1 This agreement shall remain in full force and effect only as long as the expenditures provided 
for in the Agreement have been appropriated by the City Commission of the City of Pembroke Pines 
in the annual budget for each fiscal year of this Agreement, and is subject to termination based on 
lack of funding. 

 
ARTICLE 15 

VENUE 

15.1 This Agreement shall be governed by the laws of the State of Florida as now and hereafter 
in force.  The venue for actions arising out of this agreement shall be in Broward County, Florida. 

 
 

ARTICLE 16 
SIGNATORY AUTHORITY 

16.1 CONTRACTOR shall provide CITY with copies of requisite documentation evidencing that 
the signator for CONTRACTOR has the authority to enter into this Agreement. 

 
ARTICLE 17 

MERGER; AMENDMENT 

17.1 This Agreement constitutes the entire Agreement between CONTRACTOR and CITY, and 
negotiations and oral understandings between the parties are merged herein.  This Agreement can be 
supplemented or amended only by a written document executed by both CONTRACTOR and CITY 
with the same formality and equal dignity herewith. 
 
 ARTICLE 18 
 DEFAULT OF CONTRACT & REMEDIES  
 
 18.1.1 Damages.  CITY reserves the right to recover any ascertainable actual damages 
incurred as a result of the failure of CONTRACTOR to perform in accordance with the requirements 
of this Agreement, or for losses sustained by CITY resultant from CONTRACTOR's failure to 
perform in accordance with the requirements of this Agreement. 
 
 18.1.2 Liquidated Damages.  As a breach of the service provided by this Agreement would 
cause serious and substantial damage to CITY Property, and the nature of this Agreement would 
render it impracticable or extremely difficult to fix the actual damage sustained by CITY by such 
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breach, it is agreed that, in case of breach of service wherein CONTRACTOR fails to maintain the 
Property, leaving the said property in disrepair, CITY may elect to collect liquidated damages for 
each such breach, and CONTRACTOR will pay CITY as liquidated damages, and not as penalty, 
«Liquidated_Damages_Per_Day_Written» («Liquidated_Damages_Per_Day_Numerical») for 
every day of such malfunction.  This sum is the agreed upon amount by which CITY will be damaged 
by the breach of such service.  An election to seek such remedies shall not be construed as a waiver 
of any legal remedies CITY may have as to any subsequent breach of service under this Agreement.   
 
 18.1.3 Correction of Work.   If, in the judgment of CITY, work provided by 
CONTRACTOR does not conform to the requirements of this Agreement, or if the work exhibits 
poor workmanship, CITY reserves the right to require that CONTRACTOR correct all deficiencies 
in the work to bring the work into conformance without additional cost to CITY, and / or replace any 
personnel who fail to perform in accordance with the requirements of this Agreement.  CITY shall be 
the sole judge of non-conformance and the quality of workmanship. 
 
18.2 Default of Contract. The occurrence of any one or more of the following events shall 
constitute a default and breach of this Agreement by CONTRACTOR: 
 
 18.2.1. The abandonment of the Property by CONTRACTOR for a period of more than seven 
(7) business days.  
 
 18.2.2 The abandonment, unnecessary delay, refusal of, or failure to comply with any of the 
terms of this Agreement or neglect, or refusal to comply with the instructions of the Public Services 
Director relative thereto. 
  
 18.2.3. The failure by CONTRACTOR to observe or perform any of the terms, covenants, or 
conditions of this Agreement to be observed or performed by CONTRACTOR, where such failure 
shall continue for a period of seven (7) days after written notice thereof by CITY to CONTRACTOR; 
provided, however, that if the nature of CONTRACTOR's default is such that more than seven (7) 
days are reasonably required for its cure, then CONTRACTOR shall not be deemed to be in default 
if CONTRACTOR commences such cure within said seven (7) day period and thereafter diligently 
prosecutes such cure to completion. 
 
 18.2.4. The assignment and/or transfer of this Agreement or execution or attachment thereon 
by CONTRACTOR or any other party in a manner not expressly permitted hereunder. 
 
 18.2.5. The making by CONTRACTOR of any general assignment or general arrangement 
for the benefit of creditors, or the filing by or against CONTRACTOR of a petition to have 
CONTRACTOR adjudged a bankruptcy, or a petition for reorganization or arrangement under any 
law relating to bankruptcy (unless, in the case of a petition filed against CONTRACTOR, the same 
is dismissed within sixty (60) days); or the appointment of a trustee or a receiver to take possession 
of substantially all of CONTRACTOR's assets, or for CONTRACTOR's interest in this Agreement, 
where possession is not restored to CONTRACTOR within thirty (30) days; for attachment, execution 
or other judicial seizure of substantially all of CONTRACTOR's assets, or for CONTRACTOR's 
interest in this Agreement, where such seizure is not discharged within thirty (30) days.  
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18.3 Remedies in Default.  In case of default by CONTRACTOR, CITY shall notify 
CONTRACTOR, in writing, of such abandonment, delay, refusal, failure, neglect, or default and 
direct him to comply with all provisions of the Agreement.  If the abandonment, delay, refusal, failure, 
neglect or default is not cured within seven (7) days of when notice was sent by CITY, CITY may 
declare a default of the Agreement and notify CONTRACTOR of such declaration of default and 
terminate the Agreement. 
 
 18.3.1. Upon such declaration of default, all payments remaining due CONTRACTOR at the 
time of default, less all sums due CITY for damages suffered, or expenses incurred by reason of 
default, shall be due and payable to CITY.   
 
 18.3.2.  CITY may complete the Agreement, or any part thereof, either by day labor or re-
letting a contract for the same, and procure the equipment and the facilities necessary for the 
completion of the Agreement, and charge the cost of same to CONTRACTOR and/or the Surety 
together with the costs incident thereto to such default.   
 
 18.3.3. In the event CITY completes the Agreement at a lesser cost than would have been 
payable to CONTRACTOR under this Agreement, if the same had been fulfilled by CONTRACTOR, 
CITY shall retain such differences.  Should such cost to CITY be greater, CONTRACTOR shall pay 
the amount of such excess to the CITY.   
 
 18.3.4 Notwithstanding the other provisions in this Section, CITY reserves the right to 
terminate the Agreement at any time, whenever the service provided by CONTRACTOR fails to meet 
reasonable standards of the trade after CITY gives written notice to the CONTRACTOR of the 
deficiencies as set forth in the written notice within fourteen calendar (14) days of the receipt by 
CONTRACTOR of such notice from CITY.   
 
 ARTICLE 19 
 BANKRUPTCY  
 
19.1 It is agreed that if CONTRACTOR is adjudged bankrupt, either voluntarily or involuntarily, 
then this Agreement shall terminate effective on the date and at the time the bankruptcy petition is 
filed.   
 
 ARTICLE 20 
 DISPUTE RESOLUTION  
 
20.1 Arbitration.  In addition to any other remedy provided hereunder, CITY, at its option, may 
use arbitration to resolve any controversy or claim arising out of or relating to this Agreement if 
arbitration is elected by CITY.  Any controversy or claim arising out of or relating to this Agreement, 
or breach thereof, may be settled by arbitration in accordance with the rules of the American 
Arbitration Association and judgment upon the award rendered by the arbitrators may be entered into 
by any court having jurisdiction thereof.  In the event arbitration is elected by CITY, such controversy 
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or claim shall be submitted to one arbitrator selected from the National Panel of The American 
Arbitration Association.   
 
20.2 Operations During Dispute. 
 
 20.2.1 In the event that a dispute, if any, arises between CITY and CONTRACTOR relating 
to this Agreement, performance or compensation hereunder, CONTRACTOR shall continue to render 
service in full compliance with all terms and conditions of this Agreement as interpreted by CITY 
regardless of such dispute.   
 
 20.2.2 CONTRACTOR expressly recognizes the paramount right and duty of CITY to 
provide adequate maintenance of CITY’s Property, and further agrees, in consideration for the 
execution of this Agreement, that in the event of such a dispute, if any, it will not seek injunctive relief 
in any court, but will negotiate with CITY for an adjustment on the matter or matters in dispute and, 
upon failure of said negotiations to resolve the dispute, may present the matter to a court of competent 
jurisdiction in an appropriate suit therefore instituted by it or by CITY.   
 
 ARTICLE 21 
 PUBLIC RECORDS 
 
21.1  The City of Pembroke Pines is public agency subject to Chapter 119, Florida Statutes.  The 
CCONTRACTOR shall comply with Florida’s Public Records Law.  Specifically, the 
CONTRACTOR shall: 
  
 21.1.1 Keep and maintain public records required by the CITY to perform the service; 
  
 21.1.2 Upon request from the CITY’s custodian of public records, provide the CITY with a 

copy of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in chapter 119, Fla. Stat., or 
as otherwise provided by law; 

  
 21.1.3 Ensure that public records that are exempt or that are confidential and exempt from 

public record disclosure requirements are not disclosed except as authorized by law for the 
duration of the contract term and, following completion of the contract, CONTRACTOR shall 
destroy all copies of such confidential and exempt records remaining in its possession after 
the CONTRACTOR transfers the records in its possession to the CITY; and 

  
 21.1.4 Upon completion of the contract, CONTRACTOR shall transfer to the CITY, at no 

cost to the CITY, all public records in CONTRACTOR’s possession.  All records stored 
electronically by the CONTRACTOR must be provided to the CITY, upon request from the 
CITY’s custodian of public records, in a format that is compatible with the information 
technology systems of the CITY. 
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21.2 The failure of Contractor to comply with the provisions set forth in this Article shall constitute 
a Default and Breach of this Agreement and the CITY shall enforce the Default in accordance with 
the provisions set forth in Article 18.   
 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119 , FLORIDA STATUTES, TO 
THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC 
RECORDS RELATING TO THIS CONTRACT, CONTACT THE 
CUSTODIAN OF PUBLIC RECORDS AT 

 
CITY CLERK 

601 CITY CENTER WAY, 4 th FLOOR 
PEMBROKE PINES, FL 33025 

(954) 450-1050 
mgraham@ppines.com 

 
 ARTICLE 22 
 MISCELLANEOUS  
 
22.1 Ownership of Documents.  Reports, surveys, studies, and other data provided in connection 
with this Agreement are and shall remain the property of CITY, whether or not the project for which 
they are made is completed. 
 
22.2 Legal Representation.  It is acknowledged that each party to this agreement had the 
opportunity to be represented by counsel in the preparation of this Agreement, and accordingly, the 
rule that a contract shall be interpreted strictly against the party preparing same shall not apply herein 
due to the joint contributions of both parties. 
 
22.3 Records.  CONTRACTOR shall keep such records and accounts and require any and all 
subcontractors to keep records and accounts as may be necessary in order to record complete and 
correct entries as to personnel hours charged to this engagement, and any expenses for which 
CONTRACTOR expects to be reimbursed.  Such books and records will be available at all reasonable 
times for examination and audit by CITY and shall be kept for a period of ten (10) years after the 
completion of all work to be performed pursuant to this Agreement.  Incomplete or incorrect entries 
in such books and records will be grounds for disallowance by CITY of any fees or expenses based 
upon such entries. 
 
22.4 Assignments; Amendments.  This Agreement, and any interests herein, shall not be 
assigned, transferred or otherwise encumbered, under any circumstances, by CONTRACTOR 
without the prior written consent of CITY.  For purposes of this Agreement, any change of ownership 
of CONTRACTOR shall constitute an assignment which requires CITY approval.  However, this 
Agreement shall run to the benefit of CITY and its successors and assigns. 
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22.5 No Contingent Fees.  CONTRACTOR warrants that it has not employed or retained any 
company or person, other than a bona fide employee working solely for CONTRACTOR to solicit or 
secure this Agreement, and that it has not paid or agreed to pay any person, company, corporation, 
individual or firm, other than a bona fide employee working solely for CONTRACTOR any fee, 
commission, percentage, gift, or other consideration contingent upon or resulting from the award or 
making of this Agreement.  For the breach or violation of this provision, CITY shall have the right to 
terminate the Agreement without liability at its discretion, to deduct from the contract price, or 
otherwise recover the full amount of such fee, commission, percentage, gift or consideration. 
 
22.6 Notice.  Whenever any party desires to give notice unto any other party, it must be given by 
written notice, sent by certified United States mail, with return receipt requested, addressed to the 
party for whom it is intended and the remaining party, at the places last specified, and the places for 
giving of notice shall remain such until they shall have been changed by written notice in compliance 
with the provisions of this section.  For the present, CONTRACTOR and CITY designate the 
following as the respective places for giving of notice: 
 
 CITY  Charles F. Dodge, City Manager 
   City of Pembroke Pines 
   601 City Center Way 
   Pembroke Pines, Florida 33025 
   Telephone No.  (954) 450-1040 
 
 Copy To: Samuel S. Goren, City Attorney 
   Goren, Cherof, Doody & Ezrol, P.A. 
   3099 East Commercial Boulevard, Suite 200 
   Fort Lauderdale, Florida 33308 
   Telephone No.  (954) 771-4500 
   Facsimile No.  (954) 771-4923 
 
 Contractor «Vendor_Contact_Title» 
   «Vendor_Name» 
   «Vendor_Address_Line_1» 
   «Vendor_Address_Line_2» 
   E-mail:  «Vendor_Email» 
   Telephone No: «Vendor_Phone_Number» 
   Cell phone No: «Vendor_Cell_Number» 
   Facsimile No:  «Vendor_Fax_Number» 
      
22.7 Binding Authority.   Each person signing this Agreement on behalf of either party 
individually warrants that he or she has full legal power to execute this Agreement on behalf of the 
party for whom he or she is signing, and to bind and obligate such party with respect to all provisions 
contained in this Agreement. 
 
22.8 Headings.  Headings herein are for the convenience of reference only and shall not be 
considered in any interpretation of this Agreement. 
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22.9 Exhibits.  Each Exhibit referred to in this Agreement forms an essential part of this 
Agreement.  The exhibits if not physically attached should be treated as part of this Agreement and 
are incorporated herein by reference. 
 
22.10 Severability.  If any provision of this Agreement or application thereof to any person or 
situation shall to any extent, be held invalid or unenforceable, the remainder of this Agreement, and 
the application of such provisions to persons or situations other than those as to which it shall have 
been held invalid or unenforceable, shall not be affected thereby, and shall continue in full force and 
effect, and be enforced to the fullest extent permitted by law. 
 
22.11 Extent of Agreement.  This Agreement represents the entire and integrated agreement 
between CITY and CONTRACTOR and supersedes all prior negotiations, representations or 
agreements, either written or oral. 
 
22.12 Waiver.  Failure of CITY to insist upon strict performance of any provision or condition of 
this Agreement, or to execute any right therein contained, shall not be constructed as a waiver or 
relinquishment for the future of any such provision, condition, or right, but the same shall remain in 
full force and effect. 
 
22.13 Attorney's Fees.  In the event that either party brings suit for enforcement of this Agreement, 
each party shall bear its own attorney's fees and court costs, except as otherwise provided under the 
indemnification provisions set forth herein above. 
 
22.14 Protection of City Property. At all times during the performance of this Agreement, 
CONTRACTOR shall protect CITY's property from all damage whatsoever on account of the work 
being carried on under this Agreement. 
 
22.15 Counterparts and Execution.  This Agreement may be executed in multiple originals or 
counterparts, each of which shall be deemed to be an original and together shall constitute one and 
the same agreement.  Execution and delivery of this Agreement by the Parties shall be legally binding, 
valid and effective upon delivery of the executed documents to the other party through facsimile 
transmission, email, or other electronic delivery. 
 
22.16 Scrutinized Companies.  CONTRACTOR, its principals or owners, certify that they are not 
listed on the Scrutinized Companies that Boycott Israel List, Scrutinized Companies with Activities 
in Sudan List, Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or is 
engaged in business operations with Syria.  In accordance with Florida Statute 287.135, as amended, 
a company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract 
with any agency or local governmental entity for goods or services if: 
 

22.16.1    Any amount of, at the time bidding on, submitting a proposal for, or entering into 
or renewing such contract, the company is on the Scrutinized Companies that Boycott Israel 
List, created pursuant to s. 215.4725 or is engaged in a boycott of Israel; or 
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22.16.2    One million dollars or more if, at the time of bidding on, submitting a proposal for, 
or entering into or renewing such contract, the company: 

 
22.16.2.1    Is on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, 
created pursuant to s. 215.473; or 
 
22.16.2.2    Is engaged in business operations in Syria. 

 
 

THE REMAINDER OF THIS PAGE 
 

HAS BEEN INTENTIONALLY LEFT BLANK 
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 IN WITNESS OF THE FOREGOING,  the parties have set their hands and seals the day 
and year first written above.  

CITY: 
 
      CITY OF PEMBROKE PINES, FLORIDA 
ATTEST: 
 
 
__________________________________ By: ______________________________________ 
MARLENE D. GRAHAM, CITY CLERK       CHARLES F. DODGE, CITY MANAGER 
 
APPROVED AS TO FORM: 
 
 
________________________________ 
OFFICE OF THE CITY ATTORNEY 
      CONTRACTOR: 
 
      «Vendor_Name_Upper_Case» 
 
      By: _______________________________________ 
      Name: _____________________________________ 
      Title: ______________________________________ 
STATE OF _________________) 
COUNTY OF _________________) 
 
 BEFORE ME, an officer duly authorized by law to administer oaths and take 
acknowledgments, personally appeared _______________________ as _________________ of 
«Vendor_Name», a company authorized to conduct business in the State of Florida, and 
acknowledged execution of the foregoing Agreement as the proper official of «Vendor_Name» for 
the use and purposes mentioned in it and affixed the official seal of the corporation, and that the 
instrument is the act and deed of that corporation. 
 
 IN WITNESS OF THE FOREGOING , I have set my hand and official seal at in the State 
and County aforesaid on this __________ day of _____________, «Contract_Signature_Year». 
 
     _____________________________________ 
       NOTARY PUBLIC  
 
     _____________________________________ 
     (Name of Notary Typed, Printed or Stamped) 
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Mandatory Pre-Bid/Site Visit Confirmation Form 
The scanned form, signed by both the Contractor and City Representatives must be 

uploaded in order for the bid to be considered complete. 
 

 
___________________________________________, who is a representative of  
               (Printed name of Contractor’s representative) 

 
 

___________________________________________ PERSONALLY came and appeared  
                               (Contractor’s Company) 

 
 

before me and affirms that they have completed the mandatory pre-bid/site visit on this the  
 
 

__________ day of ______________________, 20__________ as required by: 
 

 
Solicitation #:   _______________________________________________________ 

 
 

 
Solicitation Title: _______________________________________________________  

 

 
__________________________________        __________________________________ 

 

(Contractor Representative’s Printed Name)          (City Representative’s Printed Name) 
 

 
__________________________________        __________________________________ 

 

(Contractor Representative’s Signature)          (City Representative’s Signature) 
 

 
__________________________________        __________________________________ 

 

(Contractor’s Company)            (City Representative’s Department) 
 
 

__________________________________        __________________________________ 
 

(Contractor’s Phone Number)           (City Representative’s Phone Number) 
 
 

__________________________________        __________________________________ 
 

(Date)              (Date) 
 
The City requires all questions to be submitted via the BidSync website. Such request must be 
received by the “Question Due Date,” questions received after the “Question Due Date” shall not 
be answered. Interpretations or clarifications in response to such questions will be issued via 
BidSync. The issuance of a response via BidSync is considered an Addendum and shall be the 
only official method whereby such an interpretation or clarification will be made. 



Attachment H 
    

 
 

City of Pembroke Pines 

FINAL/PARTIAL RELEASE OF LIEN 
 
 

KNOW ALL MEN BY THESE PRESENTS: 
 
 

That the undersigned, for and in consideration of the payment of the sum of $___________________ 
and other valuable consideration, paid by City of Pembroke Pines, receipt of which is hereby  
acknowledge, hereby releases and quit claims to the said ___________________________________ 
its successors and assigns, and 
 
 

  City of Pembroke Pines  
 
 

The owner, all liens, lien rights, claims and demands of any kind whatsoever, which the undersigned 
now has or might have against the building on premises legally described as: 
 

  [Description]  
PO #: [PO #]      Invoice #:  [Invoice #]  

 

On account of labor performed and/or material furnished for the construction of any improvements thereon.  That all 
labor and materials used by the undersigned in the erection of said improvements have been fully paid for: 
 

       CONTRACTOR 
Witnesses:      [NAME OF CONTRACTOR] 
 
___________________________________  BY: ________________________________ 
 
___________________________________  Print Name: __________________________ 
Print Name 
___________________________________  Title: _______________________________ 
 
___________________________________ 
Print Name 
 

STATE OF FLORIDA        ) 
                                          ) ss: 
COUNTY OF BROWARD ) 
 
                ON THIS ______ day of ___________________, 20_____, before me, the undersigned notary public,  
 
personally appeared _________________________________ as ________________________________ of  
 
_________________________________________________, personally known to me, or who has produced  
 
_________________________________ as identification, and is the person who subscribed to the foregoing  
instrument and who acknowledged that (s)he executed the same and that (s)he was duly authorized to do so. 
 

                IN WITNESS WHEREOF, I hereunto set my hand and official seal. 
                                                                                      
  ___________________________________ 

                                                                                          NOTARY PUBLIC 
                                                                                          
___________________________________ 

                                                                                           Print or Type Name 
My Commission Expires: 
  

[Payment Amount] 

  [Contractor Name] 

  [Name of Contractor] 

[Job Title] [Contractor’s Representative] 





  Schedule      Task     Note

Vendor view of bid
Chat  |  Bid Comments  |  Documents  |  Attachments  |  Items

Bid #PSUT-19-05 - Holly Lake Booster Station & WWTP Fuel Tank Removal And Generator Re-Pipe    IFB   C

Time Left Bid has ended.    

Bid Started Nov 19, 2019 6:41:23 PM EST Notifications    Report   (Bidder Activity)

Bid Ended This bid closed on Dec 31, 2019 2:00:00 PM EST # of suppliers that viewed    75    (View)

Agency Information   City of Pembroke Pines, FL  (view agency's bids) Q & A   Questions & Answers   
Questions: 18    
Q&A Deadline: Dec 10, 2019 8:30:00 PM EST

Bid Classifications Classification Codes

Required Vendor
Qualifications

PP-SWORN, PP-LOCAL, PP-VOSB, PP-DRUGFREE, PP-SCRUTINIZED, PP-W9, PP-VENDORINFO, PP-EQUAL, PP-LBTR

Bid Regions Regions

Bid Contact      see contact information  

Pre-Bid Conference(s)   Dec 2, 2019 10:00:00 AM EST
Attendance is mandatory 

Location: Meeting will start at the Holly Lake Booster Station, located at 21800 Northwest 8th Place, Pembroke Pines, FL 33029 and proceed to
the Wastewater Treatment Plant located at 13955 Pembroke Road, Pembroke Pines, FL 33027.
Transcript    Attendance

Copy Bid Click here to copy the bid and relist it as a new bid

View Rules Click here to change the rules for this bid.

Best and Final Offer:  Create 

Approval

View Approval Flow View Approval Flow

Approval Status Approved

Bid Comments  

Contract Duration   One Time Purchase

Contract Renewal   Not Applicable

Prices Good for   90 days

Budgeted Amount   $0.00 (change)

Standard Disclaimer   Bids/proposals must be submitted electronically 

Please note vendors should be registered on BidSync under the name of the organization that they are operating as and it should match the
organization name on the documents that they are submitting and utilizing when responding to the solicitation. 
The vendor must provide the necessary information on the BidSync website and upload all of the requested documents listed in the PROPOSAL
REQUIREMENTS section of this solicitation. Unless otherwise specified, the City requests for vendors to upload their documents as one (1) PDF
document in the order that is outline in the bid package. 

The City recommends for proposers to submit their proposals as soon as they are ready to do so. Please allow ample time to submit your
proposals on the BidSync website. Proposals may be modified or withdrawn prior to the deadline for submitting Proposals. BidSync Support is
happy to help you with submitting your proposal and to ensure that you are submitting your proposals correctly, but we ask that you contact their
support line at 1-800-990-9339 with ample time before the bid closing date and time. 

PLEASE DO NOT SUBMIT ANY PROPOSALS VIA MAIL, E-MAIL OR FAX. 

However, please note that any required Bid Bond or Cashier's Check should be in a sealed envelope, plainly marked â��BID SECURITYâ�� (with the
Solicitation Number and Title) and sent to the City of Pembroke Pines, City Clerk's Office, 4th Floor, 601 City Center Way, Pembroke Pines, FL
33025.
 

Bid Comments The City of Pembroke Pines is seeking proposals from qualified firms to remove the 8,000 gallon below ground diesel tank and day tank at Holly Lake
Booster Station. Contractor is to pour a concrete slab, install a new above ground tank and day tank and re-pipe. At the Wastewater Treatment Plant
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location, contractor is to pour a concrete slab, remove and replace the day tank and install an 8,000 gallon above ground diesel tank and piping.
Added on Dec 3, 2019:
The City's offices will close early on December 24th for the Christmas Eve holiday. Thus, the bid deadline has been extended one week to December 31st,
2019 at 2:00pm EDT. 

Documents 

 1.    PSUT-19-05 Holly Lakes and WWTP Fuel Tank Removal and Generator
Repipe.pdf   [download]    

 2.   Attachment A - Contact Information Form.docx  [download]   

 3.   Attachment B - Non-Collusive Affidavit  [download]     4.   Attachment C - Proposers Qualifications Statement  [download]   

 5.   Attachment D - Sample Insurance Certificate.pdf  [download]   
 6.   Attachment E - Specimen Contract - Construction Agreement 2018-10-

25.pdf  [download]   

 7.   Attachment F - References Form  [download]   
 8.   Attachment G - Mandatory Pre-Bid Site Visit Confirmation.pdf

 [download]   

 9.   Attachment H - Standard Release of Lien.pdf  [download]   

 

Items 

   Installation at Holly Lake Booster Station [Description] 

   Installation at Wastewater Treatment Plant Location [Description] 

Change Made On Dec 3, 2019 10:15:15 AM EST

Description/Bid Comments   (Information was added)  

Previous End Date   Dec 24, 2019 2:00:00 PM EST     New End Date   Dec 31, 2019 2:00:00 PM EST  

There are no advertisements on this solicitation.
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 Go to Bid Information View Printable

Question and Answers for Bid #PSUT-19-05 - Holly Lake Booster Station & WWTP Fuel Tank Removal and Generator Re-
pipe
 

Create New Question  
Question Deadline: Dec 10, 2019 8:30:00 PM EST

Overall Bid Questions

Question 1
     Project Timeline has been specified as 90 days from NTP. Normally, it takes 10 -12 weeks lead time to fabricate a Fireguard UL-2085 Fuel Storage Tank after
receipt of approval drawings. Therefore, is it possible to increase the timeline to 120 days minimum. (Submitted: Dec 5, 2019 3:52:25 PM EST) 

Answer

The Project Timeline will be increased to 180 days. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:

Question 2
     Scope of work for clarifications required as follows: 

1. Please confirm that temporary fuel will be provided by others during construction at each location. 

2. Spill buckets have been specified for the tanks however, considering that the tanks are 8000 gallons each, remote fill spill boxes mounted on the fuel tank
at ground level would be easier to service the tanks. Otherwise, a ladder/platform with handrails may be required to service the tanks. Please specify if you
require remote fill option. 

3. Simplex Day Tanks have been specified. Would you consider other UL Certified day tank manufacturers for this application.. (Submitted: Dec 5, 2019 4:15:43 PM
EST) 

Answer

1. Yes, the City will provide fuel and connection for the generators. 

2. Yes, need ladder and spill bucket. Veeder monitoring of fuel level only at Holly Lakes. 

3. Yes. As long as they are comparable and same gallons. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:

Question 3
     Please provide FDEP ID numbers for storage tanks at each location. (Submitted: Dec 5, 2019 4:16:59 PM EST) 

Answer

Waste Water Treatment Plant â�� 01910 

Holly Lake Location - 02208 (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:
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Question 4
     A new Veeder Root is specified for the Waste Water Treatment Plant East Generator. Could you please specify the model desired. Additionally, what do you
plan to monitor with the Veeder Root. We need to know if you plan to monitor the level in the fuel tank which will require a new Magnetostrictive Probe, and
similarly you need a separate leak sensor if you plan to monitor the interstitial space in the fuel tank. 

The list of equipment provided in the bid specifies a Clock Gauge for monitoring level and a Kruegar Gage to monitor the interstitial space for the new Tank.
Therefore, a Veeder Root Tank Monitor is not required as per the regulations for this application unless you want to have one installed. (Submitted: Dec 6, 2019
10:24:12 AM EST) 

Answer

New magnetostrictive probe and leak sensor to be installed in the interstitial space and connected to existing veeder root at Holly Lake. No veeder
root at the Waste Water Treatment Plant. 

Clock Gauge and Kruegar Gage leak detection will be utilized at the Waste Water Treatment Plant location. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:

Question 5
     Since the costs for both the sites are being solicited separately, could you please clarify the following: 

- Will there be only one bid accepted for both sites, based on the total price for both the sites ? 

- Will there be one contact agreement or two separate contracts for each site? 

- Will the timeline for both the projects to be one or separate ? (Submitted: Dec 9, 2019 10:40:07 AM EST) 

Answer

-Please submit your bids with two separate line items, one price per each location as it is formatted in BidSync and also in Attachment A. 

-Please see Section 3.24 on page 24 of the solicitation document; the City reserves the right to award a contract on a split order basis, or such
combinations as shall best serve the interests of the City unless otherwise specified. 

-The timeline for each project shall be separate if the contract award is split between two vendors. Otherwise, there will be one timeline for both
projects. (Answered: Dec 12, 2019 9:51:48 AM EST)

edit

   Add to Answer:

Question 6
     1. Please specify if ladders, platforms or catwalks are required for the ASTs 
2. Please clarify Veeder Root monitoring requirements for each site. 
3. Are there communication requirements for the Veeder Root? 
3. Are there any specifications / generator requirements for the day tanks? (Submitted: Dec 9, 2019 4:35:31 PM EST) 

Answer

1. Ladder with spill bucket 

2. Holly Lake â�� Veeder root monitoring with new magnetostrictive probe and leak detector for the interstitial space. 
Waste Water Treatment Plant â�� No veeder root will be at that location. Only clock gauge and Kruegar Gage leak detection. 

3. No. 

4. Must be 50 gallon tank with one supply pump. Must be comparable to SIMPLEX SST. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:
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Question 7
     If the existing underground tank is fiberglass it is likely backfilled with pearock. Do you want to backfill removal area with pearock only or can we use filter
fabric then clean soils over the remaining pea rock? (Submitted: Dec 10, 2019 2:10:44 PM EST) 

Answer

Vendor to remove all pearock and backfill with dirt and compact. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:

Question 8
     Confirming at Holly Lake site to use existing TLS 350 Veeder Root but supply new probe and tank annular sensor only? (Submitted: Dec 10, 2019 2:15:12 PM EST) 

Answer

Magnetostrictive probe and leak detector for the interstitial space. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:

Question 9
     Does the existing underground tank have an interstitial sensor tied to the existing veeder root? (Submitted: Dec 10, 2019 2:15:44 PM EST) 

Answer

Yes. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:

Question 10
     Can you confirm genset burn requirements for Holly Lakes site so we can spec the new day tank? Confirm this new day tank will require a return pump.
(Submitted: Dec 10, 2019 2:17:13 PM EST) 

Answer

Existing day tank is Simplex with one pump. No return pump needed. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:

Question 11
     What size day tank required at Holly Lakes - existing appears to be roughly 60 gallons? (Submitted: Dec 10, 2019 2:18:05 PM EST) 

Answer

50 gallon day tank required at Holly Lakes location. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:
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Question 12
     Will we be required to supply temporary tank, connections and product for Holy Lakes site? (Submitted: Dec 10, 2019 2:18:59 PM EST) 

Answer

No. The City will provide temporary tank and connections. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:

Question 13
     Will an existing site plan and or survey be supplied to the contractor or will we be required to have a new survey completed? (Submitted: Dec 10, 2019 2:20:05
PM EST) 

Answer

Contractor will be required to have a new survey completed for both sites. (Answered: Dec 12, 2019 9:51:48 AM EST)

edit

   Add to Answer:

Question 14
     The survey question #13 applies to both sites. (Submitted: Dec 10, 2019 2:20:48 PM EST) 

Answer

Yes. (Answered: Dec 12, 2019 9:51:48 AM EST)

edit

   Add to Answer:

Question 15
     Can you conform new veeder root required at 7th manor site? What model veeder root system? (Submitted: Dec 10, 2019 3:12:47 PM EST) 

Answer

No new veeder root is needed at Holly Lake location. Using existing. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:

Question 16
     Is Pembroke Pines tax exempt? If so will PP be supplying tax exemption certificate? (Submitted: Dec 10, 2019 3:13:53 PM EST) 

Answer

Yes, the city is tax exempt. Please refer to Section 3.13 on page 21 of the solicitation document. If a vendor requires a copy of the City's tax
exemption certificate, it can be provided at the time of contract execution. (Answered: Dec 12, 2019 9:51:48 AM EST)

edit

   Add to Answer:
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Question 17
     Is contractor required to have pollution liability and professional liability insurance coverage's? if so what limits? (Submitted: Dec 10, 2019 3:14:53 PM EST) 

Answer

Please see page 18 of the solicitation document - the Professional Liability insurance limit is no less than $1,000,000 per wrongful act, and the
Environmental/Pollution Liability limit is no less than $1,000,000 per wrongful act. The City of Pembroke Pines must be shown as an additional insured
with respect to this coverage. (Answered: Dec 12, 2019 9:51:48 AM EST)

edit

   Add to Answer:

Question 18
     The bid calls for 90 days completion after notice to proceed. Lead times on tanks are up to 18 weeks at this time so this is not enough time. In addition, if
we are required to have a survey completed, engineering plans and permit procurement - this could take up to 90 days as well. Could you adjust the
timeframe to reflect 180 days "after" permit procurement? This would be based on ordering the tanks in advance of permit approval. Would PP approve the
advance ordering of tanks before permit approval? (Submitted: Dec 10, 2019 3:25:36 PM EST) 

Answer

The project timeline has been increased to 180 days. 
Yes, the City approves the ordering of tanks before permit approval. (Answered: Dec 16, 2019 12:05:08 PM EST)

edit

   Add to Answer:
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6

 ATC Group Services 

 Bid Contact Kiron Senapati 

kiron.senapati@atcgs.com 

Ph 813 -889 -8960   

 Address 5602 Thompson Center Court 

Suite 405

Suite 405, FL 33634 

 Qualifications  PP-DRUGFREE   PP-EQUAL   PP -LBTR   PP -LOCAL   PP-SCRUTINIZED   PP-SWORN   PP -

VENDORINFO   PP -VOSB   PP-W9   

 Bid Notes  We look forward to assisting you on this important project. Please call me at (813) 267 -7660 if 

you have any questions on this proposal. 

Sincerely, 

Kiron Senapati, Project Manager 

 Item #  Line Item Notes Unit Price     Qty/Unit Total Price  Attch.  Docs

 PSUT-19-05--01-01   Installation 

at Holly Lake 

Booster 

Station: 

Project Cost  

Supplier 

Product 

Code:  UL -

2085 

Fireguard 

8000 gal 

Tank

Supplier 

Notes:   We 

acknowledge 

receipt of the 

addendum 

and all 18 

questions 

and answers 

posted on 

BidSync. 

First Offer -   $140,000.00    1 / project $140,000.00 Y Y

 PSUT-19-05--01-02   Installation 

at Holly Lake 

Booster 

Station: Cost 

to Provide 

Payment and 

Performance 

Bond  

Supplier 

Product 

Code:  UL -

2085 

Fireguard 

8000 gal 

Tank

Supplier 

Notes:

Performance 

and Payment 

Bond to be 

provided at 

1.2% of the 

total contract 

amount. 

First Offer -   1.20%    1 / job 1.20% Y

Lot Total  $140,000.00   

 Item #  Line Item Notes Unit Price     Qty/Unit Total Price  Attch.  Docs

 PSUT-19-05--02-01   Installation 

at 

Wastewater 

Treatment 

Plant 

Location: 

Project Cost  

Supplier 

Product 

Code:

Supplier 

Notes:   We 

acknowledge 

receipt of the 

addendum 

and all 18 

questions 

and answers 

posted on 

BidSync. 

First Offer -   $99,000.00    1 / project $99,000.00 Y Y

 PSUT-19-05--02-02   Installation 

at 

Wastewater 

Treatment 

Plant 

Location: 

Cost to 

Provide 

Payment and 

Performance 

Bond  

Supplier 

Product 

Code:

Supplier 

Notes:

Performance 

and Payment 

Bond to be 

provided at 

1.2% of the 

total contract 

amount. 

First Offer -   1.20%    1 / job 1.20% Y

Lot Total  $99,000.00   

Supplier Total  $239,000.00 

PSUT-19-05City of Pembroke Pines

BidSync1/9/2020 p. 1
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 ATC Group Services

 Item: Installation at Holly Lake Booster Station:Project Cost 

 Attachments

 Attachment G -  Prebid Attendance.pdf

 Bid Bond -  Executed Copy.pdf

 ATC Qualifcations with Resume and Licenses.pdf

PSUT-19-05City of Pembroke Pines

BidSync1/9/2020 p. 3
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ATC Group Services LLC  
Tampa, Florida  

 

 
ATC Group Services LLC (ATC) is a full service consulting and environmental construction firm 
with demonstrated experience performing petroleum storage facility design and construction 
services in Florida.  Our professional and field staff have been involved in the performance of 
these services for over 20 years.  Over the past 10 years, the storage tank construction staff has 
installed over 50 petroleum fuel storage facilities for various private, municipal, and federal clients.  
Our Mission at ATC is to differentiate ourselves in the marketplace as committed to performing 

Quality Work on all assignments, completing engagements On Time, and Within Budget.  Our 
Client and Team Driven Focus is at the core of ATC’s local and national reputation.   
 
Over the past 35 years, ATC has become one of the leading national providers of environmental 
and engineering support services nationwide.  We are a full service firm specializing in 
geotechnical and construction material testing, hazardous materials management, industrial 
hygiene, safety and compliance, environmental remediation, storage tank construction, and 
health & safety training. We are now considered one of the top diversified engineering consulting 
firms in the United States.   
 
Our local office in Tampa, Florida was established in 1997, and provides petroleum storage tank 
design and construction services including site selection and design, equipment specification and 

selection, site preparation, site construction, maintenance and testing, and decommissioning 
services.  We also provide a full suite of services related to environmental investigation and 
remediation, indoor air quality and industrial hygiene, and building material sciences.   
 
Our staff, residing locally in Tampa, possess the necessary qualifications and experience required 
to support any fuel tank design, installation and removal project.  Our licenses and certifications 
include the following: 
 

Type of License or Certification 
License / Certification 

Number 
Authorization to Conduct Business M1600000408 
Engineering Certificate of Authorization CA7783 

Certified General Contractor CGC1522696 
Pollutant Storage System Specialty Contractor PCC056779 

 
ATC follows procedures, methodology, and standards developed by the American Petroleum 
Institute (API), Petroleum Equipment Institute (PEI), National Fire Protection Act (NFPA), the 
United States Environmental Protection Agency (US EPA), and the Florida Department of 
Environmental Protection (FDEP).  Our professional and technical staff have also received 
training and certification from many of these organizations. 
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Kiron Senapati, PE
Senior Engineer/Project Manager 

Mr. Senapati is an innovative engineering professional with over 24 years of process 
engineering and industrial construction experience in a variety of industries.  His 
background ranges from engineering of manufacturing facilities to design and 
development of innovative products for the water and wastewater treatment industry.  He 
has varied experience in equipment design, construction, business development, and 
supervision of engineering staff and has designed, implemented, and managed several 
water and wastewater treatment projects throughout the US and overseas. 

Areas of Expertise  

 Storage tank system design and installation 

 Water and wastewater treatment design and installation 

 Sustainability programs 

 Pollution prevention programs 

 Alternative energy programs and engineering 

 

In addition to the above, Mr. Senapati’s engineering talents include contract document 
development, plans review, permitting, and construction oversight, which make him a 
highly effective project manager.  He has extensive experience in managing large 
multidisciplinary projects.  Being trained as an engineer and certified as a general 
contractor, he can provide valuable vision for constructability of an engineering design.  
He has supervised project teams from start to completion for multiple projects, starting 
with proposal preparation, pilot testing, detail design/specification, installation, and start-
up. Following is a summary of some of the projects he has successfully implemented at 
various locations throughout the United States and overseas. 

 

Project Experience 

Transportation  

Fuel Tank Installation, Lee County Port Authority – Fort Myers, FL 

Project Manager -  Design and install two (2) – 6,000-gallon double wall fuel storage tanks 
for the vehicle maintenance facility located at the Southwest Florida International Airport.   
One (1) - 6,000-gallon Fireguard Tank with remote fill box was installed for diesel fuel 
storage and, one (1) – 6,000-gallon Fireguard Tank with remote fill box and vapor 
recovery was installed for gasoline storage.  The existing fuel dispensers were brought 
into compliance by providing containment boxes and tied to the existing Megatrex Fuel 
Management System. 

Telecom and Utilities  

Electric Operations Building Generator, New Smyrna Beach Utilities – New 
Smyrna Beach, FL 

Project Manager -  Removed an existing gas feed generator and replaced it with a client 
supplied new 100 KW diesel backup generator, at their main Electric Operations Building.  
A 500-gallon double wall “Convault” diesel fuel storage tank was procured and installed 
to supply diesel fuel to the new generator. The work scope also included installation of a 
new 600A, NEMA1, 120/208V, 3-Pole Auto Transfer Switch.   

 

Branch Location 

 Tampa, FL  

Education 

    M.S., Engineering 
University of Alabama, 1981 

Professional Registrations/ 
Certifications 

 Professional Engineer, Florida 
 Professional Engineer, 

Alabama 
 Professional Engineer, 

Georgia 
 Florida Certified General 

Contactor 
 Florida Pollutant Storage 

Systems Contractor 

Specialized Training 

 OSHA 40-Hour HAZWOPER 
and Current 8-Hour Refresher 

 Photovoltaic Systems Design 
 Geothermal Heat Pump 

Design 

Professional Affiliations 

 American Institute of 
Chemical Engineers, Senior 
Member 

 Association of Energy 
Engineers 

ATC Start Date 

 March 2013 

Publications  

 Remedial Options for Treating 
Arsenic in Groundwater, 
Remediation Conference, 
Orlando, FL 2004 

 Arsenic Treatment Unit, 
Reliable Technology for 
Arsenic Safe Water, 
International Workshop for 
Arsenic Removal 
Technologies, United Nations 
University, Osaka, Japan, 2001 

 Applications of Ozone for 
Removal of Chlorinated 
Organic Contaminants from 
Groundwater, Remediation 
Conference, Orlando, FL 2000 
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Project Experience 

Water/Wastewater 

Wastewater Pre-Treatment/Recycle Treatment System, Chromalloy Castings – Tampa, FL  

Project Manager - The wastewater treatment system was designed and installed for the Air Craft Engine Parts Manufacturer 
includes treatment to meet the POTW discharge limits by removing heavy metals and pH adjustment prior to discharge. The 
treatment system utilized Ceramic Membrane Filtration (CMF) and Reverse Osmosis, for removal of suspended and colloidal 
solids. The rejected solids are dewatered using a filter press and disposed as a non-hazardous waste. 

Refining and Chemicals  

Zinc Impacted Soil Remediation, American Radionics Company – Palm Coast, FL  

Project Manager - The subject site was impacted with zinc dust produced during manufacturing of capacitors. Performed site 
assessment of soil and groundwater and determined that only the top soil was impacted with zinc above regulatory cleanup 
standards. The Florida Department of Environmental Protection (FDEP) had offered two options to the site owner; (a) institutional 
controls to minimize the potential for human exposure to zinc (b) remediate the site to residential Soil Cleanup Target Limits 
(SCTLs) for zinc. The site owner decided to implement site remediation. A Remedial Action Plan was prepared and following 
approval by the FDEP, the site was remediated to residential SCTL for zinc. 

Government 

Fuel Tank Upgrade, Solid Waste Authority – West Palm Beach, FL  

Project Manager - Remove an existing 10,000-gallon single wall diesel fuel tank and replace it with a new 12,000-gallon double 
wall “Fireguard” diesel fuel storage tank for the West Central County Transfer Station, located in Royal Palm Beach, Florida. The 
12,000-gallon double wall “Fireguard” diesel fuel storage tank was installed with a tank mounted fuel dispenser.  The new tank 
was installed adjacent to the existing fuel tank such that fuel service to the facility could be continued during the installation of 
the new tank to minimize downtime.  A complete fuel management system consisting of Veeder Root Model TMS2000 along with 
OPW K-800 Hybrid Fuel Controller with Key Reader for fueling their fleet vehicles was installed for the new fuel storage tank. 

Hillsborough County Fire Rescue, Multiple Fire Stations – Tampa, FL  

Project Manager - Installed above ground Fireguard Diesel Fuel Tanks at six (6) different Fire Stations located throughout 
Hillsborough County for their fleet fueling operations. The tanks included tank mounted fuel dispensers, Veeder Root TLS 450 
tank management systems and fuel management systems consisting of Fuel Master Model TMS3500 along with key reader and 
remote readout for fueling fleet vehicles. 

Leachate Storage Tank, Pasco County Solid Waste Transfer Station – Dade City, FL 

Project Manager - The 15,000-gallon underground double wall leachate tank was installed with a programmable loading station 
for pumping out the leachate stored in the tank.  The tank was equipped with a grinder pump to pump a pre-set volume of leachate 
into a tanker truck for offsite disposal.  The tank was also equipped with a LEL sensor and alarm to monitor methane. 

Fire Protection Tank, Hillsborough County Sheriff’s Training Facility – Lithia, FL 

Project Manager - The 30,000-gallon above ground fire protection tank was installed along with an onsite production well to provide 
water for fire protection and training purposes.  The original design had specified an onsite built storage tank, but due to on site 
constraints, and operation of the training facility, the client accepted our offer to install a factory built storage tank to minimize 
impact on the training operations. 

 

Presentations 

 Industrial Wastewater Treatment Technologies, Florida Industrial Pre-Treatment Association Conference, Daytona Beach, 
FL 2009 

 Arsenic Removal from Drinking Water Using Iron-Based Adsorbents, AWWA Conference, San Diego, CA 2007 

PSUT-19-05City of Pembroke Pines

BidSync1/9/2020 p. 9



 

 

ATCGroupServices.com  james.sharp@atcassociates.com    (813) 681-4067  Page - 1 -

 

Jim Sharp
Construction Project Manager 

Mr. Sharp has 24 years providing environmental construction and management services 
to public and private clients throughout the U.S. Having served as a Director of 
Operations, Construction Manager, and Project Manager for numerous companies, Mr. 
Sharp oversees all construction tasks including remedial systems installation, AST and 
UST installations, removals, upgrades, site demolition and restoration, hazardous and 
non-hazardous waste mitigation, HAZMAT response, industrial services, and OSHA and 
field training of personnel.  He has experience in fuel systems design and installation of 
fleet and retail fueling services for both UST and AST applications.  He is knowledgeable 
of applicable OSHA, ASTM, STI, NFPA and API regulations. He has successfully 
established construction and estimating departments for three separate entities, and has 
expanded the capabilities and endeavors of others.   

Areas of Expertise  

 Personnel Management 

 Project Management 

 Construction Management 

 Federal Project Management 

 Fuel Systems Design 

 Basic Electronics 

 Automated Controls – Design, Construction, Installations 

 Remedial Systems Troubleshooting, Design, Installations 

 Industrial Mechanical Processes 

 Construction Technologies 

 Training Program Administrator 

 HAZMAT Response/Command 

 Confined Space Supervisor/Instructor 

 

Project Experience 

UST and AST Services 

 U.S. Postal Service, Fleet Fuel System Upgrades.  Removal and closure of USTs 
and installation of ASTs at six postal facilities in Alabama and Florida. $650,000. 

 U.S. Coast Guard, Miami, Florida.  Closure of USTs and installation of AST with 
day tank and generator fuel supply system. $250,000. 

 Hillsborough County Sheriff’s Correctional Facilities. Performed UST upgrades 
of piping, dispensers, sumps and monitoring systems at three facilities in 
Hillsborough County. 

 Fuel System Upgrades, Mac Dill AFB, Tampa, Florida. Project Manager for 
upgrading fuel systems at seven high security locations while keeping fuel stations 
active.  Revenues were approximately $350,000. 

 Pinellas County Fuel System Upgrades.  Construction Manager responsible for 
installing upgrade tanks and dispensers at Sheriff’s and police offices in Pinellas 
County. $420,000. 

 Florida Department of Transportation. Design and installation of 40,000-gallon 
AST Fleet fueling system. $480,000. 

 

Branch Location 

 Tampa, FL 

Professional Registrations/ 
Certifications 

 Certified Environmental 
Compliance Manager (CECM), 
Columbia Southern University, 
2004 

 UST Removal, Arkansas 
Department Pollution Control 
and Ecology, License No. 751 

 Monitoring Well Installation, 
Arkansas Water Well 
Commission, Cert. No. 2403 

 UST Installation, Nebraska 
State Fire Marshal, License 
No. 2571 

 UST Removal, International 
Fire Code Institute (IFCI) Cert. 
No. 82987 

 UST Installation and 
Retrofitting, International Fire 
Code Institute, (IFCI) Cert. 
No.85450 

 Tank Testing, International Fire 
Code Institute (IFCI) Cert. No. 
1036177-27 

 Volumetric Tank Testing 
Certification, Horner Creative 
Products, MI 

 Well Drilling and Pump 
Installation, Missouri 
Department of Natural 
Resources,  

 UST Closure, Louisiana 
Department of Environment, 
Cert. No. C-0494 

 Steel and Fiberglass Tank 
Installation (Xerxes, Highland, 
Modern, Convault,etc.) 

 Fiberglass and Geoflex Piping 
Installation (OPW, Ameron, 
Smith, APT, etc.) 

 Veeder-Root, EBW, and 
Pnuemercator Tank Monitoring 
Systems Installation, 
Programming, Startup. 

 Class “A” Commercial Driver’s 
License, Florida 
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Project Experience 

UST and AST Services continued 

 Citrus County Emergency Operations Center. Installation of emergency 
generator fuel system, integral alarm, communications, and automatic fuel 
circulation and filtration system. $400,000. 

 Citrus County Schools Storage Tank Upgrades. Removal and closure of existing 
UST systems and subsequent installation of AST fleet fueling systems for bus 
maintenance facilities at three locations within county. $450,000. 

Industrial Services  

 Facility Closure, Coronet Industries, Plant City, Florida. Site supervisor of facility 
storage vessel cleaning and decommissioning with the characterization, handling, 
and disposal of approximately 200,000-gallons of assorted hazardous wastes. 
Revenues were approximately $600,000. 

 A Plus Fireplace and Granite, New Port Richey, Florida. Design and installation of 
a water recovery and reclamation system for a granite and marble materials 
manufacturer. $145,000. 

 Stormwater Collection and Treatment System, Orlando, Florida. Installation of 
containment area for commercial bulk oil services company. Above grade oil water 
separator with multiple submersible pump catch basins and automated control panel. 

Environmental Services  

 Superfund Site Corbin, Kentucky. Closure of bulk oil facility and barrel recycling 
center. Design and installation of active insitu and exsitu bio-remediation system for 
treatment of approximately 22,000 cubic yards of contaminated soils.  $2.5M. 

 St. Louis International Airport Expansion, St. Louis, MO. Closure of deicing facility 
storage tanks and mitigation of 9500 cubic yards of contaminated soils. $550,000. 

 Superfund Site Lakeland, Florida. Site Supervisor and Safety Officer for the 
mitigation of pesticide laden soils at a former processing facility. Full level B and C 
excavation, geotextile, and restoration. $550,000. 

 Superfund Site Tampa, Florida. Project Manager and Site Supervisor for removal 
of hazardous impacted soils and treatment of groundwater at an active pesticide 
processing facility. $1.5M. 

 Numerous Soil and Groundwater Remediation Systems Installations, Florida. 
AS and VES system installations throughout Florida. One bio-regeneration and 
augmentation system and two TCE recovery and remediation systems. 

Construction Services  

 Project Manager, Youth Center Facility, Camp LeJeune, North Carolina. Federal 
Project for the construction of a new recreation center for youth activities and classes 
that included a full size basketball gymnasium. $2.5 M. 

 Project Manager, Airport Terminal Renovation, New River Air Station, North 
Carolina. Federal project for the renovation of the existing airport terminal. Upgrades 
to HVAC, boiler, fire, electrical, and remodel. Included change order for addition of 
VIP lounge. $700,000. 

 Hanger Renovation, Camp LeJeune, North Carolina. Federal project for the 
complete renovation of existing 1940s era hanger facility. Included interior and 
exterior demolition and renovation, lead and asbestos abatement. $2.5 M. 

 Rehabilitation Center Renovation and Upgrade, Kinston, North Carolina. State 
funded project for the installation of fire protection systems, firewalls, and asbestos 
abatement. $650,000. 

Specialized Training 

 OSHA 40-Hour HAZWOPER 
and Current 8-Hour Refresher 

 Hazardous Waste Operations 
Trainer, New Environment, 
Inc., Ohio 

 Aquatic Environments: Marine 
Reef Ecosystems. 1985-1992 

 First Aid and CPR Training, 
1985, Biennial Refresher 

 Confined Space Supervisor 
and Instructor 

 Hazardous Response 
Supervisor (1998 – 2003) 

 Superfund Manager and 
Supervisor 

Professional Affiliations  

 U.S. Air Force 
 U.S. Marine Corp 
 Society of American Military 

Engineers (SAME) 

ATC Start Date 

 May 2009 
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JONATHAN ZACHEM, SECRETARYRICK SCOTT, GOVERNOR

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

SENAPATI, KIRON

Do not alter this document in any form.

ATC GROUP SERVICES LLC

LICENSE NUMBER: CGC1522696
EXPIRATION DATE:  AUGUST 31, 2020

This is your license. It is unlawful for anyone other than the licensee to use this document.

9510 NORCHESTER CIR
TAMPA                FL 33647

Always verify licenses online at MyFloridaLicense.com
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JONATHAN ZACHEM, SECRETARYRICK SCOTT, GOVERNOR

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE POLLUTANT STORAGE SYSTEMS CONTRACTOR HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

SENAPATI, KIRON

Do not alter this document in any form.

ATC GROUP SERVICES LLC

LICENSE NUMBER: PCC056779
EXPIRATION DATE:  AUGUST 31, 2020

This is your license. It is unlawful for anyone other than the licensee to use this document.

9510 NORCHESTER CIR
TAMPA                FL 33647

Always verify licenses online at MyFloridaLicense.com
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 ATC Group Services

 Item: Installation at Wastewater Treatment Plant Location:Installation at Wastewater Treatment Plant 

Location:Project Cost 

 Attachments

 Attachment G -  Prebid Attendance.pdf

 Bid Bond -  Executed Copy.pdf

 ATC Qualifcations with Resume and Licenses.pdf
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ATC Group Services LLC  
Tampa, Florida  

 

 
ATC Group Services LLC (ATC) is a full service consulting and environmental construction firm 
with demonstrated experience performing petroleum storage facility design and construction 
services in Florida.  Our professional and field staff have been involved in the performance of 
these services for over 20 years.  Over the past 10 years, the storage tank construction staff has 
installed over 50 petroleum fuel storage facilities for various private, municipal, and federal clients.  
Our Mission at ATC is to differentiate ourselves in the marketplace as committed to performing 

Quality Work on all assignments, completing engagements On Time, and Within Budget.  Our 
Client and Team Driven Focus is at the core of ATC’s local and national reputation.   
 
Over the past 35 years, ATC has become one of the leading national providers of environmental 
and engineering support services nationwide.  We are a full service firm specializing in 
geotechnical and construction material testing, hazardous materials management, industrial 
hygiene, safety and compliance, environmental remediation, storage tank construction, and 
health & safety training. We are now considered one of the top diversified engineering consulting 
firms in the United States.   
 
Our local office in Tampa, Florida was established in 1997, and provides petroleum storage tank 
design and construction services including site selection and design, equipment specification and 

selection, site preparation, site construction, maintenance and testing, and decommissioning 
services.  We also provide a full suite of services related to environmental investigation and 
remediation, indoor air quality and industrial hygiene, and building material sciences.   
 
Our staff, residing locally in Tampa, possess the necessary qualifications and experience required 
to support any fuel tank design, installation and removal project.  Our licenses and certifications 
include the following: 
 

Type of License or Certification 
License / Certification 

Number 
Authorization to Conduct Business M1600000408 
Engineering Certificate of Authorization CA7783 

Certified General Contractor CGC1522696 
Pollutant Storage System Specialty Contractor PCC056779 

 
ATC follows procedures, methodology, and standards developed by the American Petroleum 
Institute (API), Petroleum Equipment Institute (PEI), National Fire Protection Act (NFPA), the 
United States Environmental Protection Agency (US EPA), and the Florida Department of 
Environmental Protection (FDEP).  Our professional and technical staff have also received 
training and certification from many of these organizations. 
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Kiron Senapati, PE
Senior Engineer/Project Manager 

Mr. Senapati is an innovative engineering professional with over 24 years of process 
engineering and industrial construction experience in a variety of industries.  His 
background ranges from engineering of manufacturing facilities to design and 
development of innovative products for the water and wastewater treatment industry.  He 
has varied experience in equipment design, construction, business development, and 
supervision of engineering staff and has designed, implemented, and managed several 
water and wastewater treatment projects throughout the US and overseas. 

Areas of Expertise  

 Storage tank system design and installation 

 Water and wastewater treatment design and installation 

 Sustainability programs 

 Pollution prevention programs 

 Alternative energy programs and engineering 

 

In addition to the above, Mr. Senapati’s engineering talents include contract document 
development, plans review, permitting, and construction oversight, which make him a 
highly effective project manager.  He has extensive experience in managing large 
multidisciplinary projects.  Being trained as an engineer and certified as a general 
contractor, he can provide valuable vision for constructability of an engineering design.  
He has supervised project teams from start to completion for multiple projects, starting 
with proposal preparation, pilot testing, detail design/specification, installation, and start-
up. Following is a summary of some of the projects he has successfully implemented at 
various locations throughout the United States and overseas. 

 

Project Experience 

Transportation  

Fuel Tank Installation, Lee County Port Authority – Fort Myers, FL 

Project Manager -  Design and install two (2) – 6,000-gallon double wall fuel storage tanks 
for the vehicle maintenance facility located at the Southwest Florida International Airport.   
One (1) - 6,000-gallon Fireguard Tank with remote fill box was installed for diesel fuel 
storage and, one (1) – 6,000-gallon Fireguard Tank with remote fill box and vapor 
recovery was installed for gasoline storage.  The existing fuel dispensers were brought 
into compliance by providing containment boxes and tied to the existing Megatrex Fuel 
Management System. 

Telecom and Utilities  

Electric Operations Building Generator, New Smyrna Beach Utilities – New 
Smyrna Beach, FL 

Project Manager -  Removed an existing gas feed generator and replaced it with a client 
supplied new 100 KW diesel backup generator, at their main Electric Operations Building.  
A 500-gallon double wall “Convault” diesel fuel storage tank was procured and installed 
to supply diesel fuel to the new generator. The work scope also included installation of a 
new 600A, NEMA1, 120/208V, 3-Pole Auto Transfer Switch.   

 

Branch Location 

 Tampa, FL  

Education 

    M.S., Engineering 
University of Alabama, 1981 

Professional Registrations/ 
Certifications 

 Professional Engineer, Florida 
 Professional Engineer, 

Alabama 
 Professional Engineer, 

Georgia 
 Florida Certified General 

Contactor 
 Florida Pollutant Storage 

Systems Contractor 

Specialized Training 

 OSHA 40-Hour HAZWOPER 
and Current 8-Hour Refresher 

 Photovoltaic Systems Design 
 Geothermal Heat Pump 

Design 

Professional Affiliations 

 American Institute of 
Chemical Engineers, Senior 
Member 

 Association of Energy 
Engineers 

ATC Start Date 

 March 2013 

Publications  

 Remedial Options for Treating 
Arsenic in Groundwater, 
Remediation Conference, 
Orlando, FL 2004 

 Arsenic Treatment Unit, 
Reliable Technology for 
Arsenic Safe Water, 
International Workshop for 
Arsenic Removal 
Technologies, United Nations 
University, Osaka, Japan, 2001 

 Applications of Ozone for 
Removal of Chlorinated 
Organic Contaminants from 
Groundwater, Remediation 
Conference, Orlando, FL 2000 
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Project Experience 

Water/Wastewater 

Wastewater Pre-Treatment/Recycle Treatment System, Chromalloy Castings – Tampa, FL  

Project Manager - The wastewater treatment system was designed and installed for the Air Craft Engine Parts Manufacturer 
includes treatment to meet the POTW discharge limits by removing heavy metals and pH adjustment prior to discharge. The 
treatment system utilized Ceramic Membrane Filtration (CMF) and Reverse Osmosis, for removal of suspended and colloidal 
solids. The rejected solids are dewatered using a filter press and disposed as a non-hazardous waste. 

Refining and Chemicals  

Zinc Impacted Soil Remediation, American Radionics Company – Palm Coast, FL  

Project Manager - The subject site was impacted with zinc dust produced during manufacturing of capacitors. Performed site 
assessment of soil and groundwater and determined that only the top soil was impacted with zinc above regulatory cleanup 
standards. The Florida Department of Environmental Protection (FDEP) had offered two options to the site owner; (a) institutional 
controls to minimize the potential for human exposure to zinc (b) remediate the site to residential Soil Cleanup Target Limits 
(SCTLs) for zinc. The site owner decided to implement site remediation. A Remedial Action Plan was prepared and following 
approval by the FDEP, the site was remediated to residential SCTL for zinc. 

Government 

Fuel Tank Upgrade, Solid Waste Authority – West Palm Beach, FL  

Project Manager - Remove an existing 10,000-gallon single wall diesel fuel tank and replace it with a new 12,000-gallon double 
wall “Fireguard” diesel fuel storage tank for the West Central County Transfer Station, located in Royal Palm Beach, Florida. The 
12,000-gallon double wall “Fireguard” diesel fuel storage tank was installed with a tank mounted fuel dispenser.  The new tank 
was installed adjacent to the existing fuel tank such that fuel service to the facility could be continued during the installation of 
the new tank to minimize downtime.  A complete fuel management system consisting of Veeder Root Model TMS2000 along with 
OPW K-800 Hybrid Fuel Controller with Key Reader for fueling their fleet vehicles was installed for the new fuel storage tank. 

Hillsborough County Fire Rescue, Multiple Fire Stations – Tampa, FL  

Project Manager - Installed above ground Fireguard Diesel Fuel Tanks at six (6) different Fire Stations located throughout 
Hillsborough County for their fleet fueling operations. The tanks included tank mounted fuel dispensers, Veeder Root TLS 450 
tank management systems and fuel management systems consisting of Fuel Master Model TMS3500 along with key reader and 
remote readout for fueling fleet vehicles. 

Leachate Storage Tank, Pasco County Solid Waste Transfer Station – Dade City, FL 

Project Manager - The 15,000-gallon underground double wall leachate tank was installed with a programmable loading station 
for pumping out the leachate stored in the tank.  The tank was equipped with a grinder pump to pump a pre-set volume of leachate 
into a tanker truck for offsite disposal.  The tank was also equipped with a LEL sensor and alarm to monitor methane. 

Fire Protection Tank, Hillsborough County Sheriff’s Training Facility – Lithia, FL 

Project Manager - The 30,000-gallon above ground fire protection tank was installed along with an onsite production well to provide 
water for fire protection and training purposes.  The original design had specified an onsite built storage tank, but due to on site 
constraints, and operation of the training facility, the client accepted our offer to install a factory built storage tank to minimize 
impact on the training operations. 

 

Presentations 

 Industrial Wastewater Treatment Technologies, Florida Industrial Pre-Treatment Association Conference, Daytona Beach, 
FL 2009 

 Arsenic Removal from Drinking Water Using Iron-Based Adsorbents, AWWA Conference, San Diego, CA 2007 
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Jim Sharp
Construction Project Manager 

Mr. Sharp has 24 years providing environmental construction and management services 
to public and private clients throughout the U.S. Having served as a Director of 
Operations, Construction Manager, and Project Manager for numerous companies, Mr. 
Sharp oversees all construction tasks including remedial systems installation, AST and 
UST installations, removals, upgrades, site demolition and restoration, hazardous and 
non-hazardous waste mitigation, HAZMAT response, industrial services, and OSHA and 
field training of personnel.  He has experience in fuel systems design and installation of 
fleet and retail fueling services for both UST and AST applications.  He is knowledgeable 
of applicable OSHA, ASTM, STI, NFPA and API regulations. He has successfully 
established construction and estimating departments for three separate entities, and has 
expanded the capabilities and endeavors of others.   

Areas of Expertise  

 Personnel Management 

 Project Management 

 Construction Management 

 Federal Project Management 

 Fuel Systems Design 

 Basic Electronics 

 Automated Controls – Design, Construction, Installations 

 Remedial Systems Troubleshooting, Design, Installations 

 Industrial Mechanical Processes 

 Construction Technologies 

 Training Program Administrator 

 HAZMAT Response/Command 

 Confined Space Supervisor/Instructor 

 

Project Experience 

UST and AST Services 

 U.S. Postal Service, Fleet Fuel System Upgrades.  Removal and closure of USTs 
and installation of ASTs at six postal facilities in Alabama and Florida. $650,000. 

 U.S. Coast Guard, Miami, Florida.  Closure of USTs and installation of AST with 
day tank and generator fuel supply system. $250,000. 

 Hillsborough County Sheriff’s Correctional Facilities. Performed UST upgrades 
of piping, dispensers, sumps and monitoring systems at three facilities in 
Hillsborough County. 

 Fuel System Upgrades, Mac Dill AFB, Tampa, Florida. Project Manager for 
upgrading fuel systems at seven high security locations while keeping fuel stations 
active.  Revenues were approximately $350,000. 

 Pinellas County Fuel System Upgrades.  Construction Manager responsible for 
installing upgrade tanks and dispensers at Sheriff’s and police offices in Pinellas 
County. $420,000. 

 Florida Department of Transportation. Design and installation of 40,000-gallon 
AST Fleet fueling system. $480,000. 

 

Branch Location 

 Tampa, FL 

Professional Registrations/ 
Certifications 

 Certified Environmental 
Compliance Manager (CECM), 
Columbia Southern University, 
2004 

 UST Removal, Arkansas 
Department Pollution Control 
and Ecology, License No. 751 

 Monitoring Well Installation, 
Arkansas Water Well 
Commission, Cert. No. 2403 

 UST Installation, Nebraska 
State Fire Marshal, License 
No. 2571 

 UST Removal, International 
Fire Code Institute (IFCI) Cert. 
No. 82987 

 UST Installation and 
Retrofitting, International Fire 
Code Institute, (IFCI) Cert. 
No.85450 

 Tank Testing, International Fire 
Code Institute (IFCI) Cert. No. 
1036177-27 

 Volumetric Tank Testing 
Certification, Horner Creative 
Products, MI 

 Well Drilling and Pump 
Installation, Missouri 
Department of Natural 
Resources,  

 UST Closure, Louisiana 
Department of Environment, 
Cert. No. C-0494 

 Steel and Fiberglass Tank 
Installation (Xerxes, Highland, 
Modern, Convault,etc.) 

 Fiberglass and Geoflex Piping 
Installation (OPW, Ameron, 
Smith, APT, etc.) 

 Veeder-Root, EBW, and 
Pnuemercator Tank Monitoring 
Systems Installation, 
Programming, Startup. 

 Class “A” Commercial Driver’s 
License, Florida 
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Project Experience 

UST and AST Services continued 

 Citrus County Emergency Operations Center. Installation of emergency 
generator fuel system, integral alarm, communications, and automatic fuel 
circulation and filtration system. $400,000. 

 Citrus County Schools Storage Tank Upgrades. Removal and closure of existing 
UST systems and subsequent installation of AST fleet fueling systems for bus 
maintenance facilities at three locations within county. $450,000. 

Industrial Services  

 Facility Closure, Coronet Industries, Plant City, Florida. Site supervisor of facility 
storage vessel cleaning and decommissioning with the characterization, handling, 
and disposal of approximately 200,000-gallons of assorted hazardous wastes. 
Revenues were approximately $600,000. 

 A Plus Fireplace and Granite, New Port Richey, Florida. Design and installation of 
a water recovery and reclamation system for a granite and marble materials 
manufacturer. $145,000. 

 Stormwater Collection and Treatment System, Orlando, Florida. Installation of 
containment area for commercial bulk oil services company. Above grade oil water 
separator with multiple submersible pump catch basins and automated control panel. 

Environmental Services  

 Superfund Site Corbin, Kentucky. Closure of bulk oil facility and barrel recycling 
center. Design and installation of active insitu and exsitu bio-remediation system for 
treatment of approximately 22,000 cubic yards of contaminated soils.  $2.5M. 

 St. Louis International Airport Expansion, St. Louis, MO. Closure of deicing facility 
storage tanks and mitigation of 9500 cubic yards of contaminated soils. $550,000. 

 Superfund Site Lakeland, Florida. Site Supervisor and Safety Officer for the 
mitigation of pesticide laden soils at a former processing facility. Full level B and C 
excavation, geotextile, and restoration. $550,000. 

 Superfund Site Tampa, Florida. Project Manager and Site Supervisor for removal 
of hazardous impacted soils and treatment of groundwater at an active pesticide 
processing facility. $1.5M. 

 Numerous Soil and Groundwater Remediation Systems Installations, Florida. 
AS and VES system installations throughout Florida. One bio-regeneration and 
augmentation system and two TCE recovery and remediation systems. 

Construction Services  

 Project Manager, Youth Center Facility, Camp LeJeune, North Carolina. Federal 
Project for the construction of a new recreation center for youth activities and classes 
that included a full size basketball gymnasium. $2.5 M. 

 Project Manager, Airport Terminal Renovation, New River Air Station, North 
Carolina. Federal project for the renovation of the existing airport terminal. Upgrades 
to HVAC, boiler, fire, electrical, and remodel. Included change order for addition of 
VIP lounge. $700,000. 

 Hanger Renovation, Camp LeJeune, North Carolina. Federal project for the 
complete renovation of existing 1940s era hanger facility. Included interior and 
exterior demolition and renovation, lead and asbestos abatement. $2.5 M. 

 Rehabilitation Center Renovation and Upgrade, Kinston, North Carolina. State 
funded project for the installation of fire protection systems, firewalls, and asbestos 
abatement. $650,000. 

Specialized Training 

 OSHA 40-Hour HAZWOPER 
and Current 8-Hour Refresher 

 Hazardous Waste Operations 
Trainer, New Environment, 
Inc., Ohio 

 Aquatic Environments: Marine 
Reef Ecosystems. 1985-1992 

 First Aid and CPR Training, 
1985, Biennial Refresher 

 Confined Space Supervisor 
and Instructor 

 Hazardous Response 
Supervisor (1998 – 2003) 

 Superfund Manager and 
Supervisor 

Professional Affiliations  

 U.S. Air Force 
 U.S. Marine Corp 
 Society of American Military 

Engineers (SAME) 

ATC Start Date 

 May 2009 

PSUT-19-05City of Pembroke Pines

BidSync1/9/2020 p. 22



JONATHAN ZACHEM, SECRETARYRICK SCOTT, GOVERNOR

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

SENAPATI, KIRON

Do not alter this document in any form.

ATC GROUP SERVICES LLC

LICENSE NUMBER: CGC1522696
EXPIRATION DATE:  AUGUST 31, 2020

This is your license. It is unlawful for anyone other than the licensee to use this document.

9510 NORCHESTER CIR
TAMPA                FL 33647

Always verify licenses online at MyFloridaLicense.com
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https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=c416f687d36209e19570bf6f8c3e42f5


JONATHAN ZACHEM, SECRETARYRICK SCOTT, GOVERNOR

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE POLLUTANT STORAGE SYSTEMS CONTRACTOR HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

SENAPATI, KIRON

Do not alter this document in any form.

ATC GROUP SERVICES LLC

LICENSE NUMBER: PCC056779
EXPIRATION DATE:  AUGUST 31, 2020

This is your license. It is unlawful for anyone other than the licensee to use this document.

9510 NORCHESTER CIR
TAMPA                FL 33647

Always verify licenses online at MyFloridaLicense.com
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CONTACT INFORMATION FORM

IN ACCORDANCE WITH “PSUT-19-05” titled “Holly Lake Booster Station and Wastewater 
Treatment Plant Fuel Tank Removal and Generator Re-Pipe” attached hereto as a part hereof, the 
undersigned submits the following:

A) Contact Information 
The Contact information form shall be electronically signed by one duly authorized to do so, and in case 
signed by a deputy or subordinate, the principal's properly written authority to such deputy or subordinate 
must accompany the proposal.  This form must be completed and submitted through www.bidsync.com as 

part of the bidder’s submittal.  The vendor must provide their pricing through the designated lines items 
listed on the BidSync website.

COMPANY INFORMATION:

COMPANY: ATC Group Services LLC

STREET ADDRESS: 5602 Thompson Center Court, Suite 405

CITY, STATE & ZIP CODE: Tampa, FL 33634

PRIMARY CONTACT FOR THE PROJECT:

NAME: Kiron Senapati TITLE: Senior Engineer/ Project Manager

E-MAIL: kiron.senapati@atcgs.com

TELEPHONE: 813-267-7660  FAX: 8138898754

AUTHORIZED APPROVER:

NAME: Cason Commander TITLE: Branch Manager

E-MAIL: cason.commander@atcgs.com

TELEPHONE: 727-748-6802  FAX: 8138898754

SIGNATURE: Cason Commander

B) Proposal Checklist

Did you make sure to submit the following items, as stated in section 1.5 “Proposal Requirements” of the 
bid package?

Did you make sure to update the following documents found under the “Vendor Registration” group of 
“Qualifications” on the BidSync website for the City of Pembroke Pines?

C) Sample Proposal Form

Supplier: ATC Group Services

Are all materials, freight, labor and warranties included? Yes 

Attachment A - Contact Information Form Yes 

Attachment B - Non-Collusive Affidavit Yes 

Attachment C - Proposer’s Completed Qualification Statement Yes 

Attachment F - References Form Yes 

Attachment G - Mandatory Pre-Bid Meeting Form Yes 

Does your proposal exceed $200,000 for this construction project?
If so, please include a Proposal Security (Bid Bond or Cashier’s Check) along with a 
separate line item to provide a Payment and Performance Bond. (See Bid Package for 
details)

Yes 

Vendor Information Form Yes 

Form W-9 (Rev. October 2018) Yes 

Sworn Statement on Public Entity Crimes Form Yes 

Local Vendor Preference Certification Yes 

Local Business Tax Receipts Yes 

Veteran Owned Small Business Preference Certification Yes 

Equal Benefits Certification Form Yes 

Vendor Drug-Free Workplace Certification Form Yes 

Scrutinized Company Certification Yes 

The following sample price proposal is for information only.  The vendor must provide their pricing 

through the designated lines items listed on the BidSync website.

Installation at Holly Lake Booster Station:

Installation at Wastewater Treatment Plant:

Item # Item Description Total Cost
1) Project Cost Price to be Submitted 

Via BidSync
2) Additional Cost to provide a Payment & Performance Bond 

in the form of a Percentage of the total contract amount
To be Submitted Via 

BidSync

Item # Item Description Total Cost
1) Project Cost Price to be Submitted 

Via BidSync
2) Additional Cost to provide a Payment & Performance Bond 

in the form of a Percentage of the total contract amount
To be Submitted Via 

BidSync

PSUT-19-05City of Pembroke Pines
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CONTACT INFORMATION FORM

IN ACCORDANCE WITH “PSUT-19-05” titled “Holly Lake Booster Station and Wastewater 
Treatment Plant Fuel Tank Removal and Generator Re-Pipe” attached hereto as a part hereof, the 
undersigned submits the following:

A) Contact Information 
The Contact information form shall be electronically signed by one duly authorized to do so, and in case 
signed by a deputy or subordinate, the principal's properly written authority to such deputy or subordinate 
must accompany the proposal.  This form must be completed and submitted through www.bidsync.com as 

part of the bidder’s submittal.  The vendor must provide their pricing through the designated lines items 
listed on the BidSync website.

COMPANY INFORMATION:

COMPANY: ATC Group Services LLC

STREET ADDRESS: 5602 Thompson Center Court, Suite 405

CITY, STATE & ZIP CODE: Tampa, FL 33634

PRIMARY CONTACT FOR THE PROJECT:

NAME: Kiron Senapati TITLE: Senior Engineer/ Project Manager

E-MAIL: kiron.senapati@atcgs.com

TELEPHONE: 813-267-7660  FAX: 8138898754

AUTHORIZED APPROVER:

NAME: Cason Commander TITLE: Branch Manager

E-MAIL: cason.commander@atcgs.com

TELEPHONE: 727-748-6802  FAX: 8138898754

SIGNATURE: Cason Commander

B) Proposal Checklist

Did you make sure to submit the following items, as stated in section 1.5 “Proposal Requirements” of the 
bid package?

Did you make sure to update the following documents found under the “Vendor Registration” group of 
“Qualifications” on the BidSync website for the City of Pembroke Pines?

C) Sample Proposal Form

Supplier: ATC Group Services

Are all materials, freight, labor and warranties included? Yes 

Attachment A - Contact Information Form Yes 

Attachment B - Non-Collusive Affidavit Yes 

Attachment C - Proposer’s Completed Qualification Statement Yes 

Attachment F - References Form Yes 

Attachment G - Mandatory Pre-Bid Meeting Form Yes 

Does your proposal exceed $200,000 for this construction project?
If so, please include a Proposal Security (Bid Bond or Cashier’s Check) along with a 
separate line item to provide a Payment and Performance Bond. (See Bid Package for 
details)

Yes 

Vendor Information Form Yes 

Form W-9 (Rev. October 2018) Yes 

Sworn Statement on Public Entity Crimes Form Yes 

Local Vendor Preference Certification Yes 

Local Business Tax Receipts Yes 

Veteran Owned Small Business Preference Certification Yes 

Equal Benefits Certification Form Yes 

Vendor Drug-Free Workplace Certification Form Yes 

Scrutinized Company Certification Yes 

The following sample price proposal is for information only.  The vendor must provide their pricing 

through the designated lines items listed on the BidSync website.

Installation at Holly Lake Booster Station:

Installation at Wastewater Treatment Plant:

Item # Item Description Total Cost
1) Project Cost Price to be Submitted 

Via BidSync
2) Additional Cost to provide a Payment & Performance Bond 

in the form of a Percentage of the total contract amount
To be Submitted Via 

BidSync

Item # Item Description Total Cost
1) Project Cost Price to be Submitted 

Via BidSync
2) Additional Cost to provide a Payment & Performance Bond 

in the form of a Percentage of the total contract amount
To be Submitted Via 

BidSync
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CONTACT INFORMATION FORM

IN ACCORDANCE WITH “PSUT-19-05” titled “Holly Lake Booster Station and Wastewater 
Treatment Plant Fuel Tank Removal and Generator Re-Pipe” attached hereto as a part hereof, the 
undersigned submits the following:

A) Contact Information 
The Contact information form shall be electronically signed by one duly authorized to do so, and in case 
signed by a deputy or subordinate, the principal's properly written authority to such deputy or subordinate 
must accompany the proposal.  This form must be completed and submitted through www.bidsync.com as 

part of the bidder’s submittal.  The vendor must provide their pricing through the designated lines items 
listed on the BidSync website.

COMPANY INFORMATION:

COMPANY: ATC Group Services LLC

STREET ADDRESS: 5602 Thompson Center Court, Suite 405

CITY, STATE & ZIP CODE: Tampa, FL 33634

PRIMARY CONTACT FOR THE PROJECT:

NAME: Kiron Senapati TITLE: Senior Engineer/ Project Manager

E-MAIL: kiron.senapati@atcgs.com

TELEPHONE: 813-267-7660  FAX: 8138898754

AUTHORIZED APPROVER:

NAME: Cason Commander TITLE: Branch Manager

E-MAIL: cason.commander@atcgs.com

TELEPHONE: 727-748-6802  FAX: 8138898754

SIGNATURE: Cason Commander

B) Proposal Checklist

Did you make sure to submit the following items, as stated in section 1.5 “Proposal Requirements” of the 
bid package?

Did you make sure to update the following documents found under the “Vendor Registration” group of 
“Qualifications” on the BidSync website for the City of Pembroke Pines?

C) Sample Proposal Form

Supplier: ATC Group Services

Are all materials, freight, labor and warranties included? Yes 

Attachment A - Contact Information Form Yes 

Attachment B - Non-Collusive Affidavit Yes 

Attachment C - Proposer’s Completed Qualification Statement Yes 

Attachment F - References Form Yes 

Attachment G - Mandatory Pre-Bid Meeting Form Yes 

Does your proposal exceed $200,000 for this construction project?
If so, please include a Proposal Security (Bid Bond or Cashier’s Check) along with a 
separate line item to provide a Payment and Performance Bond. (See Bid Package for 
details)

Yes 

Vendor Information Form Yes 

Form W-9 (Rev. October 2018) Yes 

Sworn Statement on Public Entity Crimes Form Yes 

Local Vendor Preference Certification Yes 

Local Business Tax Receipts Yes 

Veteran Owned Small Business Preference Certification Yes 

Equal Benefits Certification Form Yes 

Vendor Drug-Free Workplace Certification Form Yes 

Scrutinized Company Certification Yes 

The following sample price proposal is for information only.  The vendor must provide their pricing 

through the designated lines items listed on the BidSync website.

Installation at Holly Lake Booster Station:

Installation at Wastewater Treatment Plant:

Item # Item Description Total Cost
1) Project Cost Price to be Submitted 

Via BidSync
2) Additional Cost to provide a Payment & Performance Bond 

in the form of a Percentage of the total contract amount
To be Submitted Via 

BidSync

Item # Item Description Total Cost
1) Project Cost Price to be Submitted 

Via BidSync
2) Additional Cost to provide a Payment & Performance Bond 

in the form of a Percentage of the total contract amount
To be Submitted Via 

BidSync
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NON-COLLUSIVE AFFIDAVIT

BIDDER is the Representative,
                             (Owner, Partner, Officer, Representative or Agent)

BIDDER is fully informed respecting the preparation and contents of the attached Bid and of all   pertinent circumstances 

respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said BIDDER nor any of its officers, partners, owners, agents, representative, employees or parties in 
interest, including this affidavit, have in any way colluded, conspired, connived or agreed, directly or indirectly, with 
any other BIDDER, firm or person to submit a collusive or sham Bid in connection with the Contract for which the 
attached Bid has been submitted; or to refrain from bidding in connection with such Contract; or have in any manner, 
directly or indirectly, sought by agreement or collusion, or communications, or conference with any BIDDER, firm, 
or person to fix the price or prices in the attached Bid or any other BIDDER, or to fix any overhead, profit, or cost 
element of the Bid Price or the Bid Price of any other BIDDER, or to secure through any collusion conspiracy, 
connivance, or unlawful agreement any advantage against (Recipient), or any person interested in the proposed 
Contract;

The price of items quoted in the attached Bid are fair and proper and are not tainted by collusion, conspiracy, 
connivance, or unlawful agreement on the part of the BIDDER or any other of its agents, representatives, owners, 
employees or parties in interest, including this affidavit.

Printed Name/Signature Kiron Senapati

Title Senior Engineer/ Project Manager

  Name of Company kiron.senapati@atcgs.com

Supplier: ATC Group Services

PSUT-19-05City of Pembroke Pines
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PROPOSER’S QUALIFICATIONS STATEMENT

PROPOSER shall furnish the following information.  Failure to comply with this requirement will render Bid 

non-responsive and shall cause its rejection.  Additional sheets shall be attached as required.

PROPOSER'S Name and Principal Address:
ATC Group Services LLC 

5602 Thompson Center Court, #405 
Tampa, FL 33634

PROPOSER’S License Number: CGC1522696 & PCC056779
(Please attach certificate of status, competency, and/or state registration.)

Number of years your organization has been in business 20+

State the number of years your firm has been in business under your present business name 20+

State the number of years your firm has been in business in the work specific to this solicitation: 10+

Names and titles of all officers, partners or individuals doing business under trade name:
Robert Toups 

Paul Grillo 
Alexis Paniagua

IF USING A FICTITIOUS NAME, SUBMIT EVIDENCE OF COMPLIANCE WITH FLORIDA 
FICTITIOUS NAME STATUTE.  

Under what former name has your business operated?  Include a description of the business.  Failure to 

include such information shall be deemed to be intentional misrepresentation by the City and shall render the 
proposer non-responsive.
N/A

At what address was that business located?

Name, address, and telephone number of surety company and agent who will provide the required bonds 
on this contract:

Zurich American Insurance Company 
Colonial American Casualty & Surety Company 
1299 Zurich Way 
Schaumburg, IL 60196 
Lisa Ward Agent 
Tel: 512-241-2114

Have you ever failed to complete work awarded to you.  If so, when, where and why?

No

Have you personally inspected the proposed WORK and do you have a complete plan for 
its performance?

Yes

Will you subcontract any part of this WORK?  If so, give details including a list of each sub-contractor(s) 
that will perform work in excess of ten percent (10%) of the contract amount and the work that will be 
performed by each subcontractor(s).

Self perform the major work under this contract. 
Only subcontract electrical which will be less than 5% of the contract

The foregoing list of subcontractor(s) may not be amended after award of the contract without the 
prior written approval of the Contract Administrator, whose approval shall not be reasonably 
withheld. 

List and describe all bankruptcy petitions (voluntary or involuntary) which have been filed by or against the 
Proposer, its parent or subsidiaries or predecessor organizations during the past five (5) years.  Include 

in the description the disposition of each such petition.
N/A

List and describe all successful Bond claims made to your surety (ies) during the last five (5) years.  The list 

and descriptions should include claims against the bond of the Proposer and its predecessor 
organization(s).

None

List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Proposer or its 
predecessor organizations(s) during the last (10) years.  The list shall include all case names; case, 

arbitration or hearing identification numbers; the name of the project over which the dispute arose; and a 
description of the subject matter of the dispute.

None

List and describe all criminal proceedings or hearings concerning business related offenses in which the 
Proposer, its principals or officers or predecessor organization(s) were defendants. 

None

Are you an   Original provider sales representative distributor, broker, manufacturer other, of the 

commodities/services proposed upon?  If other than the original provider, explain below.

No

Have you ever been debarred or suspended from doing business with any governmental agency? If yes, 
please explain:
No

Describe the firm’s local experience/nature of service with contracts of similar size and complexity, it the 
previous three (3) years:
ATC Group Services LLC (ATC) is a full service engineering and construction firm with 
demonstrated experience performing petroleum storage facility design and construction services 
in Florida. Our professional and field staff have been involved in the performance of these 
services for over 20 years. Over the past 10 years, the storage tank construction staff has 
installed over 50 petroleum fuel storage facilities for various private, municipal, and federal 
clients. Recently we completed a very similar scope of work for the TOHO Water Authority in 
removing a 6000 gallon Diesel UST and replacing with an AST Fireguard UL-2085 tank for a 
Backup Generator. The project was completed successfully in November 2019. 

The PROPOSER acknowledges and understands that the information contained in response to this 
Qualification Statement shall be relied upon by CITY in awarding the contract and such information is 
warranted by PROPOSER to be true.  The discovery of any omission or misstatement that materially affects 

the PROPOSER’s qualifications to perform under the contract shall cause the CITY to reject the Bid, and if 
after the award, to cancel and terminate the award and/or contract.

ATC Group Services LLC
(Company Name)

kiron.senapati@atcgs.com
(Printed Name/Signature)

Supplier: ATC Group Services
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PROPOSER’S QUALIFICATIONS STATEMENT

PROPOSER shall furnish the following information.  Failure to comply with this requirement will render Bid 

non-responsive and shall cause its rejection.  Additional sheets shall be attached as required.

PROPOSER'S Name and Principal Address:
ATC Group Services LLC 

5602 Thompson Center Court, #405 
Tampa, FL 33634

PROPOSER’S License Number: CGC1522696 & PCC056779
(Please attach certificate of status, competency, and/or state registration.)

Number of years your organization has been in business 20+

State the number of years your firm has been in business under your present business name 20+

State the number of years your firm has been in business in the work specific to this solicitation: 10+

Names and titles of all officers, partners or individuals doing business under trade name:
Robert Toups 

Paul Grillo 
Alexis Paniagua

IF USING A FICTITIOUS NAME, SUBMIT EVIDENCE OF COMPLIANCE WITH FLORIDA 
FICTITIOUS NAME STATUTE.  

Under what former name has your business operated?  Include a description of the business.  Failure to 

include such information shall be deemed to be intentional misrepresentation by the City and shall render the 
proposer non-responsive.
N/A

At what address was that business located?

Name, address, and telephone number of surety company and agent who will provide the required bonds 
on this contract:

Zurich American Insurance Company 
Colonial American Casualty & Surety Company 
1299 Zurich Way 
Schaumburg, IL 60196 
Lisa Ward Agent 
Tel: 512-241-2114

Have you ever failed to complete work awarded to you.  If so, when, where and why?

No

Have you personally inspected the proposed WORK and do you have a complete plan for 
its performance?

Yes

Will you subcontract any part of this WORK?  If so, give details including a list of each sub-contractor(s) 
that will perform work in excess of ten percent (10%) of the contract amount and the work that will be 
performed by each subcontractor(s).

Self perform the major work under this contract. 
Only subcontract electrical which will be less than 5% of the contract

The foregoing list of subcontractor(s) may not be amended after award of the contract without the 
prior written approval of the Contract Administrator, whose approval shall not be reasonably 
withheld. 

List and describe all bankruptcy petitions (voluntary or involuntary) which have been filed by or against the 
Proposer, its parent or subsidiaries or predecessor organizations during the past five (5) years.  Include 

in the description the disposition of each such petition.
N/A

List and describe all successful Bond claims made to your surety (ies) during the last five (5) years.  The list 

and descriptions should include claims against the bond of the Proposer and its predecessor 
organization(s).

None

List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Proposer or its 
predecessor organizations(s) during the last (10) years.  The list shall include all case names; case, 

arbitration or hearing identification numbers; the name of the project over which the dispute arose; and a 
description of the subject matter of the dispute.

None

List and describe all criminal proceedings or hearings concerning business related offenses in which the 
Proposer, its principals or officers or predecessor organization(s) were defendants. 

None

Are you an   Original provider sales representative distributor, broker, manufacturer other, of the 

commodities/services proposed upon?  If other than the original provider, explain below.

No

Have you ever been debarred or suspended from doing business with any governmental agency? If yes, 
please explain:
No

Describe the firm’s local experience/nature of service with contracts of similar size and complexity, it the 
previous three (3) years:
ATC Group Services LLC (ATC) is a full service engineering and construction firm with 
demonstrated experience performing petroleum storage facility design and construction services 
in Florida. Our professional and field staff have been involved in the performance of these 
services for over 20 years. Over the past 10 years, the storage tank construction staff has 
installed over 50 petroleum fuel storage facilities for various private, municipal, and federal 
clients. Recently we completed a very similar scope of work for the TOHO Water Authority in 
removing a 6000 gallon Diesel UST and replacing with an AST Fireguard UL-2085 tank for a 
Backup Generator. The project was completed successfully in November 2019. 

The PROPOSER acknowledges and understands that the information contained in response to this 
Qualification Statement shall be relied upon by CITY in awarding the contract and such information is 
warranted by PROPOSER to be true.  The discovery of any omission or misstatement that materially affects 

the PROPOSER’s qualifications to perform under the contract shall cause the CITY to reject the Bid, and if 
after the award, to cancel and terminate the award and/or contract.

ATC Group Services LLC
(Company Name)

kiron.senapati@atcgs.com
(Printed Name/Signature)

Supplier: ATC Group Services

PSUT-19-05City of Pembroke Pines
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PROPOSER’S QUALIFICATIONS STATEMENT

PROPOSER shall furnish the following information.  Failure to comply with this requirement will render Bid 

non-responsive and shall cause its rejection.  Additional sheets shall be attached as required.

PROPOSER'S Name and Principal Address:
ATC Group Services LLC 

5602 Thompson Center Court, #405 
Tampa, FL 33634

PROPOSER’S License Number: CGC1522696 & PCC056779
(Please attach certificate of status, competency, and/or state registration.)

Number of years your organization has been in business 20+

State the number of years your firm has been in business under your present business name 20+

State the number of years your firm has been in business in the work specific to this solicitation: 10+

Names and titles of all officers, partners or individuals doing business under trade name:
Robert Toups 

Paul Grillo 
Alexis Paniagua

IF USING A FICTITIOUS NAME, SUBMIT EVIDENCE OF COMPLIANCE WITH FLORIDA 
FICTITIOUS NAME STATUTE.  

Under what former name has your business operated?  Include a description of the business.  Failure to 

include such information shall be deemed to be intentional misrepresentation by the City and shall render the 
proposer non-responsive.
N/A

At what address was that business located?

Name, address, and telephone number of surety company and agent who will provide the required bonds 
on this contract:

Zurich American Insurance Company 
Colonial American Casualty & Surety Company 
1299 Zurich Way 
Schaumburg, IL 60196 
Lisa Ward Agent 
Tel: 512-241-2114

Have you ever failed to complete work awarded to you.  If so, when, where and why?

No

Have you personally inspected the proposed WORK and do you have a complete plan for 
its performance?

Yes

Will you subcontract any part of this WORK?  If so, give details including a list of each sub-contractor(s) 
that will perform work in excess of ten percent (10%) of the contract amount and the work that will be 
performed by each subcontractor(s).

Self perform the major work under this contract. 
Only subcontract electrical which will be less than 5% of the contract

The foregoing list of subcontractor(s) may not be amended after award of the contract without the 
prior written approval of the Contract Administrator, whose approval shall not be reasonably 
withheld. 

List and describe all bankruptcy petitions (voluntary or involuntary) which have been filed by or against the 
Proposer, its parent or subsidiaries or predecessor organizations during the past five (5) years.  Include 

in the description the disposition of each such petition.
N/A

List and describe all successful Bond claims made to your surety (ies) during the last five (5) years.  The list 

and descriptions should include claims against the bond of the Proposer and its predecessor 
organization(s).

None

List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Proposer or its 
predecessor organizations(s) during the last (10) years.  The list shall include all case names; case, 

arbitration or hearing identification numbers; the name of the project over which the dispute arose; and a 
description of the subject matter of the dispute.

None

List and describe all criminal proceedings or hearings concerning business related offenses in which the 
Proposer, its principals or officers or predecessor organization(s) were defendants. 

None

Are you an   Original provider sales representative distributor, broker, manufacturer other, of the 

commodities/services proposed upon?  If other than the original provider, explain below.

No

Have you ever been debarred or suspended from doing business with any governmental agency? If yes, 
please explain:
No

Describe the firm’s local experience/nature of service with contracts of similar size and complexity, it the 
previous three (3) years:
ATC Group Services LLC (ATC) is a full service engineering and construction firm with 
demonstrated experience performing petroleum storage facility design and construction services 
in Florida. Our professional and field staff have been involved in the performance of these 
services for over 20 years. Over the past 10 years, the storage tank construction staff has 
installed over 50 petroleum fuel storage facilities for various private, municipal, and federal 
clients. Recently we completed a very similar scope of work for the TOHO Water Authority in 
removing a 6000 gallon Diesel UST and replacing with an AST Fireguard UL-2085 tank for a 
Backup Generator. The project was completed successfully in November 2019. 

The PROPOSER acknowledges and understands that the information contained in response to this 
Qualification Statement shall be relied upon by CITY in awarding the contract and such information is 
warranted by PROPOSER to be true.  The discovery of any omission or misstatement that materially affects 

the PROPOSER’s qualifications to perform under the contract shall cause the CITY to reject the Bid, and if 
after the award, to cancel and terminate the award and/or contract.

ATC Group Services LLC
(Company Name)

kiron.senapati@atcgs.com
(Printed Name/Signature)

Supplier: ATC Group Services

PSUT-19-05City of Pembroke Pines
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REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: TOHO Water Authority

Address: 1616 South John Young Parkway

City/State/Zip: Kissimmee, FL 34741

Contact Name: Mr. Don Vedner Title: Project Manager

E-Mail Address: dvedner@tohowater.com

Telephone: (407) 944-5077 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: IFB-19-100 Supply & Replacement of Diesel Fuel Storage Tank. 

Champions Gate, Florida

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank. The underground fuel tank 

removal and environmental closure was also completed by ATC Group Services personnel.

Project duration: 120 Completion (Anticipated) Date: 11/2019

Size of project: 6000 Gallon Fuel Tank Cost of project: $104,020.00

Work for which staff was responsible: Scope of work included preparing engineering drawings for 

permitting purposes, followed by installation of the 6000 gallon fuel storage tank.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: Pinellas County BOCC

Address: 9685 Ulmerton Road

City/State/Zip: Largo, FL 33771

Contact Name: Mr. John Neal Title: Project Manager

E-Mail Address: janeal@co.pinellas.us

Telephone: (727) 582-3038 Fax: (727) 582-3061

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Bid No. 189-0067-CP LN Fuel Tank Replacement. 

Lake Seminole Park 

10015 Park Blvd N, Seminole, FL 33777

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank.

Project duration: 180 Completion (Anticipated) Date: 9/2019

Size of project: 6000 gallon fuel tank Cost of project: $285,582.00

Work for which staff was responsible: Scope of work included permitting followed by site preparation 

and installation of the 6000 gallon fuel storage tank, including dual product dispenser.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: City of Fort Pierce Public Works

Address: 52 Savannah Road

City/State/Zip: Fort Pierce, FL 34982

Contact Name: Mr. Charles Penachio Title: Fleet Manager

E-Mail Address: cpenachio@city-ftpierce.com

Telephone: (772) 467-3815 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Storage Tank Replacement 

Public Works Department 

52 Savannah Road, Fort Pierce, FL 34982 

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the two (2) 12,000 gallon fuel storage tanks. The 

removal of old fuel tanks and environmental closure was also completed in house.

Project duration: 120 Completion (Anticipated) Date: 11/2018

Size of project: Two (2) -12,000 Gal Tank Cost of project: $160,000.00

Work for which staff was responsible: Removed existing two (2)- 12,000 gallon fuel tanks and 

replaced with two (2) - 12,000 gallon Fireguard UL-2085 tanks with remote fill boxes.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: Hillsborough Community College

Address: 10414 Columbus Drive

City/State/Zip: Tampa, FL 33619

Contact Name: Mr. C. Reaves  Title: Maintenance Manager

E-Mail Address: creaves@hcfl.edu

Telephone: (813) 253-7846 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Tank Replacement 

Hillsborough Community College, Brandon Campus 

10414 Columbus Drive, Tampa, FL 33619

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall design, 

permitting, and installation of the fuel storage tank. The underground fuel tank removal and 

environmental closure was completed by ATC Group Services personnel.

Project duration: 120 Completion (Anticipated) Date: 5/2019

Size of project: 1000 gallon fuel tank Cost of project: $64,000.00

Work for which staff was responsible: Remove 1000 gallon underground fuel storage tank and 

replaced with 1000 gallon Fireguard UL-2085 above ground fuel tank. A new Day Tank and 

TMS2000 tank monitoring system installed.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: The Villages Utilities Department

Address: The Villages Wastewater Treatment Plant

City/State/Zip: The Villages, FL 32159

Contact Name: Mr. Wayne Kornegay Title: Utilities Director

E-Mail Address: Wayne.Kornegay@districtgov.com

Telephone: (352) 751-3939 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Storage Tank Replacement 

The Villages Wastewater Treatment Plant 

The Villages, FL 32159

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank. The fuel tank removal and 

environmental closure was also completed by ATC Group Services personnel.

Project duration: 120 days Completion (Anticipated) Date: 4/2017

Size of project: 2000 gallon fuel tank Cost of project: $66,000.00

Work for which staff was responsible: Removed one (1) -1000 gallon fuel tank and replaced with one 

(1) - 2000 gallon above ground Convault Tank.

Contract Type: Lump Sum

The results/deliverables of the project: kiron.senapati@atcgs.com

Supplier: ATC Group Services

PSUT-19-05City of Pembroke Pines

BidSync1/9/2020 p. 32



5

6

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: TOHO Water Authority

Address: 1616 South John Young Parkway

City/State/Zip: Kissimmee, FL 34741

Contact Name: Mr. Don Vedner Title: Project Manager

E-Mail Address: dvedner@tohowater.com

Telephone: (407) 944-5077 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: IFB-19-100 Supply & Replacement of Diesel Fuel Storage Tank. 

Champions Gate, Florida

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank. The underground fuel tank 

removal and environmental closure was also completed by ATC Group Services personnel.

Project duration: 120 Completion (Anticipated) Date: 11/2019

Size of project: 6000 Gallon Fuel Tank Cost of project: $104,020.00

Work for which staff was responsible: Scope of work included preparing engineering drawings for 

permitting purposes, followed by installation of the 6000 gallon fuel storage tank.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: Pinellas County BOCC

Address: 9685 Ulmerton Road

City/State/Zip: Largo, FL 33771

Contact Name: Mr. John Neal Title: Project Manager

E-Mail Address: janeal@co.pinellas.us

Telephone: (727) 582-3038 Fax: (727) 582-3061

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Bid No. 189-0067-CP LN Fuel Tank Replacement. 

Lake Seminole Park 

10015 Park Blvd N, Seminole, FL 33777

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank.

Project duration: 180 Completion (Anticipated) Date: 9/2019

Size of project: 6000 gallon fuel tank Cost of project: $285,582.00

Work for which staff was responsible: Scope of work included permitting followed by site preparation 

and installation of the 6000 gallon fuel storage tank, including dual product dispenser.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: City of Fort Pierce Public Works

Address: 52 Savannah Road

City/State/Zip: Fort Pierce, FL 34982

Contact Name: Mr. Charles Penachio Title: Fleet Manager

E-Mail Address: cpenachio@city-ftpierce.com

Telephone: (772) 467-3815 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Storage Tank Replacement 

Public Works Department 

52 Savannah Road, Fort Pierce, FL 34982 

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the two (2) 12,000 gallon fuel storage tanks. The 

removal of old fuel tanks and environmental closure was also completed in house.

Project duration: 120 Completion (Anticipated) Date: 11/2018

Size of project: Two (2) -12,000 Gal Tank Cost of project: $160,000.00

Work for which staff was responsible: Removed existing two (2)- 12,000 gallon fuel tanks and 

replaced with two (2) - 12,000 gallon Fireguard UL-2085 tanks with remote fill boxes.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: Hillsborough Community College

Address: 10414 Columbus Drive

City/State/Zip: Tampa, FL 33619

Contact Name: Mr. C. Reaves  Title: Maintenance Manager

E-Mail Address: creaves@hcfl.edu

Telephone: (813) 253-7846 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Tank Replacement 

Hillsborough Community College, Brandon Campus 

10414 Columbus Drive, Tampa, FL 33619

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall design, 

permitting, and installation of the fuel storage tank. The underground fuel tank removal and 

environmental closure was completed by ATC Group Services personnel.

Project duration: 120 Completion (Anticipated) Date: 5/2019

Size of project: 1000 gallon fuel tank Cost of project: $64,000.00

Work for which staff was responsible: Remove 1000 gallon underground fuel storage tank and 

replaced with 1000 gallon Fireguard UL-2085 above ground fuel tank. A new Day Tank and 

TMS2000 tank monitoring system installed.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: The Villages Utilities Department

Address: The Villages Wastewater Treatment Plant

City/State/Zip: The Villages, FL 32159

Contact Name: Mr. Wayne Kornegay Title: Utilities Director

E-Mail Address: Wayne.Kornegay@districtgov.com

Telephone: (352) 751-3939 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Storage Tank Replacement 

The Villages Wastewater Treatment Plant 

The Villages, FL 32159

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank. The fuel tank removal and 

environmental closure was also completed by ATC Group Services personnel.

Project duration: 120 days Completion (Anticipated) Date: 4/2017

Size of project: 2000 gallon fuel tank Cost of project: $66,000.00

Work for which staff was responsible: Removed one (1) -1000 gallon fuel tank and replaced with one 

(1) - 2000 gallon above ground Convault Tank.

Contract Type: Lump Sum

The results/deliverables of the project: kiron.senapati@atcgs.com

Supplier: ATC Group Services

PSUT-19-05City of Pembroke Pines
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REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: TOHO Water Authority

Address: 1616 South John Young Parkway

City/State/Zip: Kissimmee, FL 34741

Contact Name: Mr. Don Vedner Title: Project Manager

E-Mail Address: dvedner@tohowater.com

Telephone: (407) 944-5077 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: IFB-19-100 Supply & Replacement of Diesel Fuel Storage Tank. 

Champions Gate, Florida

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank. The underground fuel tank 

removal and environmental closure was also completed by ATC Group Services personnel.

Project duration: 120 Completion (Anticipated) Date: 11/2019

Size of project: 6000 Gallon Fuel Tank Cost of project: $104,020.00

Work for which staff was responsible: Scope of work included preparing engineering drawings for 

permitting purposes, followed by installation of the 6000 gallon fuel storage tank.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: Pinellas County BOCC

Address: 9685 Ulmerton Road

City/State/Zip: Largo, FL 33771

Contact Name: Mr. John Neal Title: Project Manager

E-Mail Address: janeal@co.pinellas.us

Telephone: (727) 582-3038 Fax: (727) 582-3061

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Bid No. 189-0067-CP LN Fuel Tank Replacement. 

Lake Seminole Park 

10015 Park Blvd N, Seminole, FL 33777

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank.

Project duration: 180 Completion (Anticipated) Date: 9/2019

Size of project: 6000 gallon fuel tank Cost of project: $285,582.00

Work for which staff was responsible: Scope of work included permitting followed by site preparation 

and installation of the 6000 gallon fuel storage tank, including dual product dispenser.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: City of Fort Pierce Public Works

Address: 52 Savannah Road

City/State/Zip: Fort Pierce, FL 34982

Contact Name: Mr. Charles Penachio Title: Fleet Manager

E-Mail Address: cpenachio@city-ftpierce.com

Telephone: (772) 467-3815 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Storage Tank Replacement 

Public Works Department 

52 Savannah Road, Fort Pierce, FL 34982 

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the two (2) 12,000 gallon fuel storage tanks. The 

removal of old fuel tanks and environmental closure was also completed in house.

Project duration: 120 Completion (Anticipated) Date: 11/2018

Size of project: Two (2) -12,000 Gal Tank Cost of project: $160,000.00

Work for which staff was responsible: Removed existing two (2)- 12,000 gallon fuel tanks and 

replaced with two (2) - 12,000 gallon Fireguard UL-2085 tanks with remote fill boxes.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: Hillsborough Community College

Address: 10414 Columbus Drive

City/State/Zip: Tampa, FL 33619

Contact Name: Mr. C. Reaves  Title: Maintenance Manager

E-Mail Address: creaves@hcfl.edu

Telephone: (813) 253-7846 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Tank Replacement 

Hillsborough Community College, Brandon Campus 

10414 Columbus Drive, Tampa, FL 33619

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall design, 

permitting, and installation of the fuel storage tank. The underground fuel tank removal and 

environmental closure was completed by ATC Group Services personnel.

Project duration: 120 Completion (Anticipated) Date: 5/2019

Size of project: 1000 gallon fuel tank Cost of project: $64,000.00

Work for which staff was responsible: Remove 1000 gallon underground fuel storage tank and 

replaced with 1000 gallon Fireguard UL-2085 above ground fuel tank. A new Day Tank and 

TMS2000 tank monitoring system installed.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: The Villages Utilities Department

Address: The Villages Wastewater Treatment Plant

City/State/Zip: The Villages, FL 32159

Contact Name: Mr. Wayne Kornegay Title: Utilities Director

E-Mail Address: Wayne.Kornegay@districtgov.com

Telephone: (352) 751-3939 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Storage Tank Replacement 

The Villages Wastewater Treatment Plant 

The Villages, FL 32159

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank. The fuel tank removal and 

environmental closure was also completed by ATC Group Services personnel.

Project duration: 120 days Completion (Anticipated) Date: 4/2017

Size of project: 2000 gallon fuel tank Cost of project: $66,000.00

Work for which staff was responsible: Removed one (1) -1000 gallon fuel tank and replaced with one 

(1) - 2000 gallon above ground Convault Tank.

Contract Type: Lump Sum

The results/deliverables of the project: kiron.senapati@atcgs.com

Supplier: ATC Group Services

PSUT-19-05City of Pembroke Pines
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REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: TOHO Water Authority

Address: 1616 South John Young Parkway

City/State/Zip: Kissimmee, FL 34741

Contact Name: Mr. Don Vedner Title: Project Manager

E-Mail Address: dvedner@tohowater.com

Telephone: (407) 944-5077 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: IFB-19-100 Supply & Replacement of Diesel Fuel Storage Tank. 

Champions Gate, Florida

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank. The underground fuel tank 

removal and environmental closure was also completed by ATC Group Services personnel.

Project duration: 120 Completion (Anticipated) Date: 11/2019

Size of project: 6000 Gallon Fuel Tank Cost of project: $104,020.00

Work for which staff was responsible: Scope of work included preparing engineering drawings for 

permitting purposes, followed by installation of the 6000 gallon fuel storage tank.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: Pinellas County BOCC

Address: 9685 Ulmerton Road

City/State/Zip: Largo, FL 33771

Contact Name: Mr. John Neal Title: Project Manager

E-Mail Address: janeal@co.pinellas.us

Telephone: (727) 582-3038 Fax: (727) 582-3061

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Bid No. 189-0067-CP LN Fuel Tank Replacement. 

Lake Seminole Park 

10015 Park Blvd N, Seminole, FL 33777

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank.

Project duration: 180 Completion (Anticipated) Date: 9/2019

Size of project: 6000 gallon fuel tank Cost of project: $285,582.00

Work for which staff was responsible: Scope of work included permitting followed by site preparation 

and installation of the 6000 gallon fuel storage tank, including dual product dispenser.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: City of Fort Pierce Public Works

Address: 52 Savannah Road

City/State/Zip: Fort Pierce, FL 34982

Contact Name: Mr. Charles Penachio Title: Fleet Manager

E-Mail Address: cpenachio@city-ftpierce.com

Telephone: (772) 467-3815 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Storage Tank Replacement 

Public Works Department 

52 Savannah Road, Fort Pierce, FL 34982 

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the two (2) 12,000 gallon fuel storage tanks. The 

removal of old fuel tanks and environmental closure was also completed in house.

Project duration: 120 Completion (Anticipated) Date: 11/2018

Size of project: Two (2) -12,000 Gal Tank Cost of project: $160,000.00

Work for which staff was responsible: Removed existing two (2)- 12,000 gallon fuel tanks and 

replaced with two (2) - 12,000 gallon Fireguard UL-2085 tanks with remote fill boxes.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: Hillsborough Community College

Address: 10414 Columbus Drive

City/State/Zip: Tampa, FL 33619

Contact Name: Mr. C. Reaves  Title: Maintenance Manager

E-Mail Address: creaves@hcfl.edu

Telephone: (813) 253-7846 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Tank Replacement 

Hillsborough Community College, Brandon Campus 

10414 Columbus Drive, Tampa, FL 33619

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall design, 

permitting, and installation of the fuel storage tank. The underground fuel tank removal and 

environmental closure was completed by ATC Group Services personnel.

Project duration: 120 Completion (Anticipated) Date: 5/2019

Size of project: 1000 gallon fuel tank Cost of project: $64,000.00

Work for which staff was responsible: Remove 1000 gallon underground fuel storage tank and 

replaced with 1000 gallon Fireguard UL-2085 above ground fuel tank. A new Day Tank and 

TMS2000 tank monitoring system installed.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: The Villages Utilities Department

Address: The Villages Wastewater Treatment Plant

City/State/Zip: The Villages, FL 32159

Contact Name: Mr. Wayne Kornegay Title: Utilities Director

E-Mail Address: Wayne.Kornegay@districtgov.com

Telephone: (352) 751-3939 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Storage Tank Replacement 

The Villages Wastewater Treatment Plant 

The Villages, FL 32159

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank. The fuel tank removal and 

environmental closure was also completed by ATC Group Services personnel.

Project duration: 120 days Completion (Anticipated) Date: 4/2017

Size of project: 2000 gallon fuel tank Cost of project: $66,000.00

Work for which staff was responsible: Removed one (1) -1000 gallon fuel tank and replaced with one 

(1) - 2000 gallon above ground Convault Tank.

Contract Type: Lump Sum

The results/deliverables of the project: kiron.senapati@atcgs.com

Supplier: ATC Group Services

PSUT-19-05City of Pembroke Pines
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REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: TOHO Water Authority

Address: 1616 South John Young Parkway

City/State/Zip: Kissimmee, FL 34741

Contact Name: Mr. Don Vedner Title: Project Manager

E-Mail Address: dvedner@tohowater.com

Telephone: (407) 944-5077 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: IFB-19-100 Supply & Replacement of Diesel Fuel Storage Tank. 

Champions Gate, Florida

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank. The underground fuel tank 

removal and environmental closure was also completed by ATC Group Services personnel.

Project duration: 120 Completion (Anticipated) Date: 11/2019

Size of project: 6000 Gallon Fuel Tank Cost of project: $104,020.00

Work for which staff was responsible: Scope of work included preparing engineering drawings for 

permitting purposes, followed by installation of the 6000 gallon fuel storage tank.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: Pinellas County BOCC

Address: 9685 Ulmerton Road

City/State/Zip: Largo, FL 33771

Contact Name: Mr. John Neal Title: Project Manager

E-Mail Address: janeal@co.pinellas.us

Telephone: (727) 582-3038 Fax: (727) 582-3061

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Bid No. 189-0067-CP LN Fuel Tank Replacement. 

Lake Seminole Park 

10015 Park Blvd N, Seminole, FL 33777

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank.

Project duration: 180 Completion (Anticipated) Date: 9/2019

Size of project: 6000 gallon fuel tank Cost of project: $285,582.00

Work for which staff was responsible: Scope of work included permitting followed by site preparation 

and installation of the 6000 gallon fuel storage tank, including dual product dispenser.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: City of Fort Pierce Public Works

Address: 52 Savannah Road

City/State/Zip: Fort Pierce, FL 34982

Contact Name: Mr. Charles Penachio Title: Fleet Manager

E-Mail Address: cpenachio@city-ftpierce.com

Telephone: (772) 467-3815 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Storage Tank Replacement 

Public Works Department 

52 Savannah Road, Fort Pierce, FL 34982 

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the two (2) 12,000 gallon fuel storage tanks. The 

removal of old fuel tanks and environmental closure was also completed in house.

Project duration: 120 Completion (Anticipated) Date: 11/2018

Size of project: Two (2) -12,000 Gal Tank Cost of project: $160,000.00

Work for which staff was responsible: Removed existing two (2)- 12,000 gallon fuel tanks and 

replaced with two (2) - 12,000 gallon Fireguard UL-2085 tanks with remote fill boxes.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: Hillsborough Community College

Address: 10414 Columbus Drive

City/State/Zip: Tampa, FL 33619

Contact Name: Mr. C. Reaves  Title: Maintenance Manager

E-Mail Address: creaves@hcfl.edu

Telephone: (813) 253-7846 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Tank Replacement 

Hillsborough Community College, Brandon Campus 

10414 Columbus Drive, Tampa, FL 33619

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall design, 

permitting, and installation of the fuel storage tank. The underground fuel tank removal and 

environmental closure was completed by ATC Group Services personnel.

Project duration: 120 Completion (Anticipated) Date: 5/2019

Size of project: 1000 gallon fuel tank Cost of project: $64,000.00

Work for which staff was responsible: Remove 1000 gallon underground fuel storage tank and 

replaced with 1000 gallon Fireguard UL-2085 above ground fuel tank. A new Day Tank and 

TMS2000 tank monitoring system installed.

Contract Type: Lump Sum

The results/deliverables of the project: Installation and Start-up

REFERENCES FORM

Provide specific examples of similar contracts.  References should be capable of explaining and confirming 
your firm’s capacity to successfully complete the scope of work outlined herein.  This form should be 
duplicated for each reference and any additional information that would be helpful can be 
attached.

Reference Contact Information:

Name of Firm, City, County or Agency: The Villages Utilities Department

Address: The Villages Wastewater Treatment Plant

City/State/Zip: The Villages, FL 32159

Contact Name: Mr. Wayne Kornegay Title: Utilities Director

E-Mail Address: Wayne.Kornegay@districtgov.com

Telephone: (352) 751-3939 Fax: NA

Project Information: 

Name of Contractor Performing the work: ATC Group Services LLC

Name and location of the project: Fuel Storage Tank Replacement 

The Villages Wastewater Treatment Plant 

The Villages, FL 32159

Nature of the firm’s responsibility on the project: Prime General Contractor providing overall 

permitting of the project and installation of the fuel storage tank. The fuel tank removal and 

environmental closure was also completed by ATC Group Services personnel.

Project duration: 120 days Completion (Anticipated) Date: 4/2017

Size of project: 2000 gallon fuel tank Cost of project: $66,000.00

Work for which staff was responsible: Removed one (1) -1000 gallon fuel tank and replaced with one 

(1) - 2000 gallon above ground Convault Tank.

Contract Type: Lump Sum

The results/deliverables of the project: kiron.senapati@atcgs.com

Supplier: ATC Group Services

PSUT-19-05City of Pembroke Pines

BidSync1/9/2020 p. 36


	Agreement
	Exhibit A - PSUT-19-05
	Exhibit B - Bid Response



