

Primary Response					Green Alliance Inc.		Caribbean S Air Conditioning		ADVANCED ROOFING, INC		THERMO AIR INC		Mario's Painting and Serv		JCR Mechanical Contracto		Blizzard Air Conditioning		Blue Marlin		General Contractor INC	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
X	1	YMCA Family Center Gym HVAC Replacement	1	Lump Sum	\$120,000.00	\$120,000.00	\$124,951.00	\$124,951.00	\$131,710.00	\$131,710.00	\$147,000.00	\$147,000.00	\$180,290.00	\$180,290.00	\$187,200.00	\$187,200.00	\$197,500.00	\$197,500.00	\$218,821.47			\$218,821.47
		Cost of Payment & Performance Bond (only required																				
X	2	for projects over \$200,000)	1	Lump Sum	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$1.00	\$1.00
		<b>Total</b>				<b>\$120,000.00</b>		<b>\$124,951.00</b>		<b>\$131,710.00</b>		<b>\$147,000.00</b>		<b>\$180,290.00</b>		<b>\$187,200.00</b>		<b>\$197,500.00</b>				<b>\$218,822.47</b>

Question	Green Alliance Inc.	ADVANCED ROOFING, INC.	THERMO AIR INC	Mario's Painting and Services, Inc	JCR Mechanical Contractor	Blizzard Air Conditioning	Caribbean S Air Conditioning of Florida, Inc.	Blue Marlin General Contractor INC
<b>CONFIRMATION TO BIND</b>								
I certify that I have read, understood and agree to the terms in this solicitation, and that I am authorized to submit this response on behalf of my company.	Confirmed	Confirmed	Confirmed	Confirmed	Confirmed	Confirmed	Confirmed	Confirmed
<b>REFERENCE # 1</b>								
Reference Contact Information - Name of Firm, City, County or Agency	Town Of Davie	School Board of Broward County - AECOM	Duffey Southeast Construction	PF Management and Construction	New Era Electric Inc	Public Housing and Community Development	Baker Distributing, Miami, Dade-County	G&M General Services, Miami
Reference Contact Information - Reference's Business Address	6650 Griffin Rd Davie Fl	2301 NW 26th Street, Oakland Park, FL 33311	550 Balmoral Circle North Suite 106 Jacksonville FL 32218	4722 SW 74th Avenue	15420 Sw 136 St Unit 20 Miami Fl 33196	2200 N.W. 54 St, Miami, FL 33142	Ervin Rodriguez , 7956 NW 14th St, Doral, FL 33126	2421 sw 12 st Miami, FL 33135
Reference Contact Information - Reference's Contact Name & Title	Suzette Kelleher / Facility Crew leader	Joe Webster, Manager	Hunter Hardermen/ Project Manager	Noel Evans, Managing Principal	Joany Gutierrez President	Anaely Rodriguez / Assistant Manager	Ervin Rodriguez Baker Distributing Co. Food Service Territory Manager	Carlos Mesa - Owner
Reference Contact Information - Reference's E-mail Address	Skelleher@davie-fl.gov	joe.webster@adecom.com	HHardermen@duffeyse.com	nevans@pf-mgt.com	dmartinez@neweraelectric.net	anaely.rodriguez@miamidade.gov	erodriguez@bakerdist.com	gmgservice98@gmail.com
Reference Contact Information - Reference's Phone Number	631-356-6318	305-399-2438	706-897-9413	786-885-2050	7864291165	305-638-6892	786-443-4666	305.322.1731
Project Information - Was your firm the prime contractor for the listed project?	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Project Information - Name of Contactor Performing the Work	Green Alliance Inc	Advanced Roofing, Inc. dba Advanced Air Systems	Thermo Air Inc.	HVAC Replacements	JCR Mechanical Contractor Inc	N/A	Caribbean S Air Conditioning of Florida, Inc HVAC company in business for over 30 Please see attached bid for YMCA Family Center Gym HVAC Replacement	Blue Marlin General Contractor
Project Information - Name and location of the project	Old Davie School Museum 5 Ton Change Out/ 6650 Griffin Rd Davie Fl.	Lake Forest Elementary School 3550 SW 48th Ave, Pembroke Pines, FL	Verizon Wireless site/ Ft. Lauderdale FL	HVAC Replacement- Doral Commercial Warehouses. Doral, FL	New Installation of AC Miami	Ward Towers-Bid IFB-4756-22-WV HVAC Replacement / Washington Park Community Center, 15290 NE 15th Ct, North Miami Beach, FL 33162	If you have any questions, feel free to call or email us.  Thank you	2421 sw 12 st Miami, FL 33135
Project Information - Nature of the firm's responsibility on the project and work for which staff was responsible for	Remove and replace 5T AC	Installed 6 new Chilled Water AHU with Chilled water piping.	Remove and replace Liebert units.	HVAC Replacements	New installation of complete system	Provide labor and material to install two (2) 10 Ton condensing and Air Handling Unit. One for 3rd and one for 4th floor. Installation consists of disconnect duct, electrical drain line and refrigeration lines.	REPLACING TRANE 40 TON SPLIT SYSTEM, (ONE 1) – PERFORMANCE CLIMATE CHANGER AHU-1, INDOOR UNIT, HORIZONTAL HOUSED FAN WITH FRONT TOP DISCHARGE, 460/60/3, STAINLESS STEEL DRAIN PAN, 6 ROW DX COIL-R454B, ALUMINUM FINS, GALVANIZED COIL CASING, ELECTRIC HEAT WITH 67.0 KW & SSR  CONTROL W/ LINE FUSE AND AIRFLOW SWITCH, 15 HORSEPOWER MOTOR PER FAN (SUPPLY), VFD AND SHAFT GROUNDING, 2" FLAT FILTER RACK/2" MERV 8, LOW LIMIT SWITCH, CONDENSATE OVERFLOW SWITCH, DIRTY FILTER SWITCH AND FAN STATUS SWITCH  CU-1 INTELICORE AIR-COOLED CONDENSER, CU-1, AIR COOLED 40 TONS, R454-B/ 460/60/3, NEOPRENE ISOLATORS, 1ST YEAR LABOR WARRANTY 4 WEEKS FROM RECEIPT OF UNIT	Build second floor addition a single family home
Project Information - Project Duration	1 Day	4 months	3 months	1 month	1 Week	October 16th , 2023 – November 9th, 2023	JAN 2025	18 months
Project Information - Completion (Anticipated) Date	12/3/2024	2022	July 2023	October 2023	05/20/2023	November 9th, 2023	Completed	Completed
Project Information - Size of Project	Small under 25K	6 new Chilled Water AHUs	\$ 421,700.00	5 commercial package units - 30,000 SQ. Ft. Warehouse	Complete project	Replacement of 5 package units in ward tower	REPLACING TRANE 40 TON SPLIT SYSTEM, (ONE 1) – PERFORMANCE CLIMATE CHANGER AHU-1, INDOOR UNIT, HORIZONTAL HOUSED FAN WITH FRONT TOP DISCHARGE, 460/60/3, STAINLESS STEEL DRAIN PAN, 6 ROW DX COIL-R454B, ALUMINUM FINS, GALVANIZED COIL CASING, ELECTRIC HEAT WITH 67.0 KW & SSR  CONTROL W/ LINE FUSE AND AIRFLOW SWITCH, 15 HORSEPOWER MOTOR PER FAN (SUPPLY), VFD AND SHAFT GROUNDING, 2" FLAT FILTER RACK/2" MERV 8, LOW LIMIT SWITCH, CONDENSATE OVERFLOW SWITCH, DIRTY FILTER SWITCH AND FAN STATUS SWITCH  CU-1 INTELICORE AIR-COOLED CONDENSER, CU-1, AIR COOLED 40 TONS, R454-B/ 460/60/3, NEOPRENE ISOLATORS, 1ST YEAR LABOR WARRANTY	1200 sq ft
Project Information - Cost of Project	\$10,500	\$561,133.00	\$ 421,700.00	\$120,000.00	18,500	\$144, 435	124,951.00	800k
<b>REFERENCE # 2</b>								
Reference Contact Information - Name of Firm, City, County or Agency	City Of Hollywood	School Board of Broward County - AECOM	Trane	Ark Construction	City of Florida City	Miami Dade Public Schools	VIVIAN VARELA - TRANE, MIAMI, DADE COUNTY	Steven Rosen - Terra Group
Reference Contact Information - Reference's Business Address	2400 Charleston Street Hollywood Fl	2301 NW 26th Street, Oakland Park, FL 33311	2884 Corporate way Miramar FL 33025	6230 SW 6th Court Plantation, FL 33317	404 W Palm Dr	2925 N.W. 41st Street, Miami, FL 33142	Vivian Varela LCU Account Manager Commercial HVAC Americas 12750 SW 125 Avenue Miami, FL 33186	3600 NE 2 Ave Miami, FL 33130
Reference Contact Information - Reference's Contact Name & Title	Karyn Sashi Project Manager	Angel Diaz, Manager	Raymond Teixeira / Project manager	Shane Ruiz, Vice President	Edel Villar	Javier Iturria / Coordinator III	Vivian Varela LCU Account Manager Commercial HVAC Americas	Steve Rosen - PM
Reference Contact Information - Reference's E-mail Address	KSASHI@hollywoodfl.org	adiez-pmor@browardschools.com	Raymond.Teixeira@tranetechnologies.com	shane@thearkcorp.com	evillar@floridacityfl.gov	319107@dadeschools.net	vvarela@trane.com	srosen@terragroup.com
Reference Contact Information - Reference's Phone Number	754-294-6118 Cell Office 954-921-3996	304-590-3276	954-499-2215	954-562-4666	3052459434	(305) 440-8784	Mobile 305-793-8721 Email: vvarela@trane.com	321.217.7021
Project Information - Was your firm the prime contractor for the listed project?	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Project Information - Name of Contactor Performing the Work	Green Alliance Inc	Advanced Roofing, Inc. dba Advanced Air Systems	Thermo Air Inc.	MARIO'S PAINTING AND SERVICES, Inc	JCR Mechanical Contractor Inc	N/A	CARIBEAN S AIR CONDITIONING OF FLORIDA, INC.	Blue Marlin General Contractor
Project Information - Name and location of the project	HVAC Replacement at MLK community center 2400 Charleston Street	Virginia Shuman Young Elementary School- 101 NE 11th Ave, Fort Lauderdale, FL 33301	William A Chapman Elementary School/ Miami Fl	HVAC Insulation Installation- Hollywood, FL	Florida City	MDCPS Service Center 2 / G.W Carver Middle School, 4901 Lincoln Dr, Coral Gables, FL 33133	PEMBROKE PINES	3600 NE 2 AVEMiami, FL 33130

Project Information - Nature of the firm's responsibility on the project and work for which staff was responsible for	Remove and replace several RTU including test and balance	Replacement of 37 CW FCUs and 7 CW AHUs	Change out various units through out the school.	HVAC Insulation Installation- adding insulation to ductwork and HVAC components to 6 residential homes.	Contract owner	Replacement of 4 Trane package units	REPLACING TRANE 40 TON SPLIT SYSTEM, (ONE (1) – PERFORMANCE CLIMATE CHANGER AHU-1, INDOOR UNIT, HORIZONTAL HOUSED FAN WITH FRONT TOP DISCHARGE, 460/60/3, STAINLESS STEEL DRAIN PAN. 6 ROW DX COIL-R454B, ALUMINUM FINS, GALVANIZED COIL CASING, ELECTRIC HEAT WITH 67.0 KW & SSR  CONTROL W/ LINE FUSE AND AIRFLOW SWITCH, 15 HORSEPOWER MOTOR PER FAN (SUPPLY), VFD AND SHAFT GROUNDING, 2" FLAT FILTER RACK/2" MERV 8, LOW LIMIT SWITCH, CONDENSATE OVERFLOW SWITCH, DIRTY FILTER SWITCH AND FAN STATUS SWITCH  CU-1 INTELICORE AIR-COOLED CONDENSER, CU-1, AIR COOLED 40 TONS, R454-B/ 460/60/3, NEOPRENE ISOLATORS, 1ST YEAR LABOR WARRANTY	Midtown Sales Center
Project Information - Project Duration	1.5 year	4 months	18 Months	4 weeks	Ongoing	February 1st, 2024- April 12th, 2024	4 WEEKS FROM RECEIPT OF UNIT	12 months
Project Information - Completion (Anticipated) Date	Sept 2024	2023	Nov 2024	March 2024	02/22/2025	April 12th, 2024	JAN 2025	Completed
Project Information - Size of Project	Large	Replacement of 37 CW FCUs and 7 CW AHUs	\$ 394,011.72	6 residential homes	Complete Project	Replacement of 4 Trane package units	REPLACING TRANE 40 TON SPLIT SYSTEM, (ONE (1) – PERFORMANCE CLIMATE CHANGER AHU-1, INDOOR UNIT, HORIZONTAL HOUSED FAN WITH FRONT TOP DISCHARGE, 460/60/3, STAINLESS STEEL DRAIN PAN. 6 ROW DX COIL-R454B, ALUMINUM FINS, GALVANIZED COIL CASING, ELECTRIC HEAT WITH 67.0 KW & SSR  CONTROL W/ LINE FUSE AND AIRFLOW SWITCH, 15 HORSEPOWER MOTOR PER FAN (SUPPLY), VFD AND SHAFT GROUNDING, 2" FLAT FILTER RACK/2" MERV 8, LOW LIMIT SWITCH, CONDENSATE OVERFLOW SWITCH, DIRTY FILTER SWITCH AND FAN STATUS SWITCH  CU-1 INTELICORE AIR-COOLED CONDENSER, CU-1, AIR COOLED 40 TONS, R454-B/ 460/60/3, NEOPRENE ISOLATORS, 1ST YEAR LABOR WARRANTY	2000 sq ft
Project Information - Cost of Project	\$390,000	\$2,250,662.00	\$ 394,011.72	21,000.00	85,000	\$169,500	124,951.00	1.5 Million
<b>REFERENCE # 3</b>								
Reference Contact Information - Name of Firm, City, County or Agency	Coral Gables Library	City of Lauderhill Police Dept	Broward Health Imperial Point	FSV construction Company	National Pool Supply Distributors	Miami Dade County Public Schools	ANDREW LUTGENS, STAN WEAVER, PEMBROKE PINES, BROWARD	John Olivia - Related Group
Reference Contact Information - Reference's Business Address	14650 SW 236 St Princeton, FL 33032	6279 W. Oakland Park Blvd, Lauderhill, FL 33313	6401 N Federal Highway Ft. Lauderdale FL 33308	8163 NW 60th Street Miami, FL 33166	7007 NW 53 Terr	12525 N.W. 28th Avenue, Miami, FL, 33167	2601 SW 32nd Avenue, Pembroke Park, FL, 33023	2850 Tigertail Ave Miami FL 33133
Reference Contact Information - Reference's Contact Name & Title	Hector Alfonso Senior Project manager & PE	David Hennessy, PD Manager	Steven Fredrickson/ Project Manager	Andres Sanchez	Eusebio Leon Owner	Eric Rodriguez / Coordinator Construction	Andrew Lutgens Sales Stan Weaver logo	John Olivia - PM
Reference Contact Information - Reference's E-mail Address	hector@dacair.net	dhennessy@lauderhill-fl.gov	sfredrickson@browardhealth.com	andres@fsvconstruction.com	leon@nationalpsd.com	EROD@dadeschools.net	alutgens@stanweaver.com	jolivia@relatedgroup.com
Reference Contact Information - Reference's Phone Number	786-293-9009	954-730-2980	954-776-8692	7867293080	3055998426	305-995-7821	954-456-4300	305.525.0239
Project Information - Was your firm the prime contractor for the listed project?	No	Yes	Yes	Yes	Yes	Yes	No	No
Project Information - Name of Contactor Performing the Work	Green Alliance Inc was subcontracted by DAC Air	Advanced Roofing, Inc. dba Advanced Air Systems	Thermo Air Inc.	Mario's painting and Services, Inc	JCR Mechanical Contractor Inc	N/A	CARIBEAN S AIR CONDITIONING OF FLORIDA, INC.	Icon Las Olas
Project Information - Name and location of the project	City Of Coral Gables Library 3443 Segovia St Coral Gables, Fl	Lauderhill Police Dept - 6279 W. Oakland park Blvd, Lauderhill, FL	Broward Health Imperial Point/ Ft. Lauderdale FL	HVAC Replacements- Doral, FL	Medley	MDCPS Service Center 1 / Norman S. Edelcup K-8, Skyway- Dr. Federica Wilson Elementary, Norwood Elementary School 2 at Jhon I Smith, 2 at Miami Lakes Middle)	YMCA - PEMBROKE PINES	Icon Las Olas500 E Las Olas Blvd Ft Lauderdale, FL 33301
Project Information - Nature of the firm's responsibility on the project and work for which staff was responsible for	Replacement of existing water-cooled chiller, including pipe fittings	Replacement of 4 refrigerant based split systems by CHW chiller and 2 CHW AHU's, New Chiller install, new CW air handling units, new pumps install new chilled water pipe	Replace a Ston package unit with a 10ton unit that servers the Surgery OA	HVAC Replacement Warehouses	Installation of a total of 30 ton AC System, including all new metal ductwork	Various Projects MDCPS Service Center Replace 80 tons air Cooled chiller (provided by owner) with make up water at Norman S. Edelcup K-8 Replace 160 tons air Cooled chiller (provided by owner) at Skyway- Dr. Federica Wilson Elementary Replace 140 tons air Cooled chiller (provided by owner) at Norwood Elementary Replace 4 cooling towers (2 at Jhon I Smith, 2 at Miami Lakes Middle)	REPLACING TRANE 40 TON SPLIT SYSTEM, (ONE (1) – PERFORMANCE CLIMATE CHANGER AHU-1, INDOOR UNIT, HORIZONTAL HOUSED FAN WITH FRONT TOP DISCHARGE, 460/60/3, STAINLESS STEEL DRAIN PAN. 6 ROW DX COIL-R454B, ALUMINUM FINS, GALVANIZED COIL CASING, ELECTRIC HEAT WITH 67.0 KW & SSR  CONTROL W/ LINE FUSE AND AIRFLOW SWITCH, 15 HORSEPOWER MOTOR PER FAN (SUPPLY), VFD AND SHAFT GROUNDING, 2" FLAT FILTER RACK/2" MERV 8, LOW LIMIT SWITCH, CONDENSATE OVERFLOW SWITCH, DIRTY FILTER SWITCH AND FAN STATUS SWITCH  CU-1 INTELICORE AIR-COOLED CONDENSER, CU-1, AIR COOLED 40 TONS, R454-B/ 460/60/3, NEOPRENE ISOLATORS, 1ST YEAR LABOR WARRANTY	Interior units punch outs and finishes included blind installation in all units. Rental Community
Project Information - Project Duration	Active	2 months	1 Month	1 month	10 Days	April 2023 - January 2024	4 WEEKS FROM RECEIPT OF UNIT	6 months
Project Information - Completion (Anticipated) Date	Jan 2025	2020	Jan. 2024	June 2024	08/16/2024	January 2024	4 WEEKS FROM RECEIPT OF UNIT	Completed



SWORN STATEMENT ON PUBLIC ENTITY CRIMES FORM	Included - A. Neither the entity nor any officers who are active in management nor any affiliate have been charged with a public entity crime.	Included - A. Neither the entity nor any officers who are active in management nor any affiliate have been charged with a public entity crime.	Included - A. Neither the entity nor any officers who are active in management nor any affiliate have been charged with a public entity crime.	Included - A. Neither the entity nor any officers who are active in management nor any affiliate have been charged with a public entity crime.	Included - A. Neither the entity nor any officers who are active in management nor any affiliate have been charged with a public entity crime.	Included - A. Neither the entity nor any officers who are active in management nor any affiliate have been charged with a public entity crime.	Included - A. Neither the entity nor any officers who are active in management nor any affiliate have been charged with a public entity crime.	Included - A. Neither the entity nor any officers who are active in management nor any affiliate have been charged with a public entity crime.	Included - A. Neither the entity nor any officers who are active in management nor any affiliate have been charged with a public entity crime.
EQUAL BENEFITS CERTIFICATION FORM	Currently Complies	Currently Complies	Currently Complies	Currently Complies	Will comply	Currently Complies	Will Comply	Included - D. Contractor does not comply 1. The Contractor does not provide benefits to employees' spouses in traditional	
VENDOR DRUG FREE WORKPLACE CERTIFICATION	Complies Fully	Complies Fully	Complies Fully	Complies Fully	Complies Fully	Complies Fully	No Selection	Complies Fully	
SCRUTINIZED COMPANY CERTIFICATION	Included	Included	Included	Included	Included	Included	Included	Included	
E-VERIFY SYSTEM CERTIFICATION	Included	Included	Included	Included	Included	Included	Included	Included	
ANTI-HUMAN TRAFFICKING AFFIDAVIT	Included	Included	Included	Included	Included	Included	Included	Included	
OPTIONAL DOCUMENTATION									
TRADE SECRETS									
FINANCIAL STATEMENTS									
ALTERNATIVES	Company Letter	Certificate of Liability				Certificate of Liability Bid Packet	Proposal Articles of Incorporation		
ADDITIONAL INFORMATION									
PROFESSIONAL LICENSES	Mechanical Contractor License	Mechanical contractor License HVAC License	Mechanical Contractor License	General Contractor License	Mechanical Contractor License	HVAC License	HVAC License	General Contractor License	
VENDOR CLASSIFICATION									
Is your firm a Local Pembroke Pines Vendor (LPPV) and Local Broward County Vendor (LBCV)?	No	Yes	No	Yes	No	Yes	No	No	
Please indicate your Local Vendor Status	N/A	Local Broward County Vendor (LBCV)	N/A	Local Pembroke Pines Vendor (LPPV)	N/A	Local Broward County Vendor (LBCV)	N/A	N/A	
Local Vendor Preference Certification	N/A	Meet Requirements	N/A	Not Filled	N/A	Not Included	Miami Dade - 09-30-25	N/A	
Local Business Tax Receipts	N/A	Broward - 09-30-25	N/A	Pembroke Pines - 09-30-25	N/A	Broward-09-30-25	N/A	N/A	
Is your firm a Veteran Owned Small Business (VOSB)?	No	No	No	No	No	No	No	No	
Determination Letter from the United States Department of Veteran Affairs Center	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	
Is your firm a Minority-Owned Business Enterprise (MBE)?	Yes	No	No	No	No	Yes	Yes	No	
Please indicate the classification of your Minority-Owned Business Enterprise	Hispanic-American MBE	N/A	N/A	N/A	N/A	Hispanic-American MBE	Hispanic-American MBE	N/A	
MBE Certification Documentation	MBE Certificate	N/A	N/A	N/A	N/A	MBE Certification	MBE Certificate	N/A	
Is your firm a Woman-Owned Business Enterprise (WBE)?	No	No	No	No	No	No	No	No	
WMBE Certification Documentation	N/A	N/A	N/A	N/A	N/A	WMBE Certification	N/A	N/A	
Is your firm a HubZone Business / Labor Surplus Area Firm?	No	No	No	No	No	No	No	No	
HubZone Business / Labor Surplus Area Firm Certification Documentation	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	
Is your firm a Broward County Small Business Enterprise (SBE)?	Yes	No	No	No	No	Yes	No	No	
SBE Certification Documentation	SBE Certificate	N/A	N/A	N/A	N/A	SBE Certification	N/A	N/A	
Is your firm a Broward County Business Enterprise (CBE)?	No	No	Yes	No	No	Yes	No	No	
CBE Certification Documentation	N/A	N/A	CBE Certification	N/A	N/A	CBE Certification	N/A	N/A	
Is your firm a Broward County Disadvantaged Business Enterprise (DBE)?	No	No	No	No	No	No	No	No	
DBE Certification Documentation	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	
Does your firm have a Vendor Classification that was not listed above?	No	No	No	No	Yes	No	No	No	
Other Vendor Classification Certification Documentation	N/A	N/A	N/A	N/A	Small Business Application	N/A	N/A	N/A	