

			Bejar Construction, Inc.		
Total Cost			\$1,268,978.00		
#	Items	Lowest	Cost	Vendor Notes	Total Cost
#0-1	Lump Sum for HVAC Replacement, A/C Replacement and Re-Roofing	\$1,243,193.00	\$1,243,193.00	N/A	\$1,243,193.00
#0-2	Cost for Payment & Performance Bond	\$25,000.00	\$25,000.00	N/A	\$25,000.00
Additional Work (3)					
#1-1	Price per SQ FT. Lightweight Concrete	\$500	\$500	N/A	\$500
#1-2	Price per SQ FT. Stucco	\$35	\$35	N/A	\$35
#1-3	Price per SQ FT. Metal Deck	\$250	\$250	N/A	\$250