

RE-23-02 - Fencing at Various City Parks (ITQ)

Project Overview

Project Details			
Reference ID	RE-23-02		
Project Name	Fencing at Various City Parks (ITQ)		
Project Owner	Danny Benedit		
Project Type	ITQ		
Department Procurement			
Budget	\$0.00 - \$0.00		
Project Description	The City of Pembroke Pines is seeking to obtain pricing for fencing projects at various City parks, located at: Pembroke Shores Park 501 SW 172nd Avenue Pembroke Pines, FL 33028 *** Silver Lakes South Park 17601 SW Second St. Pembroke Pines, FL 33026 *** Steven L. Josias Dog Park 5836 SW 193 Way Southwest Ranches, FL 33332		
Open Date	Mar 08, 2023 9:00 PM EST		
Intent to Bid Due	Mar 28, 2023 2:00 PM EDT		
Close Date	Mar 28, 2023 2:00 PM EDT		

Highest Scoring Supplier	Score

Seal status



Requested Information	Unsealed on	Unsealed by
Proposal	Apr 17, 2023 11:38 AM EDT	Danny Benedit
BidTable (BT-28IM)	Apr 17, 2023 11:38 AM EDT	Danny Benedit

Conflict of Interest

I understand that I am serving on an evaluation committee for the above solicitation and to the best of my ability will be fair and impartial in my evaluation and decision. By signing this Declaration I certify that: 1) I will/have read each proposal thoroughly and independently and have evaluated each on its own merits with no assistance from anyone. I will hold proposal information, evaluation discussion, and negotiations confidential and proprietary until released to the public. I will not discuss the content of proposals except as authorized by the procurement official. 2) Neither I, nor any members of my immediate family holds a position with a proposer such as an officer, director, trustee, partner, or the like, and is not employed in any capacity by any proposer. I have no business affiliation either by ownership or obligation to any of the proposing firms. 3) Neither I, nor my partner nor any member of my immediate family has a financial interest arising from the procurement transaction. 4) I have not been lobbied either written or orally by any of the proposers or members of their team. For purposes of clarification, a team's representatives shall include, but not be limited to, the team's employee, partner, officer, director, consultant, lobbyist, or any actual or potential subcontractor or consultant of the team. This includes letters, phone calls, emails or any conversation regarding this solicitation. The "No Lobbying Condition" is in effect from the date of publication of the solicitation and shall terminate once the contract is signed. 5) I have not and will not accept gifts, directly or indirectly, from any proposer. I confirm the above declarations are true and correct to the best of my knowledge.

Name	Date Signed	Has a Conflict of Interest?



Signatures

Name	Signatures
Danny Benedit (Project Owner)	
Danny Benedit (Evaluator)	
Byron Granda Paez (Evaluator)	
Irene Munarriz (Evaluator)	
Priscilla Cruz (Evaluator)	



Vendor Discussions

TECHGROUPONE, Inc

RE-23-02 - Fencing at Various City Parks (ITQ)

Techgroupone INC, Mar 14, 2023 12:48 PM EDT

In the Steven L. Josias Dog & Equestrian Park should we include Engineering and wind load calculations? Will the winning contractor be able to access the job site with trucks? Will the winning contractor have access to electricity on the job site? Silver Lake project indicates the existence of two Dugout Doors, Please confirm these are included in the scope of work, if so, indicate if they are single or double doors, and specify the finish

Danny Benedit, Mar 22, 2023 2:23 PM EDT

Questions Answered via Public Notice.

Techgroupone INC, Mar 22, 2023 3:07 PM EDT

We submitted our proposal today, but we have an involuntary mistake. How can we submit a new corrected proposal? We did not see any option for that.

Danny Benedit, Mar 23, 2023 9:50 AM EDT

You should be able to withdrawal your submittal and enter a new one. Please try again and if you're still having an issue please contact Bonfire support.

RE-23-02 - Fencing at Various City Parks (ITQ)

Techgroupone INC, Mar 23, 2023 3:50 PM EDT

1.- In pictures on page 2 of Shores Park ITB we observe that in the perimeter where the



enclosures should be installed, there is a concrete curb. Please confirm that the foundations of the enclosures will be outside this curb, on the ground. 2. If these foundations are to be installed on the concrete curb, Can we support the enclosures with a base plate as shown in the picture?



Public Notices

Questions & Answers

Danny Benedit, Mar 22, 2023 9:38 AM EDT

Please see the attached Questions & Answers

Project Details Have Changed

Danny Benedit, Mar 22, 2023 2:22 PM EDT

- Project Questions Due Date Changed - Project Close Date changed * Bid opening date extended, due to late response to questions received.



Internal Discussions

No messages



Opportunity Intent to Bid

Count: 2 of 2

Name	Vendors	Intent to Bid	Date Signed	Reason
Techgroupone INC	TECHGROUPONE, Inc	Yes	Mar 10, 2023 8:25 AM EST	
Alberto Aguirre Alexander Design + Build, LLC		Yes	Mar 13, 2023 1:56 PM EDT	



Submissions

Supplier	Date Submitted	Name	Email	Confirmation Code	Total Cost
TECHGROUPONE, Inc	Mar 28, 2023 1:16 PM EDT	Juan C. Maggi	contractor@techgroupone.com	MjgzNjEy	\$41,143.95