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PREMIERE DESIGN SOLUTIONS, INC.  
Professional Service Providers 

RFQ. #PSEN‐18‐02 

July 24, 2018 
 
Purchasing Division 
City of Pembroke Pines 
8300 South Palm Drive 
Pembroke Pines, FL 33025 
 
REF: Request for Qualifications # PSEN-18-02 
 Professional Service Providers (Architectural, Engineering, Surveying & Mapping) 
 
Dear Selection Committee Members: 
 
Premiere Design Solutions, Inc. (PDS), a Florida Certified Minority Business Enterprise firm, is pleased 
to submit this Letter of Interest (LOI) to outline our qualifications in offering Professional Engineering and 
Land Surveying Services to the City of Pembroke Pines. The firm was founded in 2007 by Mr. Luis Jurado, 
P.E. and currently employs a staff of 14 in three offices with Headquarters located in Miramar, Broward 
County, Florida. 
 
PDS provides a wide range of professional engineering and land surveying services to serve the needs of 
our Clients. The firm’s senior staff brings over 75 years of combined experience in Civil and Transportation 
engineering, Land Surveying, regulatory agency permitting, construction management, GIS, cost 
engineering and scheduling. PDS has extensive technical expertise and capabilities to plan, design, and 
oversee construction of facilities and infrastructure projects to meet the Client’s needs, and most 
importantly, ensure projects are delivered within the assigned schedule and under the available budget.  

PDS has a proven track record with the City of Pembroke Pines as our professional staff served as engineer 
and surveyor of record for the well renowned City Hall project and also for the Related Apartments project. 
Our president, has been working within the City of 
Pembroke Pines in engineering projects since 2003. 

At PDS we understand the consultant’s role and we will 
work as an extension of your staff in creating a project 
approach that will best identify development procedures 
that will ensure successful projects like we do with all of 
our valuable Clients. This approach has led PDS to quickly 
become one of the Top 100 Minority Businesses, as 
recognized by the Greater Miami Chamber of Commerce 
in recent years. 
 
For this request of qualifications PDS is seeking to provide 
the City of Pembroke Pines with the following services: 
 

 General Civil and Environmental Engineering 
Services 

 Land Surveying Services 
 FDOT Roadway Engineering Services 

 
PDS’s strength relies in its strong foundation with our core values in which our employees are our most 
valuable asset. We work together as ONE for a common goal of providing Client satisfaction that results in 
successful projects which improve quality of life for the communities we touch. PDS is a very stable firm 
that has served dozens of municipal, county, state and federal Clients for the last decade. Our firm was 
established during the midst of the worst economic crisis of our times in 2007. Strong leadership, 

PSEN-18-02City of Pembroke Pines

BidSync7/25/2018 p. 5



   

 
4 

 

PREMIERE DESIGN SOLUTIONS, INC.  
Professional Service Providers 

RFQ. #PSEN‐18‐02 

unparalleled service and an ethical business practice has allowed us to grow in a responsible manner 
creating a great reputation for the firm.  
 
Mr. Luis Jurado, P.E. will serve project coordinator and single point of contact for this project. Mr. Jurado 
has over 15 years of professional engineering experience and is one of the leading engineers in South 
Florida for the planning, design and construction management of civil engineering projects for transit 
improvements in Broward and Miami-Dade Counties.  Mr. Jurado is also very well versatile in Land 
Development and Municipal projects were he has served as engineering of record for roadway, water, 
wastewater and stormwater improvement projects. Most recently Mr. Jurado completed the certification of 
the master infrastructure for the Pembroke Pines City Hall project.  
 
Mr. Gustavo Eckardt, P.E. will be working with Mr. Jurado as a Project Manager for this project.   Mr. 
Eckardt is a project manager with over 16 years of professional engineering experience which has 
successfully managed government projects of up to $1.5M in engineering fees. Mr. Eckardt’s expertise in 
utilities and construction management will serve this project well. Our professional team is also comprised 
of Mr. Fernando Fernandez, PSM, Mr. Kevin Fulchan, E.I., Mr. Jason McCoy, Mr. Henry Rivera and Mr. 
Jorge Olmo. 
 
In our most recent year in the books (2017), PDS’s revenues were approximately $1.5M. For the current 
fiscal year 2018, our revenue is in line to top $1.8M. An approximate 20% increase year over year. Our 
current workload for the next 5 years is approximately $10M. Our top level management is always involved 
in day to day operations and carry cell phones that are available 24 hours a day, every day, with numbers 
printed on our business cards, so we will always be just a phone call away.  

Our firm is capable of integrating all of our services to providing the City with a single point of contact and 
responsibility, to enhance communications, and enforcing our rigorous QA/QC procedures throughout the 
projects.  All deliverables will be reviewed by professional qualified staff, not related to the project, to ensure 
completeness and quality of submittals. 

The PDS professional staff has been working within the City of Pembroke Pines and its multiple 
departments since 2003. In addition our professionals understand and have successfully worked with all 
regulatory agencies that have jurisdiction over projects located within the City’s boundary.  We have a 
proven track record in delivering projects on time and within budget such as the Pembroke Pines City Hall 
project.  We are very excited about this opportunity, and are confident that we can continue to provide 
excellent service, meeting and exceeding your expectations.  We look forward to our selection and the 
opportunity in presenting our full credentials. 
 
 
Sincerely,  
 
PREMIERE DESIGN SOLUTIONS, INC 

  
Luis J. Jurado, P.E  
President 
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PREMIERE DESIGN SOLUTIONS, INC.  
Professional Service Providers 

RFQ. #PSEN‐18‐02 
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STANDARD FORM 330 (6/2004)  

ARCHITECT-ENGINEER QUALIFICATIONS 

PART I - CONTRACT SPECIFIC QUALIFICATIONS 

A. CONTRACT INFORMATION 
1. TITLE AND LOCATION (City and State) 

Professional_Service_Providers_Architectural,_Engineering,_Surveying__Mapping – City of Pembroke Pines, Florida 
2. PUBLIC NOTICE DATE 

07-24-2018 
3. SOLICITATION OR PROJECT NUMBER 

RFQ #PSEN-18-02 

B. ARCHITECT-ENGINEER POINT OF CONTACT 
4. NAME AND TITLE 

Luis J. Jurado, P.E. – President 
5. NAME OF FIRM 

Premiere Design Solutions (PDS), Inc.  
6. TELEPHONE NUMBER 

954.237.7850 
7. FAX NUMBER 

954.337.2332 
8. E-MAIL ADDRESS 

pds@pds-eng.com 

C. PROPOSED TEAM 
(Complete this section for the prime contractor and all key subcontractors.) 

a. 

(Check) 

9. FIRM NAME 10. ADDRESS 11. ROLE IN THIS CONTRACT 

P
R

IM
E

 

J
-V

 
P

A
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T
N

E
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S
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B
C

O
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-
T

R
A

C
T

O
R

 

X   
Premiere Design 
Solutions, Inc. 
 

     CHECK IF BRANCH OFFICE 

12781 Miramar Parkway, 
Suite 205, Miramar, Fl. 
33027 

General Civil and 
Environmental Services, Land 
Surveying Services, FDOT 
Roadway Engineering 
Services 

b.    

 
     CHECK IF BRANCH OFFICE 

  

c.    

 
     CHECK IF BRANCH OFFICE  

  

d.    
 

     CHECK IF BRANCH OFFICE     

  

e.    

     CHECK IF BRANCH OFFICE 

  

f.    

     CHECK IF BRANCH OFFICE 

  

D. ORGANIZATIONAL CHART OF PROPOSED TEAM                                         (Attached) 
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Chief Financial Officer

Jaime Jurado

Surveying.

Project Manager

Gustavo Eckardt, P.E.

Field/ CAD Technician

Henry RiveraFernando Fernandez, PSM 

Architecture/Marketing

Franklin Uribe  

President

Luis Jurado, PE
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Project Engineer
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Project Engineer

Kevin Fulchan, E.I.
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STANDARD FORM 330 (6/2004) PAGE 1 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 

Luis J. Jurado, P.E. 
13. ROLE IN THIS CONTRACT 

President – Civil Engineering 
QA/QC

14. YEARS EXPERIENCE 

a. TOTAL 

15 
b. WITH CURRENTFIRM 

11 
15. FIRM NAME AND LOCATION (City and State) 

Premiere Design Solutions, Inc. – North Miami, FL 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S. Civil Engineering, University of North Carolina 
at Charlotte 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

Professional Engineer  
Florida No.66396   -   South Carolina No. 28394 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Florida Engineering Society, National Society of Professional Engineers, ASCE Member 
19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Pembroke Pines City Hall and Civic Center, Pembroke Pines, 
Fl. 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2015 
CONSTRUCTION (If applicable) 

On-going 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

The Pembroke Pines City Center is a 115-acre development that is currently under construction in the City of 
Pembroke Pines. Upon completion, the City Center will have a mixture of residential, commercial and office 
facilities. The site is located within one of the busiest corridors within Broward County. The Pembroke Pines 
City Hall and Civic Center is located in the middle of the City Center with access to all the facilities. The site, 
located on 10-acres will provide the community with a City Hall and Civic Center Building, and Commission 
Chambers Building for public meetings and an Art Gallery Building. Construction Cost: $58M 

b. 

 (1) TITLE AND LOCATION (City and State) 

Pembroke Pines Related Apartments, Pembroke Pines (SR-820 
&Palm Ave) 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2015 
CONSTRUCTION (If applicable) 

2015 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

This project consisted of a mix-use development that incorporates residential and retail on a 120-acre site located 
at the intersection of Pines Blvd. and Palm Ave in Pembroke Pines, FL. Site design included roadway 
modifications, new roadways and traffic improvements to accommodate 365 residential units. The wastewater 
component of the project included the design of a new lift station and a 10’ diameter wet well, electrical system 
and pump controls, with 75 HP pumps in a dry configuration with an operating point of 750 GPM @ 160’ of Head.  
The pump station required a 3000LF force main extension to tie at Washington St. south of the proposed pump 
station. Mr. Jurado served as project engineer producing engineering plans. 

c. 

(1) TITLE AND LOCATION (City and State) 

FLL. International Airport Runway Extension over US-1, 
Broward County Aviation Division, Florida. 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2011 
CONSTRUCTION (If applicable) 

2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

Mr. Jurado is a project Principal for the utility relocations and coordination related to the FLL Runway Expansion project, to 
expand the runway approximately 4000 LF over US-1.  Mr. Jurado was responsible to oversee the preliminary engineering 
drawings for the design of over 5,000 LF of 16” Water Main, and 4,000 LF of 12” Force Main for utility relocations required for 
this project.  The project also included the design of a shared communication duct bank to relocate communication utilities 
along the corridor.  Utility companies included AT&T, FPL, TECO, Comcast, FAA, Windstream, XOCommunications, CITGO, 
Buckeye Pipeline, Qwest, Verizon, Sprint, L3 Communications and others. Project total cost is $176M. 

d. 

(1) TITLE AND LOCATION (City and State) 

West Side Water Main Loop, Fort Lauderdale, Fl. 
(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2017 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [  X  ]  Check if project performed with current firm 

Mr. Jurado was the project principal for this project generally described as follows: design, permitting, bidding and 
construction phase services for the installation of a 12 inch water main loop that will loop the west, north and east 
sides of the expanded lease parcels that are south of Taxiway C west and north of Lee Wagner Boulevard.  

e. 

(1) TITLE AND LOCATION (City and State) 

ADA Improvements to Transit Facilities, Broward County, FL 
(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2013 
CONSTRUCTION (If applicable) 

2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [  X ]  Check if project performed with current firm 

This is a multi-year project consisting of designing bus stops throughout Broward County that are to be compliant with ADA 
guidelines and regulations. The main objective of the program is to provide ADA accessibility to thousands of bus stops within 
the County. The project scope includes engineering design for improvements at bus stops such as landing pads, shelter pads, 
curb & gutter, sidewalk restoration, sidewalk transitions, bus bays, shoulders, bike lanes, utility coordination and drainage 
improvements. Mr. Jurado’s duties and responsibilities for this project include managing a team of five engineers and 
surveyors, quality control review prior to submittal, meeting with governmental agencies to discuss permitting requirements 
and issues. Project total cost is $8M per year.  
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STANDARD FORM 330 (6/2004) PAGE 1 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 

Gustavo A. Eckardt. P.E. 
13. ROLE IN THIS CONTRACT 

Project Engineer 
14. YEARS EXPERIENCE 

a. TOTAL 

15 
b. WITH CURRENTFIRM 

          6 
15. FIRM NAME AND LOCATION (City and State) 

Premiere Design Solutions, Inc. – North Miami, FL 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S. Civil Engineering, University of North Carolina 
at Charlotte 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

Professional Engineer  
Florida No.67553

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Florida Engineering Society, Chi Epsilon Civil Engineering Honor Society, National Society of Professional 
Engineers, Primavera P3 Scheduling Training, MOT Training Course 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Master Pump Station 11C Upgrades – City of Opa-Locka, 
Florida 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014 
CONSTRUCTION (If applicable) 

2015 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

Mr. Eckardt was the project manager and engineer of record for this project to provide upgrades to the master lift 
station in the City of Opa-Locka responsible for collection all sanitary sewer flows in the city and routing them to 
the receiving County pump station via a 12” force main.  Project included the structural building renovations, 
completely new electrical system, pump controls, telemetry, replacement of the three main 140 HP VFD pumps 
rated at 3200 GPM and the design of a standby emergency diesel operated pump.  Permitting services through 
the City and RER, FPL Coordination and construction support were also provided. 

b. 

(1) TITLE AND LOCATION (City and State) 

CBIS/CBRA/BHS Program Civil Engineering, Miami International 
Airport, Miami, Fl. 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2016 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

The CBIS/CBRA/BHS at Miami International Airport (MIA), procured by the Miami-Dade Aviation Department 
consists of modifications to the South and Central Terminals Checked Baggage Inspection Systems (CBIS) / 
Checked Baggage Reconciliation Areas (CBRA) / and Baggage Handling System (BHS). Mr. Eckardt was the 
Project Engineer and Quality Control representative in the project. Total Construction Cost: $160M 

c. 

(1) TITLE AND LOCATION (City and State) 

ADA Improvements to Transit Facilities, Broward County, 
Florida 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2013 
CONSTRUCTION (If applicable) 

2016 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

Mr. Eckardt was the project manager for this project providing professional engineering, surveying and permitting 
services to the Broward County Transit Department (BCTD) for ADA improvements and new bus shelters at 
thousands of locations throughout Broward County, Florida. PDS’s responsibilities for this project includes 
preparation of surveys, geotechnical investigations, civil engineering design, structural engineering design, 
landscape design, electrical and photometric design, permit preparation and processing, modification of permits 
acquired by the BCTD, maintenance of traffic plans, utility relocations coordination and construction management. 

d. 

(1) TITLE AND LOCATION (City and State) 

City-Wide Roadway Topographic Surveys for CIP Projects, City 
of Opa-Locka, FL 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014 
CONSTRUCTION (If applicable) 

2015 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [  X  ]  Check if project performed with current firm 

Surveying project to conduct City-wide surveys on 200,000 LF of roadways as part of the CIP program to improve water and 
sewer infrastructure and provide additional stormwater management.  This project has been performed with the latest GPS 
equipment and data collectors, coordinating field crews and office drafting work to meet the very demanding client schedule 
of completion. Surveys include ROW to ROW above ground features, drainage and wastewater structure. Cost: $15M 

e. 

(1) TITLE AND LOCATION (City and State) 

Fort Lauderdale Airport Runway Extension, Fort Lauderdale, 
Fl. 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2013 
CONSTRUCTION (If applicable) 

2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [  X ]  Check if project performed with current firm 

Mr. Eckardt was Quality Control Coordinator for the utility relocations and coordination related to the FLL Runway 
Expansion project, to expand the runway over US-1.  Mr. Eckardt prepared preliminary engineering drawings for the design 
of over 5,000 LF of 16” Water Main, and 4,000 LF of 12” Force Main for utility relocations required for this project.  The 
project also included the design of a shared communication duct bank to relocate communication utilities along the corridor.  
Mr. Eckardt also prepared coordination efforts with over 10 Utility Companies with utilities along this corridor that will also 
be impacted by this project which will need to be relocated, and is responsible to oversee all engineering design under 
PDS’ scope of work.  Utility companies included AT&T, FPL, TECO, Comcast, FAA, Windstream, XO, CITGO, Buckeye 
Pipeline, Qwest, Verizon, Sprint, L3 Communications and others.   Also aided in the preparation of permitting packages.  
The project total cost is $176 Millions.  
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STANDARD FORM 330 (6/2004) PAGE 1 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 

Kevin Fulchan. E.I 
13. ROLE IN THIS CONTRACT 

Project Engineer 
14. YEARS EXPERIENCE 

a. TOTAL 

7 
b. WITH CURRENT FIRM    

         5 
15. FIRM NAME AND LOCATION (City and State) 

Premiere Design Solutions, Inc. – Miramar, FL 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

       B.S. in Civil Engineering, Florida International 
University 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

E.I. Certification # 1100016310 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Pembroke Pines City Hall and Civic Center, Pembroke Pines, Fl. 
(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2015 
CONSTRUCTION (If applicable) 

On-going   
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X]  Check if project performed with current firm 

The Pembroke Pines City Center is a 115-acre development that is currently under construction in the City of Pembroke 
Pines. Upon completion, the City Center will have a mixture of residential, commercial and office facilities. The site is 
located within one of the busiest corridors within Broward County. The Pembroke Pines City Hall and Civic Center is 
currently under construction and will be located in the middle of the City Center with access to all the facilities. The site, 
located on 10-acres will provide the community with a City Hall and Civic Center Building, and Commission Chambers 
Building for public meetings and an Art Gallery Building. Mr. Fulchan assisted with producing engineering plans and 
project coordination - Construction Cost: $58M  

b. 

(1) TITLE AND LOCATION (City and State) 

Pembroke Pines Related Apartments, Pembroke Pines (SR-820 
&Palm Ave) 

(2) YEAR COMPLETED 

PROFESSIONA SERVICES 

          2015 
CONSTRUCTION (If applicable) 

         2015  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X]  Check if project performed with current firm 

This project consisted of a mix-use development that incorporates residential and retail on a 120-acre site located at 
the intersection of Pines Blvd. and Palm Ave in Pembroke Pines, FL. Site design included roadway modifications, new 
roadways and traffic improvements.  The wastewater component of the project included the design of a new lift station 
and a 10’ diameter wet well, electrical system and pump controls, with 75 HP pumps in a dry configuration with an 
operating point of 750 GPM @ 160’ of Head.  The pump station required a 3000LF force main extension to tie at 
Washington St. south of the proposed pump station. Mr. Fulchan assisted the project engineer producing engineering 
plans. 

c. 

(1) TITLE AND LOCATION (City and State) 

ADA Improvements to Transit Facilities County Wide 
Broward County, Fl. 

(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2014  
CONSTRUCTION (If applicable) 

           2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X]  Check if project performed with current firm 

Designed over 500 bus stops including features like bus bays, bike lanes, curb and gutter, landing pads, sidewalk 
connectors, handicap ramps, shelters and shelter pads. In addition, PDS has prepared paving, grading and drainage 
plans to depict proper stormwater conveyance and retention as per the proposed improvements. The utility 
coordination for this project was very rigorous since many of the bus stops were located within high dense urban 
areas with reduced right-of-way space. In order to accommodate the proposed improvements, PDS had successfully 
relocated many utilities including but not limited to potable water, wastewater, electrical, traffic, telecommunications, 
power and others. Mr. Fulchan assisted the project engineer producing engineering plans. Construction Cost: 
$8,000.000. 

d. 

(1) TITLE AND LOCATION (City and State) 

FLL. International Airport Runway Extension over US-1, 
Broward County Aviation Division, Florida. 

(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2011 
CONSTRUCTION (If applicable) 

2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X]  Check if project performed with current firm 

This project consisted utility relocations and coordination related to the FLL Runway Expansion project, to expand the
runway approximately 4000 LF over US-1.  Mr. Fulchan is responsible for performing field inspections of drainage
system/structures throughout the entire project to ensure proper installation as per design plans. Mr. Fulchan’s duties
also include preparation of field reports for weekly progress meetings to ensure various phases of the project are on
schedule.  Project total cost is $176M. 

e. 

(1) TITLE AND LOCATION (City and State) 

Taylor Lane Roadway Improvements, Dania Beach, Fl. 
(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2013 
CONSTRUCTION (If applicable) 

2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

Taylor Lane is a 2,000 linear foot section of roadway located in the City of Dania Beach adjacent to the Fort 
Lauderdale Hollywood International Airport and the Dania Cut-Off Canal and associated Marinas. The project 
consisted of topographic survey, drainage improvements and roadway improvements for the purposes of providing 
flood protection for Taylor Lane located in the City of Dania Beach. Mr. Fulchan assisted with the preparation of 
engineering plans, permitting and coordination 
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STANDARD FORM 330 (6/2004) PAGE 1 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 

Jason McCoy 
13. ROLE IN THIS CONTRACT 

Project Engineer 
14. YEARS EXPERIENCE 

a. TOTAL 

10 
b. WITH CURRENT FIRM    

         4 
15. FIRM NAME AND LOCATION (City and State) 

Premiere Design Solutions, Inc. – Miramar, FL 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.A. in Architecture – Masters in Architectural 
Professional Studies 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

Registered Architect 2006  in A.R.B. UK #0721681 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Pembroke Pines City Hall and Civic Center, Pembroke Pines, Fl. 
(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2016 
CONSTRUCTION (If applicable) 

On-going   
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X]  Check if project performed with current firm 

The Pembroke Pines City Center is a 115-acre development that is currently under construction in the City of Pembroke 
Pines. Upon completion, the City Center will have a mixture of residential, commercial and office facilities. The site is 
located within one of the busiest corridors within Broward County. The Pembroke Pines City Hall and Civic Center is 
currently under construction and will be located in the middle of the City Center with access to all the facilities. The site, 
located on 10-acres will provide the community with a City Hall and Civic Center Building, and Commission Chambers 
Building for public meetings and an Art Gallery Building. Mr. McCoy assisted with producing engineering plans and 
project coordination - Construction Cost: $58M  

b. 

(1) TITLE AND LOCATION (City and State) 

BCT Construction Administration Services  
(2) YEAR COMPLETED 

PROFESSIONA SERVICES 

          2017 
CONSTRUCTION (If applicable) 

         On going 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm 

Mr. McCoy provided construction management overseeing contracts for permitting and assisted with the construction administration services for 
the Broward County transit division bus shelter improvement program. The relevant work include ADA site improvements and Transit Shelter 
Installation / Construction.  

c. 

(1) TITLE AND LOCATION (City and State) 

ADA Improvements to Transit Facilities County Wide 
Broward County, Fl. 

(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2014  
CONSTRUCTION (If applicable) 

           2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [   ]  Check if project performed with current firm 

Designed over 500 bus stops including features like bus bays, bike lanes, curb and gutter, landing pads, sidewalk 
connectors, handicap ramps, shelters and shelter pads. In addition, Mr McCoy worked as part of an architectural 
team within the Broward County Transit offices, providing design and management services for the new Shelter 
design and ADA improvement projects Broward County wide. Including field data collection and processing leading to 
design packages for permitting and construction. Mr. McCoy also worked collaboratively with Broward County 
Transit, Service and Capital Planning department using his expertise in architectural design to produce construction 
drawings and management of in house projects including 3D design proposals for future civil infrastructure 
developments, including transit terminal developments and future roadway design proposals.  
Construction Cost: $8,000.000. 

d. 

(1) TITLE AND LOCATION (City and State) 

North Perry Park and Ride Facility, Pembroke Pines, Fl. 
(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2014 
CONSTRUCTION (If applicable) 

2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X]  Check if project performed with current firm 

Mr. McCoy assisted preparing documents for the development of a Park-and-Ride Facility at the North Perry 
Airport located on the northeast corner of Pembroke Road and University Drive in the City of Pembroke Pines. 
The site development included the design of the parking facility including a drainage and lighting system to 
serve riders of the Broward County Transit System. Mr. McCoy assisted with coordination of permitting 
procedures and approvals of the local governmental agencies such as Broward County Transit (BCT), Broward 
County Aviation Dept. (BCAD) and Pembroke Pines. 

e. 

(1) TITLE AND LOCATION (City and State) 

Allington Towers Condominium, Hollywood Beach, Fl. 
(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2013 
CONSTRUCTION (If applicable) 

2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [   ]  Check if project performed with current firm 

Mr. McCoy worked collaboratively with an architectural team using his expertise in building technologies, 
architectural area planning, and drafting to prepare presentations for current projects underway for building 
management and local planning authority submission. Also assisted with site photography, and created 
conceptual photorealistic 3D Imagery. 
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STANDARD FORM 330 (6/2004) PAGE 1 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 

Fernando Fernandez. PSM 
13. ROLE IN THIS CONTRACT 

Chief Surveyor 
14. YEARS EXPERIENCE 

a. TOTAL 

20 
b. WITH CURRENT FIRM    

         6 
15. FIRM NAME AND LOCATION (City and State) 

Premiere Design Solutions, Inc. – Miramar, FL 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S. Hydrology Engineering, Alma-Alta, Former 
USSR 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

Professional Land Surveyor & Mapper 
LS No. 6765 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Citywide Sidewalk Assessment Program – Fort Lauderdale, Fl. 
(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2014  
CONSTRUCTION (If applicable) 

2014  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X]  Check if project performed with current firm 

PDS served as a sub-consultant to ATKINS on this program and was responsible for providing all of the field inspection and sidewalk 
condition assessment of the 420 miles of city sidewalks.  Work included the coordination and training of field staff in the use of project 
equipment, such as the Trimble Geo 7 Series and the criteria dictated by the client in the categorization, prioritization and levels required 
by the project. Assessment included the identification of ADA non-conformances, unsafe sidewalks, cracks and damages.  PDS also 
provided scheduling and coordination of field crews conducting the condition assessment in order to meet the client’s delivery schedule.  
Mr. Fernandez assisted providing field inspections. Assessment fee: $120,000

b. 

(1) TITLE AND LOCATION (City and State) 

City-Wide Roadway Topographic Surveys for CIP Projects, City of 
Opa-Locka, FL. 

(2) YEAR COMPLETED 

PROFESSIONA SERVICES 

          2014 
CONSTRUCTION (If applicable) 

          2015 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X]  Check if project performed with current firm 

Mr. Fernandez is the Chief Surveyor in this project to conduct City-wide surveys on 200,000 LF of roadways as part of the CIP program 
to improve water and sewer infrastructure and provide additional stormwater management.  This project has been performed by Mr. 
Fernandez with the latest GPS equipment and data collectors, coordinating field crews and office drafting work to meet the very demanding 
client schedule of completion.  Surveys include ROW to ROW above ground features, drainage and wastewater structure information, 
delineation of plats and generating survey drawings. Cost: 15M 

c. 

(1) TITLE AND LOCATION (City and State) 

ADA Improvements to Transit Facilities County Wide 
Broward County, Fl. 

(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

 2014 
CONSTRUCTION (If applicable) 

          2014   

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X]  Check if project performed with current firm 

Designed over 500 bus stops including features like bus bays, bike lanes, curb and gutter, landing pads, sidewalk connectors, handicap 
ramps, shelters and shelter pads. In addition, PDS has prepared paving, grading and drainage plans to depict proper stormwater 
conveyance and retention as per the proposed improvements. The utility coordination for this project was very rigorous since many of 
the bus stops were located within high dense urban areas with reduced right-of-way space. In order to accommodate the proposed 
improvements, PDS had successfully relocated many utilities including but not limited to potable water, wastewater, electrical, traffic, 
telecommunications, power and others. Mr. Fernandez was the project chief surveyor. Construction Cost: $8,000.000.

d. 

(1) TITLE AND LOCATION (City and State) 

 Taylor Lane Roadway Improvements, Dania Beach, Fl. 
(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2013   
CONSTRUCTION (If applicable) 

2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X]  Check if project performed with current firm 

Taylor Lane is a 2,000 linear foot section of roadway located in the City of Dania Beach adjacent to the Fort 
Lauderdale Hollywood International Airport and the Dania Cut-Off Canal and associated Marinas. The project 
consisted of topographic survey, drainage improvements and roadway improvements for the purposes of 
providing flood protection for Taylor Lane located in the City of Dania Beach. Mr. Fernandez was the Project 
Surveyor. 

e. 

(1) TITLE AND LOCATION (City and State) 

Fort Lauderdale Airport Runway Expansion Project, Fort 
Lauderdale, FL 

(2) YEAR COMPLETED 

PROFESSIONALSERVICES 

2011 
CONSTRUCTION (If applicable) 

2013  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

Survey Party Chief for the utility relocations and coordination related to the FLL Runway Expansion project, to 
expand the runway over US-1. Mr. Fernandez performed surveys for the preliminary engineering drawings for 
the design of over 5,000 LF of 16” Water Main, and 4,000 LF of 12” Force Main for utility relocations. The 
project also included the design of a shared communication duct bank to relocate communication utilities along 
the corridor. Project Total Cost:$176 Million 
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STANDARD FORM 330 (6/2004) PAGE 1 

 
 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 

Henry Rivera 
13. ROLE IN THIS CONTRACT 

Engineer CAD Manager 
14. YEARS EXPERIENCE 

a. TOTAL 

40 
b. WITH CURRENT FIRM 

10
15. FIRM NAME AND LOCATION (City and State) 

Premiere Design Solutions, Inc. – Miramar, Fl. 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

Master of Science in Industrial Engineering, 
University of Pittsburg Clara, 1978. 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Roadway Systems, Potable Water Distribution Systems, Re-use Water Distribution Systems, Waste Water 
Collection and 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

CBIS/CBRA/BHS Program Civil Eng., Miami, Fl. 
(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2016  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

The Project consists of modifications to the South and Central Terminals Checked Baggage Inspection 
Systems (CBIS) / Checked Baggage Reconciliation Areas (CBRA) / and Baggage Handling System (BHS). 
The program is part of a $160 Million dollar program to centralize and upgrade all baggage operations of 
these two terminals. Mr. Rivera was CAD Technician responsible for assisting with engineering drawings. 

b. 

(1) TITLE AND LOCATION (City and State) 

Sidewalk Assessment and GIS Representation, City of Fort 
Lauderdale, Broward County 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

 2014 
CONSTRUCTION (If applicable) 

2014  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

This project consisted in field data collection and assessment of the existing condition of all the existing 
sidewalks within the City of Fort Lauderdale, which consist of over 400 miles of sidewalks. Mr. Rivera was 
responsible for field data collection utilizing GPS devices that would later sync data collected with the GIS 
application developed for this project. Mr. Olmo also assisted in the calculation of progress utilizing GIS tools 
build into the GIS system. 

c. 

(1) TITLE AND LOCATION (City and State) 

Taylor Lane Roadway Improvements, Broward County, Florida 
(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014   
CONSTRUCTION (If applicable) 

2015 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

Premiere Design Solutions (PDS) provided topographic Survey, design, permitting and engineering services 
during construction for the development of a drainage system to help alleviate flooding of this roadway from 
stormwater run-off. Mr. Rivera was the CAD Technician responsible for assisting with the engineering 
drawings. 

d. 

(1) TITLE AND LOCATION (City and State) 

ADA, Improvements to Transit Facilities, County Wide.  Broward 
County, Florida. 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014  
CONSTRUCTION (If applicable) 

2014  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [  X  ]  Check if project performed with current firm 

PDS serves as the prime consultant responsible for providing professional engineering, surveying and 
permitting services to the Broward County Transit Department (BCTD) for ADA improvements and new bus 
shelters at thousands of locations throughout Broward County, Florida. PDS’s responsibilities for this project 
includes preparation of surveys, coordination of geotechnical investigations, civil engineering design, structural 
engineering design, landscape design, electrical and photometric design, permit preparation and processing, 
modification of permits acquired by the BCTD, maintenance of traffic plans, utility relocations coordination, 
stormwater management and construction management. Construction Cost: $10,000.000 

e. 

(1) TITLE AND LOCATION (City and State) 

North Perry Park and Ride Facility, Pembroke Pines, Fl. 
(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014 
CONSTRUCTION (If applicable) 

 2014 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [  X ]  Check if project performed with current firm 

Mr. Rivera assisted in the boundary topographic survey and generating CAD drawings for the development of a Park-and-
Ride Facility at the North Perry Airport located on the northeast corner of Pembroke Road and University Drive in the City 
of Pembroke Pines providing Quality Assurance and project coordination. The site development included the design of the 
parking facility including a drainage and lighting system to serve riders of the Broward County Transit System. 

PSEN-18-02City of Pembroke Pines

BidSync7/25/2018 p. 15

pdsuser
Typewritten Text
13



STANDARD FORM 330 (6/2004) PAGE 1 

 
 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 

Jorge Michel Olmo 
13. ROLE IN THIS CONTRACT 

Field/CAD Technician 
14. YEARS EXPERIENCE 

a. TOTAL 

13 
b. WITH CURRENT FIRM 

4.5
15. FIRM NAME AND LOCATION (City and State) 

Premiere Design Solutions, Inc. – Miramar, Fl. 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.A. in Architecture, Central University of Villa 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Specialized Computer Aided Design & Drafting, Autodesk Technical Institute, Malaga, Spain 2010. 
Online Web Courses – Implementing New CAD Techniques (Tips and Shortcuts / Last Versions). 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

CBIS/CBRA/BHS Program Civil Eng., Miami, Fl. 
(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2016  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

The Project consists of modifications to the South and Central Terminals Checked Baggage Inspection 
Systems (CBIS) / Checked Baggage Reconciliation Areas (CBRA) / and Baggage Handling System (BHS). 
The program is part of a $160 Million dollar program to centralize and upgrade all baggage operations of 
these two terminals. Mr. Olmo was CAD Technician responsible for assisting with engineering drawings. 

b. 

(1) TITLE AND LOCATION (City and State) 

Sidewalk Assessment and GIS Representation, City of Fort 
Lauderdale, Broward County 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

 2014 
CONSTRUCTION (If applicable) 

  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

This project consisted in field data collection and assessment of the existing condition of all the existing 
sidewalks within the City of Fort Lauderdale, which consist of over 400 miles of sidewalks. Mr. Olmo was 
responsible for field data collection utilizing GPS devices that would later sync data collected with the GIS 
application developed for this project. Mr. Olmo also assisted in the calculation of progress utilizing GIS tools 
build into the GIS system. 

c. 

(1) TITLE AND LOCATION (City and State) 

Taylor Lane Roadway Improvements, Broward County, Florida 
(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014   
CONSTRUCTION (If applicable) 

2015 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ X ]  Check if project performed with current firm 

Premiere Design Solutions (PDS) provided topographic Survey, design, permitting and engineering services 
during construction for the development of a drainage system to help alleviate flooding of this roadway from 
stormwater run-off. Mr. Olmo was the CAD Technician responsible for assisting with the engineering 
drawings. 

d. 

(1) TITLE AND LOCATION (City and State) 

ADA, Improvements to Transit Facilities, County Wide.  Broward County, 
Florida. 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014  
CONSTRUCTION (If applicable) 

2014  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [  X  ]  Check if project performed with current firm 

PDS serves as the prime consultant responsible for providing professional engineering, surveying and 
permitting services to the Broward County Transit Department (BCTD) for ADA improvements and new bus 
shelters at thousands of locations throughout Broward County, Florida. PDS’s responsibilities for this project 
includes preparation of surveys, coordination of geotechnical investigations, civil engineering design, 
structural engineering design, landscape design, electrical and photometric design, permit preparation and 
processing, modification of permits acquired by the BCTD, maintenance of traffic plans, utility relocations 
coordination, stormwater management and construction management. Construction Cost: $10,000.000 

e. 

(1) TITLE AND LOCATION (City and State) 

North Perry Park and Ride Facility, Pembroke Pines, Fl. 
(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014 
CONSTRUCTION (If applicable) 

 2014 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [  X ]  Check if project performed with current firm 

Mr. Olmo assisted in the boundary topographic survey and generating CAD drawings for the development of a Park-and-
Ride Facility at the North Perry Airport located on the northeast corner of Pembroke Road and University Drive in the City 
of Pembroke Pines providing Quality Assurance and project coordination. The site development included the design of the 
parking facility including a drainage and lighting system to serve riders of the Broward County Transit System. 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
KEY NUMBER 

1 

21. TITLE AND LOCATION (City and State) 

Pembroke Pines City Hall and Civic Center 
22. YEAR COMPLETED 

PROFESSIONAL SERVICES 

2015 
CONSTRUCTION (If applicable) 

On-going 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 

The City of Pembroke Pines 
b. POINT OF CONTACT NAME 

The City of Pembroke Pines 
c.POINT OF CONTACT TELEPHONE NUMBER 

 954-435-6501 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 

Premiere Design Solutions, 
Inc. 

(2) FIRM LOCATION (City and State) 

Miramar, FL 
(3) ROLE 

Professional Engineering and 
Permitting Services 

b. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

c. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

STANDARD FORM 330 (6/2004) PAGE 5 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)     
The Pembroke Pines City Center is a 115-acre development that is currently under construction in the City of 
Pembroke Pines. Upon completion, the City Center will have a mixture of residential, commercial and office 
facilities. The site is located within one of the busiest corridors within Broward County. The Pembroke Pines City 
Hall and Civic Center is currently under construction and will be located in the middle of the City Center with 
access to all the facilities. The site, located on 10-acres will provide the community with a City Hall and Civic 
Center Building, and Commission Chambers Building for public meetings and an Art Gallery Building. 
Construction Cost: $60M 

 

Premiere Design Solutions Staff’s role in the project is:  

 

 Lead Civil Engineer and Project Manager for the on-site and off-site pavement, drainage, potable water 
and sanitary sewer systems. 

 Assisted with the preparation of the Site Plan for the site for approval with the City of Pembroke Pines 
staff and Commission. 

 Obtained on-site and off-site permits with Pembroke Pines Engineering, South Broward Drainage 
District, South Florida Water Management District, Broward County Health Department and Broward 
County Environmental Resource Management. 

 Provided overall 115-acre City Center design, permitting and construction oversight. 
 

Services performed by PDS staff: 

 Professional Site Engineering 
 Regulatory Agency permitting 
 Construction engineering 

inspections 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
KEY NUMBER 

2 

21. TITLE AND LOCATION (City and State) 

Pembroke Pines City Center – Land Development for Parcel XIX, 
Pembroke Pines, Fl. 

22. YEAR COMPLETED 

PROFESSIONAL SERVICES 

 2012 
CONSTRUCTION (If applicable) 

2012  

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 

The Related Group 
b. POINT OF CONTACT NAME 

Jon Paul Perez 
c. POINT OF CONTACT TELEPHONE NUMBER 

 305-460-9900 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 

Premiere Design Solutions, 
Inc. 

(2) FIRM LOCATION (City and State) 

Miramar, FL 
(3) ROLE 

Engineering, Planning and Surveying 
Services 

b. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

c. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

STANDARD FORM 330 (6/2004) PAGE 5 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)     
Premiere Design Solutions, Inc. (PDS) provided professional surveying, planning, engineering and 
engineering during construction services for the development of residential facilities on a 11.05 Acres 
site located in the City of Pembroke Pines, Florida. The project fall within section 18 Township 51 South 
and Range 41 East. PDS professional staff visited the site and prepared a boundary and topographic 
survey for the project as required by the City of Pembroke Pines for their site plan submittal process.                      

The PDS professional staff was also tasked with the required Project Planning submitting a Site Plan to 
the City of Pembroke Pines, prepared Final Site Civil Engineering which include Final Paving, grading, 
and drainage potable water, sanitary sewer and pavement markings and signage, details, cross sections, 
specifications and calculations follow by submittal to all pertaining governmental agencies for Site Civil 
Engineering. 
 

Premiere Design Solutions role in the project is:  

 Assembled documents needed for submittal to the 
City of Pembroke Pines 

 Coordinate with the Client and Architect to obtain the 
necessary documents needed for submittal. 

 Prepared the notices that are required to be sent to 
all property owners within 500 feet of the plat, 
including any Homeowner and Condominium 
Associations. 

 Prepared the submittal of the advertisements in the 
newspaper. 

 Meet with City staff regarding the project.  
 Attended public meetings with adjacent 

Homeowners Associations. 
 Assisted in the responses to the comments generated  

as part of the Site Plan process 
 Attended Commission Meetings for the purposes of 

obtaining final sign-off. 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
KEY NUMBER 

3 

21. TITLE AND LOCATION (City and State) 

Fort Lauderdale Airport Runway Expansion Project, Fort 
Lauderdale, FL 

22. YEAR COMPLETED 

PROFESSIONAL SERVICES 

2013 
CONSTRUCTION (If applicable) 

2013 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 

Broward County Aviation 
Department / TY-LIN 

b. POINT OF CONTACT NAME 

Andrew Murray, P.E. 
c. POINT OF CONTACT TELEPHONE NUMBER 

954-491-5556 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 

Premiere Design Solutions, 
Inc. 

(2) FIRM LOCATION (City and State) 

Miramar, FL 
(3) ROLE 

Utility Coordination, Utility Design and 
Permitting 

b. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

c. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

STANDARD FORM 330 (6/2004) PAGE 5 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)     
This $176 Million Design-Build project will allow for the new Runway 9R-27L to cross over the FLL Perimeter 
Road, FEC Railway, future rail corridor, and US Highway 1 and extend eastward toward the existing NE 
7th Avenue. Project includes runway structures, roadway and runway design, and all of the ancillary and 
associated project elements including drainage, mechanical, electrical, plumbing, life safety, markings, signage, 
utilities and buildings that are included in this project. 
 
Premiere Design Solutions (PDS) is responsible for providing to the Design Build Team Engineering Leader 
HNTB, all Utility Relocation Designs and all the Coordination for Utility Relocations or abandonments of existing 
utilities which are in conflict with the proposed work. PDS is also responsible for all the water and wastewater 
designs, including the design of the water and sewer services for the fire suppression system and mechanical 
building. Utility Relocation Coordination Services performed will include coordination, scheduling, negotiation and 
agreement assistance, permitting, utility location verification, schematic design and design of relocation of utilities 
in conflict with proposed work.  

 

Water and 
Wastewater design 
services include the 
preparation of design 
plans, with plan view, 
profile, notes and 
details as required by 
permitting agencies 
to obtain engineering 
permits. 

 

Limited construction 
support services are 
also included and will 
be provided during 
the construction 
phase of the project. 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
KEY NUMBER 

4 

21. TITLE AND LOCATION (City and State) 

West Side Water Main Loop, Fort Lauderdale, Fl. 
22. YEAR COMPLETED 

PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2017 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 

Broward County Aviation 
Department (BCAD) 

b. POINT OF CONTACT NAME 

Eliot Lazowick – Executive Vice 
President – Keith & Associates 

c. POINT OF CONTACT TELEPHONE NUMBER 

 954-788-3400 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 

Premiere Design Solutions, 
Inc. 

(2) FIRM LOCATION (City and State) 

Miramar, FL. 
(3) ROLE 

Civil Engineering  

b. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

c. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

STANDARD FORM 330 (6/2004) PAGE 5 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)   

The Project is generally described as follows: design, permitting, bidding and construction phase services for the 
installation of a 12 inch water main loop that will loop the west, north and east sides of the expanded lease parcels 
that are south of Taxiway C west and north of Lee Wagner Boulevard.  

This water main upgrade is required in accordance with the Water System Master Plan prepared by EAC Consulting, 
Inc. It is not the intent of this project to evaluate the hydraulic study that was performed to establish the need of this 
new water main as defined in the Water System Master Plan. This project is intended to design, permit and provide 
Engineering support for the construction of those improvements that this area of the airport requires; consistent with 
the Water System Master Plan. This project is also known as phase two of the West Water Main, being an extension 

of a recently installed phase one West Water Main improvements to the South of this project. 
 
The Scope of work of this project includes the following task: 

 Coordination with County and Government to expedite the project. 
 Design and Permitting of the water main system. 
 Utility locating services to meet local system criteria 
 Provide Engineering Services during construction to certify the completion of the project 

 
Premiere Design Solutions Staff’s role in the project is:  

 General civil engineering services. 
 Obtaining Engineering Permits for the project. 
 Bidding and awards services. 
 Construction Management and Engineering during 

construction services. 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
KEY NUMBER 

5 

21. TITLE AND LOCATION (City and State) 

BCWWS Septic Tank Elimination Program, Broward County, FL 
22. YEAR COMPLETED 

PROFESSIONAL SERVICES 

2017 
CONSTRUCTION (If applicable) 

On Going 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 

Broward County Water 
Wastewater Engineering Division 

b. POINT OF CONTACT NAME 

Keith and Associates  

Prime Consultant 

c. POINT OF CONTACT TELEPHONE NUMBER 

 954-788-3400 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 

Premiere Design Solutions, 
Inc. 

(2) FIRM LOCATION (City and State) 

Miramar, Fl. 
(3) ROLE 

Civil Design & Surveying 

b. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

c. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

STANDARD FORM 330 (6/2004) PAGE 5 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)     
Under this contract Premiere Design Solutions Inc. (PDS) included the following work authorizations 

Work Authorization - KA 17-08 District 3A Step Area 3A-L1  

This project will extend public sanitary sewer to properties located at the Northwest corner of Stirling Road and SW 25th 
Avenue from an existing gravity manhole located in SW 25th Avenue. The project entails the construction of approximately 
295 linear feet of 8” PVC, two (2) sanitary sewer maintenance access structures and associated service lines and cleanouts. 
The proposed project has the potential to eliminate 2 or 3 septic tanks and extend public sanitary sewer service to two (2) 
vacant lots. 
Work Authorization - KA 17-011, District 3A STEP Area 3A-E1 & 3A-E2 
This project will extend public sanitary sewer to properties located along SW 40th Avenue from an existing gravity manhole 
located at the Northeast corner of SW 40th Avenue and SW 50th Street, in Dania Beach (Area 3A-E2). The project entails the 
construction of approximately 700 linear feet of 8” PVC, two (2) sanitary sewer maintenance access structures and associated 
service lines and cleanouts. In addition, the project includes a new sanitary sewer service lateral to connect the existing land 
use at 5020 S State Road 7, Hollywood, FL 33314 to the existing WWS gravity sanitary sewer system located on the abutting 
SW 45th Avenue / SW 50th Street roadways (Area 3A-E1). The proposed project has the potential to eliminate 5 septic tanks.  
Work Authorization - KA 17-010, District 3A STEP Area 3A F-1 
This project will extend public sanitary sewer to properties located along SW 22nd Avenue, SW 22nd Terrace, SW 21st 
Avenue/Anglers Road, and SW 42nd Street from an existing gravity manhole located at the Northwest corner of SW 
22ndTerrace and SW 42nd Street. The project entails the construction of approximately 1200 linear feet of 8” PVC, five (5) 
sanitary sewer maintenance access structures and associated service lines and cleanouts. In addition the project also entails 
approximately 350 LF of 2”-4” low-pressure force main. The proposed project has the potential to eliminate 4 septic tanks. 
Work Authorization - KA 17-012, District 1 STEP Area 1-B 
This project will extend public sanitary sewer to properties located along Commercial Boulevard and NW 37th 
Avenue from an existing gravity manhole located at the Northeast corner of property address 3833 Commercial 
Boulevard. The project entails the construction of approximately 1250 linear feet of 8” PVC, three (3) sanitary 
sewer maintenance access structures and associated service lines and cleanouts. The proposed project has the 
potential to eliminate 7 septic tanks. 
Work Authorization KA 17-07, District 3A STEP Area 3A-D 
The project entails the construction of approximately 5,000 linear feet of 8” PVC gravity sewer, maintenance 
access structures and associated service lines. The proposed project has the potential to eliminate several septic 
systems that currently serve businesses in an industrial park. 
 
Premiere Design Solution’s role in the project is:  

 Surveying, Engineering Design, 
 Technical Specifications, Cost Estimating, Permitting and Specified. 
 Construction Phase Services. 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
KEY NUMBER 

6 

21. TITLE AND LOCATION (City and State) 

Taylor Lane Roadway Improvements, Dania Beach, Fl. 
22. YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014 
CONSTRUCTION (If applicable) 

2014 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 

City of Dania Beach 
b. POINT OF CONTACT NAME 

Ronnie Navarro, PE. 
c. POINT OF CONTACT TELEPHONE NUMBER 

 954-924-6808 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 

Premiere Design Solutions, 
Inc. 

(2) FIRM LOCATION (City and State) 

Miramar, FL. 
(3) ROLE 

Site Engineering – Water and Sewer 

b. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

c. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

STANDARD FORM 330 (6/2004) PAGE 5 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)     
Taylor Lane is a 2,000 linear foot section of roadway located in the City of Dania Beach adjacent to the 
Fort Lauderdale Hollywood International Airport and the Dania Cut-Off Canal and associated Marinas. 
As part of the development of the south runway extension at the airport, stormwater run-off was re-
directed and has adversely impacted Taylor Lane. This roadway provides the only access to the 
marinas located on the north side of Dania Cut Off Canal west of US 1. 
  
PDS provided design, permitting and engineering services during construction for the development of a 
drainage system to help alleviate flooding of this roadway from stormwater run-off. The project was 
designed by PDS and permits were obtained from the local governmental agencies. The PDS design 
included the development of drainage improvements within the roadway and the development of a dry 
retention area to collect the stormwater run-off from the roadway. PDS was involved in the contractor 
selection, overseeing the preparation of the contract and ultimate completion of the improvements.  

The scope of work of this project includes the following task: 

 Coordination with County and Government to expedite the project 
 Design and Permitting of the drainage system to help alleviate roadway flooding 
 Design of the Drainage System to meet local drainage criteria 
 Pavement Marking and Signage Design 
 Provide Engineering Services during construction to certify the completion of the project 

 
Premiere Design Solutions Staff’s role in the 
project is:  

 General civil engineering services, including  
Paving and Drainage Infrastructure improve-
ments, stormwater management and grading 
design. 

 Obtaining Engineering Permits for the project 
 Construction Management and Engineering 

during construction services. 
 

C1
00PAVING, GRADING & DRAINAGE PLANS

TAYLOR LANE DRAINAGE IMPROVEMENTS CITY OF DANIA BEACH
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
KEY NUMBER 

7 

21. TITLE AND LOCATION (City and State) 

CIP Citywide Topographic ROW Surveys 
22. YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014 
CONSTRUCTION (If applicable) 

2015 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 

City of Opa-Locka 
b. POINT OF CONTACT NAME 

Carlos Gonzalez 
c. POINT OF CONTACT TELEPHONE NUMBER 

305-206-0279 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 

Premiere Design Solutions, 
Inc. 

(2) FIRM LOCATION (City and State) 

Miramar, FL 
(3) ROLE 

Surveying  

b. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

c. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

STANDARD FORM 330 (6/2004) PAGE 5 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)     
 
Premiere Design Solutions, Inc. (PDS) served as the Design Criteria Package Topographic Surveyor for the 
City of Opa-Locka and their Capital Improvement Plan, to bring water, wastewater and stormwater improvements 
throughout the City.  Survey work included the collection of all above ground features, topographic elevation cross 
sections, research and placement of monument, Right of Way, Easement and Center Lines, draft plats, and 
generate layered assets in AutoCAD software to represent field data collected. 

This project included the topographic route surveys for over 200,000 LF of roadway to receive water and sewer 
improvements as part of the Capital Improvements Program (CIP) throughout the City of Opa-Locka, and requires 
PDS to complete all surveys with a very aggressive schedule, in order to meet scheduled deadlines and limited 
funding.  PDS participation on this project nearly saved the City half the budget destined to surveying, while being 
able to meet the aggressive schedule. PDS crews utilized state of the art, and the latest model of GPS rover and 
Data Collectors available in the market, to deliver high quality data at production speeds.  Project was 
completed within schedule and under budget. 

Premiere Design Solution’s role in the project is:  

 Plat research and drafting for ROW verification. 
 Field Data Collection with GPS units 
 Open all Manholes and Catch Basins to provide client 

 with invert pipe information 
 Cross sectional elevations from ROW to ROW of  

roadway to generate topographic cross sections 
 Prepare key map and citywide survey drawings 
 Obtain topographic data of horizontal and vertical  

location of all above ground features 
 Identified easements available in county property records 
 Coordination between City, Engineering Consultant and  

Survey Field Crews 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
KEY NUMBER 

8 

21. TITLE AND LOCATION (City and State) 

Citywide Sidewalk Assessment Program, Fort Lauderdale, Fl.  
22. YEAR COMPLETED 

PROFESSIONAL SERVICES 

2014 
CONSTRUCTION (If applicable) 

2014 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 

City of Fort Lauderdale 
b. POINT OF CONTACT NAME 

Victor Herrera 
c. POINT OF CONTACT TELEPHONE NUMBER 

 786-412-4447 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 

Premiere Design Solutions, 
Inc. 

(2) FIRM LOCATION (City and State) 

City of Miramar, FL. 
(3) ROLE 

Engineering Services 

b. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

c. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

STANDARD FORM 330 (6/2004) PAGE 5 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)     
The City of Fort Lauderdale is committed to being a fully connected city of tomorrow by 2035. This can only be 
achieved by providing safe, convenient, accessible, and comfortable connections. The 2013 Neighbor Survey 
results indicated that 52% of residents are satisfied with the availability of sidewalks in the City. Additionally, 29% 
of the residents responded that the maintenance of streets, sidewalks and infrastructure should receive the most 
emphasis from City leaders over the next two years.  As part of the comprehensive effort to address resident’s 
concerns, the City has embarked on a citywide Sidewalk Assessment Program, utilizing a continuing services 
consultant contract with Atkins. Work performed under the consultant task order included a GIS inventory of all 420 
miles of City-owned sidewalks and an interactive report with sidewalk deficiency, photo and GIS location, type, and 
length of damage.  

Premiere Design Solutions, Inc (PDS) served as a sub-consultant to ATKINS on this program and was 
responsible for providing all of the field inspection and sidewalk condition assessment of the 420 miles of city 
sidewalks.  Work included the coordination and training of field staff in the use of project equipment, such as the 
Trimble Geo 7 Series and the criteria dictated by the client in the categorization, prioritization and levels required 
by the project.   Assessment included the identification of ADA non-conformances, unsafe sidewalks, cracks and 
damages.  PDS also provided scheduling and coordination of field crews conducting the condition assessment in 
order to meet the client’s delivery schedule.  Data collected was uploaded to the Clients Server for report generation.  
PDS also conducted Quality Control on data collected, reports and images. 

Premiere Design Solution’s role in the project is:  

 Equipment Coordination and Staff Training  
 Project Scheduling and performance tracking 
 Existing sidewalk condition assessment using 

GPS and Camera Equipped data collectors  
 Assessment included ADA deficiencies and 

condition verification 
 QA/QC of data collected and Coordinated re-

assessment of data as required 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
KEY NUMBER 

9 

21. TITLE AND LOCATION (City and State) 

ADA Improvements to Transit Facilities, Broward County, FL 
22. YEAR COMPLETED 

PROFESSIONAL SERVICES 

2013 
CONSTRUCTION (If applicable) 

2016 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 

Broward County Transit 
b. POINT OF CONTACT NAME 

Arethia Douglas, P.E. 
c. POINT OF CONTACT TELEPHONE NUMBER 

954-357-8375 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 

Premiere Design Solutions, 
Inc. 

(2) FIRM LOCATION (City and State) 

Miramar, Fl. 
(3) ROLE 

Civil Design & Surveying 

b. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

c. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

STANDARD FORM 330 (6/2004) PAGE 5 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)     
Premiere Design Solutions, Inc (PDS) serves as the prime consultant responsible for providing professional 
engineering, surveying and permitting services to the Broward County Transit Department (BCTD) for ADA 
improvements and new bus shelters at thousands of locations throughout Broward County, Florida. PDS’s 
responsibilities for this project includes preparation of surveys, geotechnical investigations, civil engineering 
design, structural engineering design, landscape design, electrical and photometric design, permit preparation 
and processing, modification of permits acquired by the BCTD, maintenance of traffic plans, utility relocations 
coordination and construction management. 

The PDS professional staff has designed over 500 bus stops including but not limited to bus bays, bike lanes, 
curb and gutter, landing pads, sidewalk connectors, handicap ramps and shelter pads. In addition, PDS has 
prepared paving, grading and drainage plans to depict proper stormwater conveyance and retention as per the 
proposed improvements. The utility coordination for this project is very rigorous since many of the bus stops are 
located within high dense urban areas with reduced right-of-way space. In order to accommodate the proposed 
improvements, PDS has successfully relocated many utilities including but not limited to potable water, 
wastewater, electrical, traffic, telecommunications, power and others. 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
KEY NUMBER 

10 

21. TITLE AND LOCATION (City and State) 

CBIS/CBRA/BHS Program Civil Engineering, Miami, Florida 
22. YEAR COMPLETED 

PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2016 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 

Miami-Dade Aviation Department 
b. POINT OF CONTACT NAME 

Ricardo Solorzano 
c. POINT OF CONTACT TELEPHONE NUMBER 

 305-876-7809 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 

Premiere Design Solutions, 
Inc. 

(2) FIRM LOCATION (City and State) 

City of Miramar, FL. 
(3) ROLE 

Engineering Services & Surveying 
Services 

b. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

c. 
(1) FIRM NAME 

 
(2) FIRM LOCATION (City and State) 

 
(3) ROLE 

 

STANDARD FORM 330 (6/2004) PAGE 5 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)     
The CBIS/CBRA/BHS at Miami International Airport (MIA), procured by the Miami-Dade Aviation Department 
consists of modifications to the South and Central Terminals Checked Baggage Inspection Systems (CBIS) / 
Checked Baggage Reconciliation Areas (CBRA) / and Baggage Handling System (BHS).  The program is part of a 
$160 Million dollar program to centralize and upgrade all baggage operations of these two terminals into a new 
modern facility for screening, transporting and new baggage handling equipment at the Miami International Airport, 
one of the busiest airports in the United States and the World. 
The Engineering phase, included a new 4 Stories-70,000 SF building, located between Concourses G and H with 
a pedestrian connector between these two concourses, and all the necessary modifications to the Central and 
South Terminals to accommodate the new Baggage Handling equipment and systems.  Premiere Design Solutions, 
Inc. (PDS) was responsible for the Civil Engineering component of the program and trough PDS’ participation and 
constant coordination, project was completed within the anticipated delivery schedule. 

Premiere Design Solution’s role in the project is:  

 Engineering Design of new water and sewer 
connections for proposed building  

 Surveying Support Services 
 Civil and underground utilities demolition and 

underground utility relocation coordination 
 Stormwater Management system design and 

modifications  
 Fuel Line Abandonment plans 
 Rigid Pavement demolition and restoration 

design 
 Pavement Marking and Signage Design 
 Maintenance of Vehicular and Tug Drive Traffic 
 Fire line Relocation design (12” DIP Water Main) 
 Monitoring Well Relocation 
 Support Civil design services for Temporary 

Make-up Baggage devices 
 Permitting Coordination 
 Construction Management and Engineering 

during construction services. 
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G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

26. NAMES OF KEY PERSONNEL 
(From Section E, Block 12) 

27. ROLE IN THIS CONTRACT 
(From Section E, Block 13) 

28. EXAMPLE PROJECTS LISTED IN SECTION F 
(Fill in “Example Projects Key” section below first, before completing 

table.  Place “X” under project key number  
for participation in same or similar role.) 

1 2 3 4 5 6 7 8 9 10 

Luis Jurado, P.E. Civil Engineering QA/QC x x x x  x  x  x  x  x  x  

Gustavo Eckardt, P.E. Project Manager x x  x  x  x x  x  x x  x  

Fernando Fernandez Chief Surveyor  x x x x   x x x x 

Kevin Fulchan E.I Project Engineer    x x x     x      x    

Jason McKoy Project Manager x           x  

Henry Rivera CAD Technician x x x x x x x x x x 

Jorge Michel Olmo 
 
CAD Technician x x  x x x x x x x 

 
 

          

 
 

          

 
 

          

 
 

          

 
 

          

            

            

            

            

            

            

            

29. EXAMPLE PROJECT KEY 

NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) 

1 Pembroke Pines City Hall and Civic Center, Pembroke Pines, Fl. 6 Taylor Ln. Roadway Improvements, Broward County, Fl. 

   2 Pembroke Pines Related Apartments, Pembroke Pines, Fl. 7 CIP Citywide Topographic ROW Surveys, City of Opa-Locka, Fl. 

3 Fort Lauderdale Intl Airport Runway Extension, Florida 8 Citywide Sidewalk Assessment Program, Fort Lauderdale, Fl. 

4 West Side Water Main Loop, Fort Lauderdale, Fl.   9 ADA Improvement to Transit Facilities, Broward County, Fla. 

5 BCWWS Septic Tank Elimination Program – Broward County, Fl. 10 CBIS-CBRA-BHS- Program Civil Engineering, Miami, Fl. ADA 

 
 

STANDARD FORM 330 (6/2004) PAGE 
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  STANDARD FORM 330 (REV. 8/2016) Page 5  
  

 

  H. ADDITIONAL INFORMATION 
30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH SHEETS AS NEEDED. 
 
Premiere Design Solutions: Duns # 938410813 – Cage: 63G09 – TIN: 26-0571068 
 
Premiere Design Solutions, Inc. (PDS) is a minority owned multidisciplinary consulting firm dedicated to providing 
comprehensive and efficient Surveying and Civil Engineering, land development and constructions management services to 
private and government clients. Since its incorporation in 2007 by Mr. Luis Jurado, P.E., PDS has always been committed to 
providing excellent services. We not only provide a service, we dedicate our entire staff to satisfying our customer needs. As 
PDS has grown, so has our commitment to those we have served. 
PDS has licensed professional engineers in the States of Florida and South Carolina. It offers its clients a staff team 
comprised professional engineers, project engineers, a registered land surveyor, and a technical team including CADD 
technicians, GIS specialists, construction managers, inspectors and field personnel. 
As a minority owned small business, we have the capability and experience of working with other firms in the industry 
offering our services as part of a team to help successfully complete a project while helping meet required small business 
and minority participation goals. Maintaining the ability to provide immediate response to client needs is an essential part of 
our service. The company's main office is located in Weston, Florida. Two branch offices are located in Miami and Miramar, 
Florida and Rock Hill, South Carolina.  
 
Our Mission 
At Premiere Design Solutions, our mission is to promote the success of our clients, employees and communities through: 
 

 Providing our clients with innovative engineered solutions that emphasize quality, budget and schedule 
 Adapting to the changing needs of our clients and our industry 
 Stimulation of individual potential 
 Contributing to quality of life 

 
Our Values 

 Excellent Service: Through continuous quality improvement, we will meet our clients' requirements with services 
that are responsive, innovative, and technically sound. By continually reviewing and improving our work processes, 
we will do work right the first time. 

 Employees are Our Most Valuable Asset: Quality services to clients require the time, talent and commitment of our 
employees. We will provide our employees with a safe, challenging and rewarding work environment and an 
atmosphere of trust. We will provide them with the tools and training required to perform their duties. We will 
appraise their performance regularly and assist them in achieving their full potential. We will promote diversity and 
the principle of equal employment opportunity. 

 Teamwork: PDS is renowned for quality work and comprehensive follow-through. We know that our work can have a 
tremendous impact on your success, so we take the time to learn about your business environment, needs and 
goals. We work with you to analyze each project to find the highest quality solution. As a result, many clients 
consider us a key member of their team.  

 Ethical Business Practices: Honesty and integrity are essential values to conduct business. We will only provide 
services that we are qualified to provide. We will provide these services in return for fair compensation. We will be 
alert to the potential for and avoid conflicts of interest. We will exercise care and judgment in handling confidential 
business information. 

 Financial Stability: We will manage our business in a manner that insures the long-term financial growth and 
profitability of the firm. This approach will allow us to serve our clients more effectively and improve the stability of 
our workforce. 

 Unparalleled Availability: Your business needs don't stop at 5 p.m. on Friday or take an hour off for lunch. That's 
why we respond quickly any time you call. These days, the only way to get things done is through clear, ongoing 
communication and talking directly to the person handling your project. 

 
Premiere Design Solutions, Inc. has earned a solid reputation for its high quality and on-time delivery of engineering services 
in the Southeast. Through PDS’s diverse staff of professionals we are capable of performing many types of projects quickly 
and efficiently. As a “small business” we have built a reputation for responsive, quality design and have the capacity and 
willingness to execute both small and large projects as well as fast-track designs. We believe a well-planned project 
minimizes wasted efforts, channels the project work in the right direction, allows handling of unforeseen situations as the 
project progresses and ensures project completion on-time and within budget. We strive to achieve this on every project we 
deliver to our clients. 
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  STANDARD FORM 330 (6/2004) 

ARCHITECT-ENGINEER QUALIFICATIONS 
1. SOLICITATION NUMBER (If any) 
 

PSEN-18-02 

PART II  -  GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.) 

2a. FIRM (OR BRANCH OFFICE) NAME 

Premiere Design Solutions, Inc. 
3. YEAR ESTABLISHED 

2007 
4. DUNS NUMBER 

938410813 
2b. STREET 

12781 Miramar Parkway, Suite 205.  
5. OWNERSHIP 

a. TYPE 

S Corporation 2c. CITY 

Miramar 
2d. STATE 

FL 
2e. ZIP CODE 

33027 b. SMALL BUSINESS STATUS 

8 (a), DBE , SBE , CBE, MBE, SBA 6a. POINT OF CONTACT NAME AND TITLE 

Luis Jurado- President 7. NAME OF FIRM (If block 2a is a branch office) 

N/A 6b. TELEPHONE NUMBER 

954.237.7850 
6c. E-MAIL ADDRESS 

ljurado@pds-eng.com 
8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED 8c. DUNS NUMBER 

N/A N/A N/A 

9. EMPLOYEES BY DISCIPLINE 
10. PROFILE OF FIRM’S EXPERIENCE AND 

ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS 

a. Function 
Code 

b. Discipline 
c. No. of Employees 

a. Profile 
Code 

b. Experience 
c. Revenue Index 

Number 
(see below) (1) FIRM (2) BRANCH

02 Administrative 2 1 A05 Airports; 3 
06 Architect  1 A12 Automation; Controls; Instrumentation   
07 Biologist   C15 Construction Management 1 
08 CADD Technician 2  C18 Cost Estimating  
10 Chemical Engineer   D08 Dredging Studies and Design  
12 Civil Engineer 2  E09 Environmental Impact Studies, etc.  
14 Computer Programmer   E11 Environmental Planning  
15 Construction Inspector   E12 Environmental Remediation  
16 Construction Manager 1  G04 GIS Services 3 
18 Cost Engineer / Estimator   H03 Hazardous, Toxic, etc. Remediation  
22 Electronics Engineer   R04 Recreation Facilities 2 
23 Environmental Engineer   R11 Rivers; Canals; Waterways  
29 GIS Specialist 1  S04 Sewage Collection, Treatment, etc. 2 
34 Hydrologist   S07 Solid Wastes; Incineration; Landfill  
52 Sanitary Engineer   S13 Storm Water Handling & Facilities 2 
53 Scheduler   U01 Unexploded Ordnance Remediation  
57 Structural Engineer   U02 Urban Renewal; Community Devel. 2 
58 Technician 2  W02 Water Res.; Hydrology; Ground Water 1 
60 Transportation Engineer 1  W03 Water Supply; Treatment, etc. 1 
62 Water Resources Engineer 1   Environ. Management & Compliance  
    Other Employees 1   Information Technology  
 Total 13 2  Management Consulting 1 

11. ANNUAL AVERAGE PROFESSIONAL  
SERVICES REVENUES OF FIRM 

FOR LAST 3 YEARS 
(Insert revenue index number shown at right) 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

1.  Less than $100,000 
2.  $100,000 to less than $250,000 
3.  $250,000 to less than $500,000 
4.  $500,000 to less than $1 million 
5.  $1 million to less than $2 million 

 6.  $2 million to less than $5 million 
 7.  $5 million to less than $10 million 
 8.  $10 million to less than $25 million 
 9.  $25 million to less than $50 million 
10. $50 million or greater 

a. Federal Work 1 

b. Non-Federal Work 4 

c. Total Work 5 

12. AUTHORIZED REPRESENTATIVE 

The foregoing is a statement of facts. 
a. SIGNATURE 

 

b. DATE 

July 24, 2018 

c. NAME AND TITLE 

Luis Jurado – President 
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PREMIERE DESIGN SOLUTIONS, INC.  
Professional Service Providers 

RFQ. #PSEN‐18‐02 

 
 

References:  

 

1. Arethia Douglas, P.E. 
Service and Capital Planning 
Broward County Transportation Department 
1 N University Drive, 3100A 
Plantation, FL 
Office# 954-357-8375 
AcDouglas@broward.org\ 
 
 

2. Ronnie Navarro 
Deputy Public Services Director 
City of Dania Beach 
Office# 954-924-6808 
rnavarro@daniabeachfl.gov 

 
3. John O’Brien 

Transportation Manager 
City of North Miami 
305-895-9883 
Jobrien@northmiami.gov 
 

4. Jose Lopez 
Director of Environmental Engineer  
Bermejo Ajamil & Partners 
Office # 305-859-2050 
JLopez@bermelloajamil.com 
 

5. Dodie Keith-Lazowick  P.L.S. 
President 
Keith & Associates Consulting Engineers 
Office # 954-788-3400 
DKeith@KEITHteam.com 
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PREMIERE DESIGN SOLUTIONS, INC.  
Professional Service Providers 

RFQ. #PSEN‐18‐02 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

III. Certified Minority Business Enterprise      
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From: OSDCert@dms.myflorida.com
Subject: Online Registration: Minority Certification Validated

Date: June 16, 2017 at 12:10 PM
To: jjurado@pds-eng.com

June 16, 2017

Dear Jaime Jurado,

Congratulations! Your certification for a woman-, veteran- and/or minority owned Florida
business enterprise has been reviewed, is granted and hereby effective for a period of two
years from today’s date. Please take some time to review the Office of Supplier Diversity’s
section of the website at http://www.dms.myflorida.com/osd to learn more about the
benefits of being certified; how to do business with the state, regional and local government;
OSD regional events; mentor and loan programs for CBEs and more. Our team is here to
help your business succeed as a Florida CBE.

Your business entity’s state certification, designated as and HISPANIC AMERICAN, is
relevant when providing the following goods and/or services to the agencies or businesses
that hire you.

81101500 - Civil engineering
81101508 - Architectural engineering
81101600 - Mechanical engineering
81101700 - Electrical and electronic engineering
81101800 - Chemical engineering
81101900 - Oil and gas engineering
81102000 - Mining engineering
81102100 - Ocean engineering
81102200 - Transportation engineering
81102300 - Aeronautical engineering
81102400 - Electrical power transmission engineering
81102500 - Permitting services
81102600 - Sampling services
81102700 - Instrumented control systems design and engineering services

If, or when your business should supply other products or services, the contracting entity will
not get credit for their Certified Business Enterprise participation in that business
transaction. Therefore, it is important to most accurately select the commodity codes
associated with all products, goods and services your business can provide. You can review
these codes in MyFloridaMarketPlace.com.

As a state Certified Business Enterprise, you are encouraged to actively bid in the
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participating state purchasing programs.. Some of the participating entities have certification
eligibility criteria unique to those of the reciprocal certification network. As a result, some
program offices may ask you to submit additional documentation before you are eligible to
bid as a CBE with that jurisdiction or organization. Please contact that organization directly
with questions about their requirements for eligibility.

Florida laws require that the Office of Supplier Diversity be advised of any and all changes in
the company's status occurring within 14 days of the transfer of ownership or change in
management or ownership taking place. This law is applicable throughout the effective
certification dates.

Congratulations, again, on becoming one of Florida’s Certified Business Enterprises.
Questions concerning your CBE certification may be directed to the Office of Supplier
Diversity at (850) 487-0915 or email us at OSDhelp@dms.myflorida.com.

Sincerely, 

Florida Department of Management Services 
Office of Supplier Diversity
4050 Esplanade Way, Suite 380G 
Tallahassee, FL 32399-0950

If you have any questions or concerns about procurement opportunities, please call
MyFloridaMarketPlace customer service at 1-866-352-3776.
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PREMIERE DESIGN SOLUTIONS, INC.  
Professional Service Providers 

RFQ. #PSEN‐18‐02 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

IV. Other Completed Documents 
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PREMIERE DESIGN SOLUTIONS, INC.  
Professional Service Providers 

RFQ. #PSEN‐18‐02 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 V. Professional Registration Certificates: 
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1/29/18, 1(34 PMDBPR - PREMIERE DESIGN SOLUTIONS, INC., Certificate of Authorization

Page 1 of 2https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=64BDBB89D12BBAFFF3CC6C16C17D85B7

 1:34:02 PM 1/29/2018

Licensee Details
Licensee Information
 Name: PREMIERE DESIGN SOLUTIONS, INC. (Primary Name)

 
Main Address: 12781 MIRAMAR PKWY 

SUITE 205 
MIRAMAR  Florida  33027

 County: BROWARD
 

 
License Mailing:

     
 

 
LicenseLocation:

     
 

License Information
 License Type: Certificate of Authorization
 Rank: Cert of Auth
 License Number: 27940
 Status: Current
 Licensure Date: 02/07/2008
 Expires: 02/28/2019
 
Special Qualifications Qualification Effective
 

 

Alternate Names
 

 

View Related License Information
View License Complaint

2601 Blair Stone Road, Tallahassee FL 32399 :: Email: Customer Contact Center :: Customer Contact Center:
850.487.1395

The State of Florida is an AA/EEO employer. Copyright 2007-2010 State of Florida. Privacy Statement

Under Florida law, email addresses are public records. If you do not want your email address released in response to a public-records
request, do not send electronic mail to this entity. Instead, contact the office by phone or by traditional mail. If you have any questions,
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Florida Department of Transportation 

RICK SCOTT 
GOVERNOR 

605 Suwannee Street 
Tallahassee, FL  32399-0450 

MIKE DEW 
SECRETARY 

 

www.fdot.gov 

March 30, 2018 
 
 
Luis Jurado, President 
PREMIERE DESIGN SOLUTIONS, INC. 
12781 Miramar Parkway, Suite 205 
Miramar, Florida 33027 
 
Dear Mr. Jurado: 
 

The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work: 
 
Group 3 - Highway Design - Roadway 
 

3.1 - Minor Highway Design 
3.2 - Major Highway Design 
 

Group 6 - Traffic Engineering and Operations Studies 
 

6.1 - Traffic Engineering Studies 
 
Group 7 - Traffic Operations Design 
 

7.1 - Signing, Pavement Marking and Channelization 
7.2 - Lighting 
7.3 - Signalization 

 
Group 8 - Survey and Mapping 
 

8.2 - Design, Right of Way & Construction Surveying 
8.4 - Right of Way Mapping 

 
Group 10 - Construction Engineering Inspection 
 
 10.1 - Roadway Construction Engineering Inspection 
 
Group 13 - Planning 
 
 13.5 - Subarea/Corridor Planning  
 13.6 - Land Planning/Engineering 
 

Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue in the referenced work types with fees of any dollar amount. This status shall be valid 
until June 30, 2019 for contracting purposes. 
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www.fdot.gov 

 
Approved Rates 

Home/ 
Branch 

Overhead 

Field 
Overhead 

Facilities 
Capital Cost 

of Money 

Premium 
Overtime 

Reimburse 
Actual 

Expenses 

Home 
Direct 

Expense 

Field 
Direct 

Expense 
170.15% 73.95% 0.070% Excluded No 0.00% 9.38%* 

 
*Rent and utilities excluded from field office rate. These costs will be directly reimbursed on 
contracts that require the consultant to provide field office. 

 
Should you have any questions, please feel free to contact me by email at 

carliayn.kell@dot.state.fl.us or by phone at 850-414-4597. 
 

Sincerely, 

 
Carliayn Kell 
Professional Services  
   Qualification Administrator 
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07/23/2018

Carolinas Insurance and Investment
323 Oakland Ave.

Rock Hill SC 29730

Tammi Alexander
(803) 328-9988 (803) 328-9914

Tammi@cignetwork.com

Premiere Design Solutions, Inc
1065 NE 125th, Ste 211-B

North Miami FL 33161

Sentinel Insurance Company 11000
Hartford Accident Ind. 22357
Hartford Casualty Ins. Co 29424
Lloyd's of London / Hiscox 10200

CL1852902880

A 22SBAUR6462 10/20/2017 10/20/2018

1,000,000
1,000,000
10,000
1,000,000
2,000,000
2,000,000

Employment Practices
Liab Ins

10,000

B 22UECNL6634 04/23/2018 04/23/2019

1,000,000

Medical payments 5,000

A
10,000

22SBAUR6462 10/20/2017 10/20/2018
1,000,000
1,000,000

C 22WECEK0640 06/02/2018 06/02/2019
1,000,000
1,000,000
1,000,000

D
Professional Liability
Retro Date: 4/29/2011 ANE1735112.18 04/29/2018 04/29/2019

Each Claim $2,000,000
Aggregate $2,000,000
Deductible $10,000

City of Pembroke Pines is named as additional insured as regards to general liability.

City of Pembroke Pines
601 City Center Way

Pembroke Pines FL 33025

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY
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NON-COLLUSIVE AFFIDAVIT

BIDDER is the Jaime Jurado ,
(Owner, Partner, Officer, Representative or Agent)

BIDDER is fully informed respecting the preparation and contents of the attached Bid and of all   pertinent 

circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said BIDDER nor any of its officers, partners, owners, agents, representative, employees or 
parties in interest, including this affidavit, have in any way colluded, conspired, connived or agreed, 
directly or indirectly, with any other BIDDER, firm or person to submit a collusive or sham Bid in 
connection with the Contract for which the attached Bid has been submitted; or to refrain from bidding 
in connection with such Contract; or have in any manner, directly or indirectly, sought by agreement or 
collusion, or communications, or conference with any BIDDER, firm, or person to fix the price or prices 
in the attached Bid or any other BIDDER, or to fix any overhead, profit, or cost element of the Bid 
Price or the Bid Price of any other BIDDER, or to secure through any collusion conspiracy, connivance, 
or unlawful agreement any advantage against (Recipient), or any person interested in the proposed 
Contract;

The price of items quoted in the attached Bid are fair and proper and are not tainted by collusion, 
conspiracy, connivance, or unlawful agreement on the part of the BIDDER or any other of its agents, 
representatives, owners, employees or parties in interest, including this affidavit.

Printed Name/Signature Jaime Jurado

Title Chief Financial Officer

  Name of Company Premiere Design Solutions

Supplier: Premiere Design Solutions
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SWORN STATEMENT

ON PUBLIC ENTITY CRIMES
UNDER FLORIDA STATUTES CHAPTER 287.133(3)(a).

1.         This sworn statement is submitted Premiere Design Solutions (name of entity submitting sworn 
statement) whose business address is 12781 Miramar Parkway, Suite 205, Miramar, Fl. 33027
and (if applicable) its Federal Employer Identification Number (FEIN) is 26-0571068. (If the entity 
has no FEIN, include the Social Security Number of the individual signing this sworn statement: .)

2.         My name is Jaime Jurado and my
(Please print name of individual signing) 

relationship to the entity named above is Chief Financial Officer .

3.         I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, 
means a violation of any state or federal law by a person with respect to and directly related to the 
transaction of business with any public entity or with an agency or political subdivision of any other 
state or with the United States, including, but not limited to, any bid, proposal, reply, or contract for 
goods or services, any lease for real property, or any contract for the construction or repair of a 
public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, 
conspiracy, or material misrepresentation.

4.         I understand that a "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida 
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an 
adjudication of guilt, in any federal or state trial court of record relating to charges brought by 
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a 
plea of guilty or nolo contendere.

5.         I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1.         A predecessor or successor of a person convicted of a public entity crime: or

2.         An entity under the control of any natural person who is active in the management of the 

entity and who has been convicted of a public entity crime.  The term "affiliate" includes 

those officers, directors, executives, partners, shareholders, employees, members, and 
agents who are active in the management of an affiliate.  The Cityship by one person of 

shares constituting a controlling interest in another person, or a pooling of equipment or 
income among persons when not for fair market value under an arm's length agreement, 
shall be a prima facie case that one person controls another person.  A person who 

knowingly enters into a joint venture with a person who has been convicted of a public 
entity crime in Florida during the preceding 36 months shall be considered an affiliate.

6.         I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means any 
natural person or any entity organized under the laws of any state or of the United States with the 
legal power to enter into a binding contract and which bids or applies to bid on contracts let by a 
public entity, or which otherwise transacts or applies to transact business with a public entity, or 
which otherwise transacts or applies to transact business with a public entity.  The term "person" 

includes those officers, directors, executives, partners, shareholders, employees, members, and 
agents who are active in management of an entity.

7.         Based on information and belief, the statement which I have marked below is true in relation to the 

entity submitting this sworn statement.  (Please indicate which statement applies.)

 A) Neither the entity submitting this sworn statement, nor any officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in management of the entity, 
nor any affiliate of the entity have been charged with and convicted of a public entity crime 
subsequent to July 1, 1989.

 B) The entity submitting this sworn statement, or one or more of the officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in management 
of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

 B1) There has been a proceeding concerning the conviction before a hearing officer of 
the State of Florida, Division of Administrative Hearings.  The final order entered by the 

hearing officer did not place the person or affiliate on the convicted vendor list.  (Please 
attach a copy of the final order.)

 B2) The person or affiliate was placed on the convicted vendor list.  There has been a 

subsequent proceeding before a hearing officer of the State of Florida, Division of 
Administrative Hearings. The final order entered by the hearing officer determined that it 
was in the public interest to remove the person or affiliate from the convicted vendor list. 
(Please attach a copy of the final order.)

 B3) The person or affiliate has not been placed on the convicted vendor list.  (Please 
describe any action taken by or pending with the Department of General Services.)

Supplier: Premiere Design Solutions



Jaime Jurado Premiere Design Solutions 07.19.2018
Bidder ’s Name/Signature Company Date
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SWORN STATEMENT

ON PUBLIC ENTITY CRIMES
UNDER FLORIDA STATUTES CHAPTER 287.133(3)(a).

1.         This sworn statement is submitted Premiere Design Solutions (name of entity submitting sworn 
statement) whose business address is 12781 Miramar Parkway, Suite 205, Miramar, Fl. 33027
and (if applicable) its Federal Employer Identification Number (FEIN) is 26-0571068. (If the entity 
has no FEIN, include the Social Security Number of the individual signing this sworn statement: .)

2.         My name is Jaime Jurado and my
(Please print name of individual signing) 

relationship to the entity named above is Chief Financial Officer .

3.         I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, 
means a violation of any state or federal law by a person with respect to and directly related to the 
transaction of business with any public entity or with an agency or political subdivision of any other 
state or with the United States, including, but not limited to, any bid, proposal, reply, or contract for 
goods or services, any lease for real property, or any contract for the construction or repair of a 
public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, 
conspiracy, or material misrepresentation.

4.         I understand that a "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida 
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an 
adjudication of guilt, in any federal or state trial court of record relating to charges brought by 
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a 
plea of guilty or nolo contendere.

5.         I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1.         A predecessor or successor of a person convicted of a public entity crime: or

2.         An entity under the control of any natural person who is active in the management of the 

entity and who has been convicted of a public entity crime.  The term "affiliate" includes 

those officers, directors, executives, partners, shareholders, employees, members, and 
agents who are active in the management of an affiliate.  The Cityship by one person of 

shares constituting a controlling interest in another person, or a pooling of equipment or 
income among persons when not for fair market value under an arm's length agreement, 
shall be a prima facie case that one person controls another person.  A person who 

knowingly enters into a joint venture with a person who has been convicted of a public 
entity crime in Florida during the preceding 36 months shall be considered an affiliate.

6.         I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means any 
natural person or any entity organized under the laws of any state or of the United States with the 
legal power to enter into a binding contract and which bids or applies to bid on contracts let by a 
public entity, or which otherwise transacts or applies to transact business with a public entity, or 
which otherwise transacts or applies to transact business with a public entity.  The term "person" 

includes those officers, directors, executives, partners, shareholders, employees, members, and 
agents who are active in management of an entity.

7.         Based on information and belief, the statement which I have marked below is true in relation to the 

entity submitting this sworn statement.  (Please indicate which statement applies.)

 A) Neither the entity submitting this sworn statement, nor any officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in management of the entity, 
nor any affiliate of the entity have been charged with and convicted of a public entity crime 
subsequent to July 1, 1989.

 B) The entity submitting this sworn statement, or one or more of the officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in management 
of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

 B1) There has been a proceeding concerning the conviction before a hearing officer of 
the State of Florida, Division of Administrative Hearings.  The final order entered by the 

hearing officer did not place the person or affiliate on the convicted vendor list.  (Please 
attach a copy of the final order.)

 B2) The person or affiliate was placed on the convicted vendor list.  There has been a 

subsequent proceeding before a hearing officer of the State of Florida, Division of 
Administrative Hearings. The final order entered by the hearing officer determined that it 
was in the public interest to remove the person or affiliate from the convicted vendor list. 
(Please attach a copy of the final order.)

 B3) The person or affiliate has not been placed on the convicted vendor list.  (Please 
describe any action taken by or pending with the Department of General Services.)

Supplier: Premiere Design Solutions



Jaime Jurado Premiere Design Solutions 07.19.2018
Bidder ’s Name/Signature Company Date
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CONTACT INFORMATION FORM

IN ACCORDANCE WITH “RFQ # PSEN-18-02” titled “Professional Service Providers 
(Architectural, Engineering, Surveying & Mapping)” attached hereto as a part hereof, the undersigned 
submits the following:

A) Contact Information 
The Contact information form shall be electronically signed by one duly authorized to do so, and in case 
signed by a deputy or subordinate, the principal's properly written authority to such deputy or subordinate 
must accompany the proposal.  This form must be completed and submitted through www.bidsync.com as 
part of the bidder’s submittal.  

COMPANY INFORMATION:

COMPANY: Premiere Design Solutions

STREET ADDRESS: 12781 Miramar Parkway, Suite 205

CITY, STATE & ZIP CODE: Miramar, Fl. 33027

PRIMARY CONTACT FOR THE PROJECT:

NAME: Luis Jurado TITLE: President

E-MAIL: pds@pds-eng.com

TELEPHONE: 9542377850 FAX: 

CORPORATE OFFICER AUTHORIZED APPROVER:

NAME: Jaime Jurado TITLE: Chief Financial Office

E-MAIL: jjurado@pds-eng.com

TELEPHONE: 9542377850 FAX: 

SIGNATURE: Jaime Jurado

Supplier: Premiere Design Solutions

PSEN-18-02City of Pembroke Pines
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PROFESSIONAL SERVICES FORM

Supplier: Premiere Design Solutions

Please check the boxes shown below that your company wants to be considered for:

 General Civil and Environmental Engineering Services

Treatment Plant Process Engineering Services

Electrical Engineering Services

Geotechnical Services

Structural Engineering Services

 Land Surveying Services

General Architectural Services

Landscape Architecture Services 

Hydro-Geological Services

 FDOT Roadway Engineering Services

PSEN-18-02City of Pembroke Pines
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EQUAL BENEFITS CERTIFICATION FORM 
FOR DOMESTIC PARTNERS AND ALL MARRIED COUPLES 

Except where federal or state law mandates to the contrary, a Contractor awarded a Contract 
pursuant to a competitive solicitation shall provide benefits to Domestic Partners and spouses of its 
employees, irrespective of gender, on the same basis as it provides benefits to employees' spouses 
in traditional marriages.

The Contractor shall provide the City and/or the City Manager or his/her designee, access to its 
records for the purpose of audits and/or investigations to ascertain compliance with the provisions of 
this section, and upon request shall provide evidence that the Contractor is in compliance with the 
provisions of this section upon each new bid, contract renewal, or when the City Manager has 
received a complaint or has reason to believe the Contractor may not be in compliance with the 
provisions of this section.  Records shall include but not be limited to providing the City and/or the 
City Manager or his/her designee with certified copies of the Contractor ’s records pertaining to its 
benefits policies and its employment policies and practices.

The Contractor must conspicuously make available to all employees and applicants for employment 
the following statement:

“During the performance of a contract with the City of Pembroke Pines, 
Florida, the Contractor will provide Equal Benefits to its employees with 
spouses, as defined by Section 35.39 of the City ’s Code of Ordinances, and its 
employees with Domestic Partners and all Married Couples” .

The posted statement must also include a City contact telephone number and email address which 
will be provided to each contractor when a covered contract is executed.

SECTION 1 DEFINITIONS

1. Benefits means the following plan, program or policy provided or offered by a contractor to 
its employees as part of the employer ’s total compensation package which may include but 
is not limited to sick leave, bereavement leave, family medical leave, and health benefits.

2. Cash Equivalent mean the amount of money paid to an employee with a domestic partner 
or spouse in lieu of providing benefits to the employee ’s domestic partner or spouse.  The 
cash equivalent is equal to the employer ’s direct expense of providing benefits to an 
employee for his or her spouse from a traditional marriage.

3. Covered Contract  means a contract between the City and a contractor awarded 
subsequent to the date when this section becomes effective valued at over $25,000 or the 
threshold amount required for competitive bids as required in section 35.18(A) of the 
Procurement Code.

4. Domestic Partner shall mean any two (2) adults of the same or different sex who have 
registered as domestic partners with a governmental body pursuant to state or local law 
authorizing such registration, or with an internal registry maintained by the employer of at 
least one of the domestic partners.  A contractor may institute an internal registry to allow for 
the provision of equal benefits to employees with domestic partners who do not register their 
partnerships pursuant to a governmental body authorizing such registration, or who are 
located in a jurisdiction where no such governmental domestic partnership registry exists.  A 
contractor that institutes such registry shall not impose criteria for registration that are more 
stringent than those required for domestic partnership registration by the City of Pembroke 
Pines.

5. Equal benefits means the equality of benefits between employees with spouses and/or 
dependents of spouses and employees with domestic partners and/or dependents of 
domestic partners, and/or between spouses of employees and/or dependents of spouses 
and domestic partners of employees and/or dependents of domestic partners.

6. Spouse means one member of a married pair legally married under the laws of any state 
within the United States of America or any other jurisdiction under which such marriage is 
legally recognized, irrespective of gender.   

7. Traditional marriage means a marriage between one man and one woman.

SECTION 2 CERTIFICATION OF CONTRACTOR 
The firm providing a response, by virtue of the signature below, certifies that it is aware of the 
requirements of Section 35.39 “City Contractors providing Equal Benefits for Domestic Partners and 
all Married Couples” of the City ’s Code of Ordinances, and certifies the following (Check only one 
box below) :

A. Contractor currently complies with the requirements of this section; or

B. Contractor will comply with the conditions of this section at the time of contract award; or

C. Contractor will not comply with the conditions of this section at the time of contract award: 
or

D. Contractor does not comply with the conditions of this section because of the following 
allowable exemption (Check only one box below):

1.  The Contractor does not provide benefits to employees' spouses in traditional 
marriages;

2. The Contractor provides an employee the cash equivalent of benefits because the 
Contractor is unable to provide benefits to employees' Domestic Partners or spouses 
despite making reasonable efforts to provide them. To meet this exception, the Contractor 
shall provide a notarized affidavit that it has made reasonable efforts to provide such 
benefits. The affidavit shall state the efforts taken to provide such benefits and the amount of 
the cash equivalent. Cash equivalent means the amount of money paid to an employee with 
a Domestic Partner or spouse rather than providing benefits to the employee's Domestic 
Partner or spouse. The cash equivalent is equal to the employer's direct expense of 
providing benefits to an employee's spouse;

3. The Contractor is a religious organization, association, society, or any non-profit 
charitable or educational institution or organization operated supervised or controlled by or in 
conjunction with a religious organization, association, or society;

4.  The Contractor is a governmental agency;

The certification shall be signed by an authorized officer of the Contractor. Failure to 
provide such certification (by checking the appropriate boxes above along with completing 
the information below) shall result in a Contractor being deemed non-responsive.

COMPANY NAME: Premiere Design Solutions

AUTHORIZED OFFICER NAME / SIGNATURE:  Jaime Jurado

Supplier: Premiere Design Solutions


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EQUAL BENEFITS CERTIFICATION FORM 
FOR DOMESTIC PARTNERS AND ALL MARRIED COUPLES 

Except where federal or state law mandates to the contrary, a Contractor awarded a Contract 
pursuant to a competitive solicitation shall provide benefits to Domestic Partners and spouses of its 
employees, irrespective of gender, on the same basis as it provides benefits to employees' spouses 
in traditional marriages.

The Contractor shall provide the City and/or the City Manager or his/her designee, access to its 
records for the purpose of audits and/or investigations to ascertain compliance with the provisions of 
this section, and upon request shall provide evidence that the Contractor is in compliance with the 
provisions of this section upon each new bid, contract renewal, or when the City Manager has 
received a complaint or has reason to believe the Contractor may not be in compliance with the 
provisions of this section.  Records shall include but not be limited to providing the City and/or the 
City Manager or his/her designee with certified copies of the Contractor ’s records pertaining to its 
benefits policies and its employment policies and practices.

The Contractor must conspicuously make available to all employees and applicants for employment 
the following statement:

“During the performance of a contract with the City of Pembroke Pines, 
Florida, the Contractor will provide Equal Benefits to its employees with 
spouses, as defined by Section 35.39 of the City ’s Code of Ordinances, and its 
employees with Domestic Partners and all Married Couples” .

The posted statement must also include a City contact telephone number and email address which 
will be provided to each contractor when a covered contract is executed.

SECTION 1 DEFINITIONS

1. Benefits means the following plan, program or policy provided or offered by a contractor to 
its employees as part of the employer ’s total compensation package which may include but 
is not limited to sick leave, bereavement leave, family medical leave, and health benefits.

2. Cash Equivalent mean the amount of money paid to an employee with a domestic partner 
or spouse in lieu of providing benefits to the employee ’s domestic partner or spouse.  The 
cash equivalent is equal to the employer ’s direct expense of providing benefits to an 
employee for his or her spouse from a traditional marriage.

3. Covered Contract  means a contract between the City and a contractor awarded 
subsequent to the date when this section becomes effective valued at over $25,000 or the 
threshold amount required for competitive bids as required in section 35.18(A) of the 
Procurement Code.

4. Domestic Partner shall mean any two (2) adults of the same or different sex who have 
registered as domestic partners with a governmental body pursuant to state or local law 
authorizing such registration, or with an internal registry maintained by the employer of at 
least one of the domestic partners.  A contractor may institute an internal registry to allow for 
the provision of equal benefits to employees with domestic partners who do not register their 
partnerships pursuant to a governmental body authorizing such registration, or who are 
located in a jurisdiction where no such governmental domestic partnership registry exists.  A 
contractor that institutes such registry shall not impose criteria for registration that are more 
stringent than those required for domestic partnership registration by the City of Pembroke 
Pines.

5. Equal benefits means the equality of benefits between employees with spouses and/or 
dependents of spouses and employees with domestic partners and/or dependents of 
domestic partners, and/or between spouses of employees and/or dependents of spouses 
and domestic partners of employees and/or dependents of domestic partners.

6. Spouse means one member of a married pair legally married under the laws of any state 
within the United States of America or any other jurisdiction under which such marriage is 
legally recognized, irrespective of gender.   

7. Traditional marriage means a marriage between one man and one woman.

SECTION 2 CERTIFICATION OF CONTRACTOR 
The firm providing a response, by virtue of the signature below, certifies that it is aware of the 
requirements of Section 35.39 “City Contractors providing Equal Benefits for Domestic Partners and 
all Married Couples” of the City ’s Code of Ordinances, and certifies the following (Check only one 
box below) :

A. Contractor currently complies with the requirements of this section; or

B. Contractor will comply with the conditions of this section at the time of contract award; or

C. Contractor will not comply with the conditions of this section at the time of contract award: 
or

D. Contractor does not comply with the conditions of this section because of the following 
allowable exemption (Check only one box below):

1.  The Contractor does not provide benefits to employees' spouses in traditional 
marriages;

2. The Contractor provides an employee the cash equivalent of benefits because the 
Contractor is unable to provide benefits to employees' Domestic Partners or spouses 
despite making reasonable efforts to provide them. To meet this exception, the Contractor 
shall provide a notarized affidavit that it has made reasonable efforts to provide such 
benefits. The affidavit shall state the efforts taken to provide such benefits and the amount of 
the cash equivalent. Cash equivalent means the amount of money paid to an employee with 
a Domestic Partner or spouse rather than providing benefits to the employee's Domestic 
Partner or spouse. The cash equivalent is equal to the employer's direct expense of 
providing benefits to an employee's spouse;

3. The Contractor is a religious organization, association, society, or any non-profit 
charitable or educational institution or organization operated supervised or controlled by or in 
conjunction with a religious organization, association, or society;

4.  The Contractor is a governmental agency;

The certification shall be signed by an authorized officer of the Contractor. Failure to 
provide such certification (by checking the appropriate boxes above along with completing 
the information below) shall result in a Contractor being deemed non-responsive.

COMPANY NAME: Premiere Design Solutions

AUTHORIZED OFFICER NAME / SIGNATURE:  Jaime Jurado

Supplier: Premiere Design Solutions


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EQUAL BENEFITS CERTIFICATION FORM 
FOR DOMESTIC PARTNERS AND ALL MARRIED COUPLES 

Except where federal or state law mandates to the contrary, a Contractor awarded a Contract 
pursuant to a competitive solicitation shall provide benefits to Domestic Partners and spouses of its 
employees, irrespective of gender, on the same basis as it provides benefits to employees' spouses 
in traditional marriages.

The Contractor shall provide the City and/or the City Manager or his/her designee, access to its 
records for the purpose of audits and/or investigations to ascertain compliance with the provisions of 
this section, and upon request shall provide evidence that the Contractor is in compliance with the 
provisions of this section upon each new bid, contract renewal, or when the City Manager has 
received a complaint or has reason to believe the Contractor may not be in compliance with the 
provisions of this section.  Records shall include but not be limited to providing the City and/or the 
City Manager or his/her designee with certified copies of the Contractor ’s records pertaining to its 
benefits policies and its employment policies and practices.

The Contractor must conspicuously make available to all employees and applicants for employment 
the following statement:

“During the performance of a contract with the City of Pembroke Pines, 
Florida, the Contractor will provide Equal Benefits to its employees with 
spouses, as defined by Section 35.39 of the City ’s Code of Ordinances, and its 
employees with Domestic Partners and all Married Couples” .

The posted statement must also include a City contact telephone number and email address which 
will be provided to each contractor when a covered contract is executed.

SECTION 1 DEFINITIONS

1. Benefits means the following plan, program or policy provided or offered by a contractor to 
its employees as part of the employer ’s total compensation package which may include but 
is not limited to sick leave, bereavement leave, family medical leave, and health benefits.

2. Cash Equivalent mean the amount of money paid to an employee with a domestic partner 
or spouse in lieu of providing benefits to the employee ’s domestic partner or spouse.  The 
cash equivalent is equal to the employer ’s direct expense of providing benefits to an 
employee for his or her spouse from a traditional marriage.

3. Covered Contract  means a contract between the City and a contractor awarded 
subsequent to the date when this section becomes effective valued at over $25,000 or the 
threshold amount required for competitive bids as required in section 35.18(A) of the 
Procurement Code.

4. Domestic Partner shall mean any two (2) adults of the same or different sex who have 
registered as domestic partners with a governmental body pursuant to state or local law 
authorizing such registration, or with an internal registry maintained by the employer of at 
least one of the domestic partners.  A contractor may institute an internal registry to allow for 
the provision of equal benefits to employees with domestic partners who do not register their 
partnerships pursuant to a governmental body authorizing such registration, or who are 
located in a jurisdiction where no such governmental domestic partnership registry exists.  A 
contractor that institutes such registry shall not impose criteria for registration that are more 
stringent than those required for domestic partnership registration by the City of Pembroke 
Pines.

5. Equal benefits means the equality of benefits between employees with spouses and/or 
dependents of spouses and employees with domestic partners and/or dependents of 
domestic partners, and/or between spouses of employees and/or dependents of spouses 
and domestic partners of employees and/or dependents of domestic partners.

6. Spouse means one member of a married pair legally married under the laws of any state 
within the United States of America or any other jurisdiction under which such marriage is 
legally recognized, irrespective of gender.   

7. Traditional marriage means a marriage between one man and one woman.

SECTION 2 CERTIFICATION OF CONTRACTOR 
The firm providing a response, by virtue of the signature below, certifies that it is aware of the 
requirements of Section 35.39 “City Contractors providing Equal Benefits for Domestic Partners and 
all Married Couples” of the City ’s Code of Ordinances, and certifies the following (Check only one 
box below) :

A. Contractor currently complies with the requirements of this section; or

B. Contractor will comply with the conditions of this section at the time of contract award; or

C. Contractor will not comply with the conditions of this section at the time of contract award: 
or

D. Contractor does not comply with the conditions of this section because of the following 
allowable exemption (Check only one box below):

1.  The Contractor does not provide benefits to employees' spouses in traditional 
marriages;

2. The Contractor provides an employee the cash equivalent of benefits because the 
Contractor is unable to provide benefits to employees' Domestic Partners or spouses 
despite making reasonable efforts to provide them. To meet this exception, the Contractor 
shall provide a notarized affidavit that it has made reasonable efforts to provide such 
benefits. The affidavit shall state the efforts taken to provide such benefits and the amount of 
the cash equivalent. Cash equivalent means the amount of money paid to an employee with 
a Domestic Partner or spouse rather than providing benefits to the employee's Domestic 
Partner or spouse. The cash equivalent is equal to the employer's direct expense of 
providing benefits to an employee's spouse;

3. The Contractor is a religious organization, association, society, or any non-profit 
charitable or educational institution or organization operated supervised or controlled by or in 
conjunction with a religious organization, association, or society;

4.  The Contractor is a governmental agency;

The certification shall be signed by an authorized officer of the Contractor. Failure to 
provide such certification (by checking the appropriate boxes above along with completing 
the information below) shall result in a Contractor being deemed non-responsive.

COMPANY NAME: Premiere Design Solutions

AUTHORIZED OFFICER NAME / SIGNATURE:  Jaime Jurado

Supplier: Premiere Design Solutions


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SCRUTINIZED COMPANY CERTIFICATION
PURSUANT TO FLORIDA STATUTE § 287.135

1.         Does not participate in a boycott of Israel; and 

2.         Is not on the Scrutinized Companies that Boycott Israel list; and 

3.         Is not on the Scrutinized Companies with Activities in Sudan List; and 

4.         Is not on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; 

and 
5.         Has not engaged in business operations in Syria.

Submitting a false certification shall be deemed a material breach of contract. The City shall provide notice, in 
writing, to the Contractor of the City’s determination concerning the false certification. The Contractor shall 
have ninety (90) days following receipt of the notice to respond in writing and demonstrate that the 
determination of false certification was made in error. If the Contractor does not demonstrate that the City’ s 
determination of false certification was made in error then the City shall have the right to terminate the contract 
and seek civil remedies pursuant to Florida Statute § 287.135.

Section 287.135, Florida Statutes, prohibits the City from: 1) Contracting with companies for goods or 
services in any amount if at the time of bidding on, submitting a proposal for, or entering into or renewing a 
contract if the company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 
215.4725, F.S. or is engaged in a boycott of Israel; and 2) Contracting with companies, for goods or services 
over $1,000,000.00 that are on either the Scrutinized Companies with activities in the Iran Petroleum Energy 
Sector list, created pursuant to s. 215.473, or are engaged in business operations in Syria.

As the person authorized to sign on behalf of the Contractor, I hereby certify that the company identified 
above in the section entitled “Contractor Name” does not participate in any boycott of Israel, is not listed on 
the Scrutinized Companies that Boycott Israel List, is not listed on either the Scrutinized Companies with 
activities in the Iran Petroleum Energy Sector List, and is not engaged in business operations in Syria. I 
understand that pursuant to section 287.135, Florida Statutes, the submission of a false certification may 
subject the company to civil penalties, attorney's fees, and/or costs. I further understand that any contract with 
the City for goods or services may be terminated at the option of the City if the company is found to have 
submitted a false certification or has been placed on the Scrutinized Companies with Activities in Sudan list or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.

Supplier: Premiere Design Solutions

I, Jaime Jurado , on behalf of Premiere Design Solutions ,
Print Name and Title Company Name

certify that Premiere Design Solutions
Company Name

Premiere Design Solutions Jaime Jurado Chief Financial Officer
Company Name Print Name / Signature Title

PSEN-18-02City of Pembroke Pines

BidSync7/25/2018 p. 70



5

6

3 4

SCRUTINIZED COMPANY CERTIFICATION
PURSUANT TO FLORIDA STATUTE § 287.135

1.         Does not participate in a boycott of Israel; and 

2.         Is not on the Scrutinized Companies that Boycott Israel list; and 

3.         Is not on the Scrutinized Companies with Activities in Sudan List; and 

4.         Is not on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; 

and 
5.         Has not engaged in business operations in Syria.

Submitting a false certification shall be deemed a material breach of contract. The City shall provide notice, in 
writing, to the Contractor of the City’s determination concerning the false certification. The Contractor shall 
have ninety (90) days following receipt of the notice to respond in writing and demonstrate that the 
determination of false certification was made in error. If the Contractor does not demonstrate that the City’ s 
determination of false certification was made in error then the City shall have the right to terminate the contract 
and seek civil remedies pursuant to Florida Statute § 287.135.

Section 287.135, Florida Statutes, prohibits the City from: 1) Contracting with companies for goods or 
services in any amount if at the time of bidding on, submitting a proposal for, or entering into or renewing a 
contract if the company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 
215.4725, F.S. or is engaged in a boycott of Israel; and 2) Contracting with companies, for goods or services 
over $1,000,000.00 that are on either the Scrutinized Companies with activities in the Iran Petroleum Energy 
Sector list, created pursuant to s. 215.473, or are engaged in business operations in Syria.

As the person authorized to sign on behalf of the Contractor, I hereby certify that the company identified 
above in the section entitled “Contractor Name” does not participate in any boycott of Israel, is not listed on 
the Scrutinized Companies that Boycott Israel List, is not listed on either the Scrutinized Companies with 
activities in the Iran Petroleum Energy Sector List, and is not engaged in business operations in Syria. I 
understand that pursuant to section 287.135, Florida Statutes, the submission of a false certification may 
subject the company to civil penalties, attorney's fees, and/or costs. I further understand that any contract with 
the City for goods or services may be terminated at the option of the City if the company is found to have 
submitted a false certification or has been placed on the Scrutinized Companies with Activities in Sudan list or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.

Supplier: Premiere Design Solutions

I, Jaime Jurado , on behalf of Premiere Design Solutions ,
Print Name and Title Company Name

certify that Premiere Design Solutions
Company Name

Premiere Design Solutions Jaime Jurado Chief Financial Officer
Company Name Print Name / Signature Title
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