# **Pricing by Supplier**



Welcome tmercado@ppines.com | Logout

Need assistance? Contact us or call 800-990-9339

Home Search Source Contracts Tools

<u>View by Line Item</u> | **View by Supplier** | <u>Generate PDF</u> | <u>View Printable</u>

## Bid #PSPW-18-13 - Roof Replacement of Various City Wide Buildings

Creation Date Nov 26, 2018 End Date Jan 15, 2019 2:00:00 PM EST

Start Date Nov 27, 2018 8:35:29 PM EST Awarded Date Not Yet Awarded

Therma Seal Roof Sy	rstems, LLC 🗸	\$9	83,619.00 (15	i/15 items)
Bid Contact <b>Dave Wik</b> estimate Ph 561-22	s@thermasealroofs.com West Palm Beach, FL 33405			
Agency Notes:		Supplier Not	es:	
Item #	Line Item	Unit Price	Qty/Unit	Total Price
PSPW-18-1301-01 🗸	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Sr. Residences/Tower 1, Tower 2, Lobby, Property Manager's Office, Storage Shed - First Offer	\$515,850.00	1 / project	\$515,850.00
Product Code: Agency Notes:		Supplier Pro Supplier Not	duct Code: es: Bid documen	its attached.
PSPW-18-1301-02 🗸	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Additional Work - Lightweight Concrete - First Offer	\$8.00	1 / square foot	\$8.00
Product Code: Agency Notes:		Supplier Product Code: Supplier Notes:		
PSPW-18-1301-03 🗸	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed : Additional Work - Stucco Repair - First Offer	\$5.00	1 / square foot	\$5.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1301-04 🗸	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Cost to Provide Payment and Performance Bond - First Offer	\$7,740.00	1 / project	\$7,740.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1301-05 🗸	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Plywood Sheeting Replacement - First Offer	\$65.00	1 / sheet	\$65.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
			Lot Total:	\$523,668.00
Item #	Line Item	Unit Price	Qty/Unit	Total Price
PSPW-18-1302-01 🗸	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024 - First Offer	\$125,000.00	1 / project	\$125,000.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1302-02 🗸	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Additional Work - Lightweight Concrete - First Offer	\$8.00	1 / square foot	\$8.00
Product Code:		Supplier Pro	duct Code:	

		1 / square foot	45.00
			\$5.00
gency notes.	Supplier Product Code: Supplier Notes:		
PSPW-18-1302-04 🗸 Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Cost to Provide Payment and Performance Bond - First Offer	\$1,875.00	1 / project	\$1,875.00
	Supplier Prod Supplier Note		
PSPW-18-1302-05   Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Plywood Sheeting Replacement - First Offer	\$65.00	1 / sheet	\$65.00
	Supplier Prod Supplier Note		
		Lot Total: \$	126,953.00
Item# Line Item Line Item	Unit Price	Qty/Unit	Total Price
PSPW-18-1303-01 🗸 Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024 - First Offer \$	328,000.00	1 / project	\$328,000.00
	Supplier Prod Supplier Note		
PSPW-18-1303-02 🗸 Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Additional Work - Lightweight Concrete - First Offer	\$8.00	1 / square foot	\$8.00
	Supplier Prod Supplier Note		
PSPW-18-1303-03 🗸 Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Additional Work - Stucco Repair - First Offer	\$5.00	1 / square foot	\$5.00
	Supplier Prod Supplier Note		
PSPW-18-1303-04 🗸 Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Cost to Provide Payment and Performance Bond - First Offer	\$4,920.00	1 / project	\$4,920.00
	Supplier Prod Supplier Note		
PSPW-18-1303-05 🗸 Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Plywood Sheeting Replacement - First Offer	\$65.00	1 / sheet	\$65.00
	Supplier Prod Supplier Note		
·		Lot Total: \$	332,998.00

Cunano Builders Corp \$1,199,058.00 (15/15 items)

Bid Contact **Orlando Fernandez** 

jrangel@cunanobc.com Ph 786-399-2052 Fax 305-223-7371 Address 16259 SW 85 LANE miami, FL 33193

Supplier Code 254051

Agency Notes:		Supplier No	tes:	
Item#	Line Item	Unit Price	Qty/Unit	Total Price
PSPW-18-1301-01	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Sr. Residences/Tower 1, Tower 2, Lobby, Property Manager's Office, Storage Shed - First Offer	\$586,150.00	1 / project	\$586,150.00
Product Code: Agency Notes:		Supplier Pro Supplier No		
PSPW-18-1301-02	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Additional Work - Lightweight Concrete - First Offer	\$40.00	1 / square foot	\$40.00
Product Code: Agency Notes:		Supplier Pro Supplier No		
PSPW-18-1301-03	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Additional Work - Stucco Repair - First Offer	\$26.00	1 / square foot	\$26.00
Product Code: Agency Notes:		Supplier Pro Supplier No		
PSPW-18-1301-04	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Cost to Provide Payment and Performance Bond - First Offer	\$12,200.00	1 / project	\$12,200.00

Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1301-05	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Plywood Sheeting Replacement - First Offer	\$70.00	1 / sheet	\$70.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
			Lot Total: \$	598,486.00
Item #	Line Item	Unit Price	Qty/Unit	Total Price
PSPW-18-1302-01	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024 - First Offer	\$158,150.00	1 / project	\$158,150.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1302-02	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Additional Work - Lightweight Concrete - First Offer	\$40.00	1 / square foot	\$40.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1302-03	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Additional Work - Stucco Repair - First Offer	\$26.00	1 / square foot	\$26.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1302-04	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Cost to Provide Payment and Performance Bond - First Offer	\$3,700.00	1 / project	\$3,700.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1302-05	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Plywood Sheeting Replacement - First Offer	\$70.00	1 / sheet	\$70.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
			Lot Total: \$	161,986.00
Item#	Line Item	Unit Price	Qty/Unit	<b>Total Price</b>
PSPW-18-1303-01	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024 - First Offer	\$429,250.00	1 / project	\$429,250.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1303-02	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Additional Work - Lightweight Concrete - First Offer	\$40.00	1 / square foot	\$40.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1303-03	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Additional Work - Stucco Repair - First Offer	\$26.00	1 / square foot	\$26.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1303-04	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Cost to Provide Payment and Performance Bond - First Offer	\$9,200.00	1 / project	\$9,200.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
PSPW-18-1303-05	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Plywood Sheeting Replacement - First Offer	\$70.00	1 / sheet	\$70.00
Product Code: Agency Notes:		Supplier Pro Supplier Not		
			Lot Total: \$	438,586.00

### ASSURED CONTRACTING LLC

\$1,318,922.00 (15/15 items)

Bid Contact Luigi Galascio lgalascio@gmail.com Ph 954-347-0866

Address 3553 NW 10th Avenue Oakland Park, FL 33317 Fax 954-692-9100

Supplier Code 237248

Agency Notes: Supplier Notes:

Item #	Line Item	Unit Price	Qty/Unit	Total Price
PSPW-18-1301-01	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed : Sr. Residences/Tower 1, Tower 2, Lobby, Property Manager's Office, Storage Shed - First Offer	\$630,000.00	1 / project	\$630,000.00
Product Code:		Supplier Pro	duct Code:	
Agency Notes:		Supplier No	tes:	
PSPW-18-1301-02	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed : Additional Work - Lightweight Concrete - First Offer	\$6.50	1 / square foot	\$6.50
Product Code: Agency Notes:		Supplier Pro		
PSPW-18-1301-03	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed : Additional Work - Stucco Repair - First Offer	\$7.50	1 / square foot	\$7.50
Product Code: Agency Notes:		Supplier Pro		
PSPW-18-1301-04	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed : Cost to Provide Payment and Performance Bond - First Offer			\$21,500.00
Product Code: Agency Notes:		Supplier Pro	duct Code:	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
PSPW-18-1301-05	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Plywood Sheeting Replacement - First Offer	\$90.00	1 / sheet	\$90.00
Product Code: Agency Notes:		Supplier Pro		
			Lot Total:	651,604.00
Item #	Line Item	Unit Price	Qty/Unit	Total Price
PSPW-18-1302-01	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024 - First Offer	\$185,000.00		\$185,000.00
Product Code: Agency Notes:		Supplier Pro		
PSPW-18-1302-02	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Additional Work - Lightweight Concrete - First Offer	\$6.50	1 / square foot	\$6.50
Product Code: Agency Notes:		Supplier Pro		
PSPW-18-1302-03	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Additional Work - Stucco Repair - First Offer	\$7.50	1 / square foot	\$7.50
Product Code: Agency Notes:		Supplier Pro Supplier No		
PSPW-18-1302-04	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Cost to Provide Payment and Performance Bond - First Offer	\$6,250.00	1 / project	\$6,250.00
Product Code: Agency Notes:		Supplier Pro		
PSPW-18-1302-05	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Plywood Sheeting Replacement - First Offer	\$90.00	1 / sheet	\$90.00
Product Code: Agency Notes:		Supplier Pro		
			Lot Total:	191,354.00
Item#	Line Item	Unit Price	Qty/Unit	Total Price
PSPW-18-1303-01	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024 - First Offer			\$462,000.00
Product Code: Agency Notes:		Supplier Pro		
PSPW-18-1303-02	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Additional Work - Lightweight Concrete - First Offer	\$6.50	1 / square foot	\$6.50
Product Code: Agency Notes:		Supplier Pro		
PSPW-18-1303-03	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Additional Work - Stucco Repair - First Offer	\$7.50	1 / square foot	\$7.50
Product Code:	<u> </u>	Supplier Pro	duct Code:	· · ·
Agency Notes:				*42.000.00
Agency Notes: PSPW-18-1303-04	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Cost to Provide Payment and Performance Bond - First Offer	\$13.860.00	1 / project	\$13,860.00

			Lat Tatali	t 47F 0C 4 00
Agency Notes:	<u> </u>	Supplier Not	tes:	
Product Code:		Supplier Pro	duct Code:	
PSPW-18-1303-05	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Plywood Sheeting Replacement - First Offer	\$90.00	1 / sheet	\$90.00

**Lot Total:** \$475,964.00 **Paul Bange Roofing** \$148,663.00 (2/15 items) Address 7000 sw 21st pl Bid Contact David Bange davie. FL 33317 davidbange@gmail.com Ph 954-850-8754 Supplier Notes: Agency Notes: Item# Line Item **Unit Price** Qty/Unit **Total Price** PSPW-18-13--01-01 Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Sr. Residences/Tower 1, Tower 2, Lobby, No Bids Property Manager's Office, Storage Shed Supplier Product Code: Agency Notes: Supplier Notes: PSPW-18-13-01-02 | Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Additional Work - Lightweight Concrete No Bids Agency Notes: Supplier Product Code: Supplier Notes: PSPW-18-13-01-03 | Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Additional Work - Stucco Repair No Bids Supplier Product Code: Agency Notes: Supplier Notes: PSPW-18-13--01-04 | Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Cost to Provide Payment and Performance No Bids Bond Agency Notes: Supplier Product Code: Supplier Notes: PSPW-18-13--01-05 | Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Plywood Sheeting Replacement No Bids Agency Notes: Supplier Product Code: Supplier Notes: Lot Total: \$0.00 Item# Line Item **Unit Price** Qty/Unit **Total Price** PSPW-18-13-02-01 | Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024 - First Offer \$148,651.00 1 / project \$148,651.00 Supplier Product Code: Product Code: Agency Notes: Supplier Notes: PSPW-18-13--02-02 Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Additional Work - Lightweight Concrete - First Offer \$12.00 1 / square foot \$12.00 Product Code: Supplier Product Code: Agency Notes: Supplier Notes: PSPW-18-13--02-03 Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024; Additional Work - Stucco Repair No Bids Agency Notes: Supplier Product Code: Supplier Notes: PSPW-18-13-02-04 Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Cost to Provide Payment and Performance Bond No Bids Supplier Product Code: Agency Notes: **Supplier Notes:** PSPW-18-13-02-05 Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Plywood Sheeting Replacement No Bids Agency Notes: Supplier Product Code: Supplier Notes: Lot Total: \$148.663.00 Item# Line Item Unit Price Qty/Unit **Total Price** PSPW-18-13--03-01 Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024 No Bids

Supplier Product Code:

Agency Notes:

	Supplier Notes:	
PSPW-18-13-03-02 Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Additional Work - Lightweight Concrete		No Bids
Agency Notes:	Supplier Product Code: Supplier Notes:	
PSPW-18-13-03-03 Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Additional Work - Stucco Repair		No Bids
Agency Notes:	Supplier Product Code: Supplier Notes:	
PSPW-18-13-03-04 Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Cost to Provide Payment and Performance Bond		No Bids
Agency Notes:	Supplier Product Code: Supplier Notes:	
PSPW-18-13-03-05 Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Plywood Sheeting Replacement		No Bids
Agency Notes:	Supplier Product Code: Supplier Notes:	
		Lot Total: \$0.00

			Lot T	<b>Total:</b> \$0.00
Advanced Roofin	g, Inc.	•	1,455,740.50	(5/15 item
	e Giuliani Address 1950 NW 22nd Street eG@AdvancedRoofing.com Fort Lauderdale, FL 33311 4-522-6868			
Agency Notes:		Supplier Note	s:	
Item#	Line Item	Unit Price	Qty/Unit	Total Pric
PSPW-18-1301-01	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Sr. Residences/Tower 1, Tower 2, Lobby, Property Manager's Office, Storage Shed - First Offer	\$1,434,195.00	1 / project	\$1,434,195.0
Product Code: Agency Notes:		Supplier Prod Supplier Note		
PSPW-18-1301-02	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Additional Work - Lightweight Concrete - First Offer	\$7.50	1 / square foot	\$7.50
Product Code: Agency Notes:		Supplier Product Code: Supplier Notes:		
PSPW-18-1301-03	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed : Additional Work - Stucco Repair - First Offer	\$20.00	1 / square foot	\$20.00
Product Code: Agency Notes:				
PSPW-18-1301-04	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Cost to Provide Payment and Performance Bond - First Offer	\$21,513.00	1 / project	\$21,513.00
Product Code: Agency Notes:		Supplier Prod Supplier Note		
PSPW-18-1301-05	Senior Residences / Tower 1, Tower 2, Lobby, Property Manager's Office, and Storage Shed: Plywood Sheeting Replacement - First Offer	\$5.00	1 / sheet	\$5.00
Product Code: Agency Notes:		Supplier Prod Supplier Note		
			Lot Total:	\$1,455,740.50
ltem#	Line Item	Unit Price	Qty/Unit	Total Pric
PSPW-18-1302-01	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024			No Bids
Agency Notes: Supplier Product Code: Supplier Notes:				
PSPW-18-1302-02	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Additional Work - Lightweight Concrete			No Bids
Agency Notes:  Supplier Product Code: Supplier Notes:				
PSPW-18-1302-03	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Additional Work - Stucco Repair			No Bids
Agency Notes: Supplier Product Code: Supplier Notes:				
PSPW-18-1302-04	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Cost to Provide Payment and Performance Bond			No Bids

Agency Notes:		Supplier Product Code: Supplier Notes:			
PSPW-18-1302-05	Central Stores 851 Poinciana Drive, Pembroke Pines, FL 33024: Plywood Sheeting Replacement			No Bids	
			luct Code: es:		
			L	ot Total: \$0.00	
Item#	Line Item	Unit Price	Qty/Unit	Total Price	
PSPW-18-1303-01	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024			No Bids	
Agency Notes:  Supplier Produc Supplier Notes:					
PSPW-18-1303-02	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Additional Work - Lightweight Concrete			No Bids	
Agency Notes:	Supplier Product Code: Supplier Notes:				
PSPW-18-1303-03	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Additional Work - Stucco Repair			No Bids	
Agency Notes:		Supplier Product Code: Supplier Notes:			
PSPW-18-1303-04	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Cost to Provide Payment and Performance Bond			No Bids	
Agency Notes:	ency Notes: Supplier Product Code: Supplier Notes:				
PSPW-18-1303-05	Polk Building 8200 S Palm Drive, Pembroke Pines, FL 33024: Plywood Sheeting Replacement			No Bids	
Agency Notes:		Supplier Proc Supplier Note			
			L	ot Total: \$0.00	

#### Offer Total

\$983,619.00 (Does not apply to percentage or no price items.)

Close

Questions? Contact a BidSync representative: 800-990-9339 or email: support@bidsync.com

Home Bid Search Bids Orders Tools Support Privacy Logout



#### City of Pembroke Pines Bid Tabulation - Procurement IFB #PSPW-18-13 Roof Replacement of Various City Wide Buildings

Vendor	Therma Seal Roof Systems LLC	Cunano Builders Corporation	Assured Contracting LLC	David Bange Roofing (Paul Bange)	Advanced Roofing, Inc.
Contact Information (From Attachment A)  Attachment A - Contact Information Form	Company Information: 1421 Oglethorpe Road West Palm Beach, FL 33405 Primary Contact: Dave Wikel - President Phone: (561) 223-2096 Fax: (561) 444-2272 Estimates@thermasealroofs.com Authorized Approver: Same As Above Yes.	Company Information: 16259 SW 81st Street Miami, FL 33193 Primary Contact: Orlando Fernandez - President hone: (786) 258-3719 Fax: (305) 223-7371 cunanobuilders@gmail.com Authorized Approver: Same As Above Yes.	Company Information: 3553 NW 10th Avenue Oakland Park, FL 33309 Primary Contact: Luigi Galascio - Owner Phone: (954) 652-1098 Fax: N/A Igalascio @gmail.com Authorized Approver: Same As Above Yes.	Company Information: 6900 SW 21st Court Suite #13 Davie, FL 33317 Primary Contact: David Bange - President Phone: (954) 435-7663 Fax: N/A davidbange@gmail.com Authorized Approver: Same As Above Yes.	Company Information: 1950 NW 22nd Street Fort Lauderdale, FL 33311 Primary Contact: Cody Stunkard - Roofing Estimator Phone: (954) 522-6868 Fax: (954) 566-2967 CodyS@AdvancedRoofing.com Authorized Approver: Michael Kornahrens - Vice President MichaelK@advancedroofing.com Yes.
Attachment B - Vendor Information Form and W- 9	Yes.	Yes.	Yes.	Did not submit.	Yes.
Attachment C - Non-Collusive Affidavit	Yes.	Yes.	Yes.	Yes.	Yes.
Attachment D - Sworn Statement on Public Entity Crimes Form	A. Neither the entity nor any officers who are acitve in management nor any affiliate have been charged with a public entity crime.	A. Neither the entity nor any officers who are acitve in management nor any affiliate have been charged with a public entity crime.	A. Neither the entity nor any officers who are acitve in management nor any affiliate have been charged with a public entity crime.	Vendor selected both A and B A. Neither the entity nor any officers who are acitve in management nor any affiliate have been charged with a public entity crime. B. The entity or one or more of the officers who are active in management has been charged with a public entity crime.	A. Neither the entity nor any officers who are acitve in management nor any affiliate have been charged with a public entity crime.
Attachment E - Local Vendor Preference Certification	Does not qualify for Local Vendor Preference Certification.	Does not qualify for Local Vendor Preference Certification.	Does not qualify for Local Vendor Preference Certification.	Claiming Local Vendor Preference Certification as both a City of Pembroke Pines and Broward County Vendor (Did not provide Local Business Tax Receipt)	Claiming Local Vendor Preference Certification as a Broward County Vendor (Provided Broward County Local Business Tax Receipt)
Attachment F - Veteran Owned Small Business Preference Certification	Does not qualify for VOSB Preference Certification.	Does not qualify for VOSB Preference Certification.	Does not qualify for VOSB Preference Certification.	Does not qualify for VOSB Preference Certification.	Does not qualify for VOSB Preference certification.
Attachment G - Equal Benefits Certification Form	Currently complies.	Will comply at time of award.	Currently complies.	Exempt	Currently complies.
Attachment H - Vendor Drug-Free Workplace Certification Form	Complies fully.	Complies fully.	Complies fully.	Complies fully.	Complies fully.
Attachment I - Vendor Certification Regarding Scrutinized Companies List	Yes.	Yes.	Yes.	Yes.	Yes.
Attachment J - Proposer's Completed Qualification Statement	Yes.	Yes.	Yes.	Yes.	Yes.
Attachment M - References Form	Yes.	Yes.	Yes.	Yes.	Yes.
Attachment N - Mandatory Pre-Bid Meeting Form	Yes.	Yes.	Yes.	Did not provide form but vendor signed Attendance Sheet.	Yes.
Bid Security (N/A, Bid Bond, Cashier's Check, Not Submitted)	Bid Bond - (5%)	Bid Bond - (5%)	Did not provide bid security.	Did not provide bid security.	Bid Bond - (5%)
Additional Information	Certificate of Liability Insurance	Governmental References, State of Florida Department of Business and Professional Regulation Construction Industry Licensing Board General Contractor, State of Florida Department of Business and Professional Regulation Construction Industry Licensing Board Roofing Contractor, Miami-Dade County Local Business Tax Receipt, Florida Corporate Charter, and Certificate of Liability Insurance.	None provided.	None provided.	Certificate of Liability Insurance, Risk Management/Insurance Protection Letter, State of Florida Department of Business and Professional Regulation Construction Industry Licensing Board General Contractor, Broward County Local Business Tax Receipt, State of Florida Department of Business and Professional Regulation Construction Industry Licensing Board Roofing Contractor, State of Florida Department of Business and Professional Regulation Construction Industry Licensing Board Class A Air Conditioning Contractor, Company Bio, and List of References.
Method of Submittal	BidSync	BidSync	BidSync	BidSync	BidSync
Supplier Notes for Offer	None provided.	None provided.	None provided.	None provided.	None provided.
Comments				PARTIAL BIDS	PARTIAL BIDS

**DATE: 1/15/19** 

# SEALED BID: PSPW-18-13 - Roof Replacement of Various City Wide Buildings

COMPANY NAME	AMOUNT
Advanced Roofing Inc.	
PRESENT:	
CHARLES F. DODGE, CITY MANAGER	
MARLENE GRAHAM, CITY CLERK	Mallelle
DEBRA E. ROGERS, DEPUTY CITY CLERK	Kkogen
DANNY BENEDIT, PURCHASING SPECIALIST	
partiel Fernande, Purchasing DEPARTMENT	galif 26
OTHERS:	
Advanced Roofing	Hackerof).
ORIGINAL BIDS RELEASED TO:	
	ON