

WEEKLEY ASPHALT PAVING, INC.

Bid Contact **June Stone**
gail@weekleyasp.com
Ph 954-680-8005
Fax 954-680-8671

Address **20701 STIRLING RD**
PEMBROKE PINES, FL 33332

Supplier Code 239444

Qualifications PP-DRUGFREE PP-EQUAL PP-LBTR PP-LOCAL PP-SCRUTINIZED PP-SWORN PP-VENDORINFO PP-VOSB PP-W9

Item #	Line Item	Notes	Unit Price	Qty/Unit	Attch.	Docs
PSPW-19-07--01-01	Project Cost	Supplier Product Code:	First Offer - \$478,949.00	1 / project	\$478,949.00	Y Y
PSPW-19-07--01-02	Cost to Provide Payment and Performance Bond	Supplier Product Code:	First Offer - 3.10%	1 / job	3.10%	Y
					Supplier Total	\$478,949.00

WEEKLEY ASPHALT PAVING, INC.

Item: **Project Cost**

Attachments

City of Pembroke Pines Proposal.pdf

Supplier Response Form

City of Pembroke Pines

Attachment A

CONTACT INFORMATION FORM

IN ACCORDANCE WITH "PSPW-19-07" titled "Construction of Raintree Park" attached hereto as a part hereof, the undersigned submits the following:

A) Contact Information

The Contact information form shall be electronically signed by one duly authorized to do so, and in case signed by a deputy or subordinate, the principal's properly written authority to such deputy or subordinate must accompany the proposal. This form must be completed and submitted through www.bidsync.com as part of the bidder's submittal. The vendor must provide their pricing through the designated lines items listed on the BidSync website.

COMPANY INFORMATION:

COMPANY:
 STREET ADDRESS:
 CITY, STATE & ZIP CODE:

PRIMARY CONTACT FOR THE PROJECT:

NAME: TITLE:
 E-MAIL:
 TELEPHONE: FAX:

AUTHORIZED APPROVER:

NAME: TITLE:
 E-MAIL:
 TELEPHONE: FAX:
 SIGNATURE:

B) Proposal Checklist

Are all materials, freight, labor and warranties included?	Yes <input checked="" type="checkbox"/>
--	---

Did you make sure to submit the following items, as stated in section 1.5 "Proposal Requirements" of the bid package?

Attachment A - Contact Information Form	Yes <input checked="" type="checkbox"/>
Attachment B - Non-Collusive Affidavit	Yes <input checked="" type="checkbox"/>
Attachment C - Proposer's Completed Qualification Statement	Yes <input checked="" type="checkbox"/>
Attachment F - References Form	Yes <input checked="" type="checkbox"/>
Attachment G - Mandatory Pre-Bid Meeting Form	Yes <input checked="" type="checkbox"/>

Does your proposal exceed \$200,000 for this construction project? If so, please include a Proposal Security (Bid Bond or Cashier's Check) along with a separate line item to provide a Payment and Performance Bond. (See Bid Package for details)	Yes <input checked="" type="checkbox"/>
--	---

Did you make sure to update the following documents found under the "Vendor Registration" group of "Qualifications" on the BidSync website for the City of Pembroke Pines?

Vendor Information Form	Yes <input checked="" type="checkbox"/>
Form W-9 (Rev. October 2018)	Yes <input checked="" type="checkbox"/>
Sworn Statement on Public Entity Crimes Form	Yes <input checked="" type="checkbox"/>
Local Vendor Preference Certification	Yes <input checked="" type="checkbox"/>
Local Business Tax Receipts	Yes <input checked="" type="checkbox"/>
Veteran Owned Small Business Preference Certification	Yes <input checked="" type="checkbox"/>
Equal Benefits Certification Form	Yes <input checked="" type="checkbox"/>
Vendor Drug-Free Workplace Certification Form	Yes <input checked="" type="checkbox"/>
Scrutinized Company Certification	Yes <input checked="" type="checkbox"/>

C) Sample Proposal Form

The following sample price proposal is for information only. The vendor must provide their pricing through the designated lines items listed on the BidSync website.

Item #	Item Description	Total Cost
1)	Project Cost	Price to be Submitted Via BidSync
2)	Additional Cost to provide a Payment & Performance Bond in the form of a percentage of the total contract amount	To be Submitted Via BidSync

Please enter your password below and click Save to update your response.

Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature. (See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:

- 1) Click Take Exception.
- 2) Create a Word document detailing your exceptions.
- 3) Upload exceptions as an attachment to your offer on BidSync's system.

By completing this form, your bid has not yet been submitted. Please click on the place offer button to finish filling out your bid.

Username **gail@weekleyasp.com**

Password *

[Save](#)

[Take Exception](#)

[Close](#)

* Required fields

Supplier Response Form

City of Pembroke Pines

Attachment B

NON-COLLUSIVE AFFIDAVIT

BIDDER is the ,
(Owner, Partner, Officer, Representative or Agent)

BIDDER is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said BIDDER nor any of its officers, partners, owners, agents, representative, employees or parties in interest, including this affidavit, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other BIDDER, firm or person to submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted; or to refrain from bidding in connection with such Contract; or have in any manner, directly or indirectly, sought by agreement or collusion, or communications, or conference with any BIDDER, firm, or person to fix the price or prices in the attached Bid or any other BIDDER, or to fix any overhead, profit, or cost element of the Bid Price or the Bid Price of any other BIDDER, or to secure through any collusion conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any person interested in the proposed Contract;

The price of items quoted in the attached Bid are fair and proper and are not tainted by collusion, conspiracy, connivance, or unlawful agreement on the part of the BIDDER or any other of its agents, representatives, owners, employees or parties in interest, including this affidavit.

Printed Name/Signature

Title

Name of Company

Please enter your password below and click Save to update your response.

Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature. (See [Electronic Signatures in Global and National Commerce Act](#) for more information.)

To take exception:

- 1) Click Take Exception.
- 2) Create a Word document detailing your exceptions.
- 3) Upload exceptions as an attachment to your offer on BidSync's system.

By completing this form, your bid has not yet been submitted. Please click on the place offer button to finish filling out your bid.

Username **gail@weekleyasp.com**

Password *

[Save](#)

[Take Exception](#)

[Close](#)

* Required fields

Supplier Response Form

City of Pembroke Pines

Attachment C

PROPOSER'S QUALIFICATIONS STATEMENT

PROPOSER shall furnish the following information. Failure to comply with this requirement will render Bid non-responsive and shall cause its rejection. Additional sheets shall be attached as required.

PROPOSER'S Name and Principal Address:

Weekley Asphalt Paving, Inc.
20701 Stirling Road
Pembroke Pines, FL 33332

PROPOSER'S License Number: CC #78-581

(Please attach certificate of status, competency, and/or state registration.)

Number of years your organization has been in business 64

State the number of years your firm has been in business under your present business name 64

State the number of years your firm has been in business in the work specific to this solicitation:
64

Names and titles of all officers, partners or individuals doing business under trade name:

Daniel D. Weekley, President
Troy L. Weekley, Vice President
Wayne D. Weekley, Secretary/Treasurer

IF USING A FICTITIOUS NAME, SUBMIT EVIDENCE OF COMPLIANCE WITH FLORIDA FICTITIOUS NAME STATUTE.

Under what former name has your business operated? Include a description of the business. Failure to include such information shall be deemed to be intentional misrepresentation by the City and shall render the proposer non-responsive.

None

At what address was that business located?

N/A

Name, address, and telephone number of surety company and agent who will provide the required bonds on this contract:

Western Surety Company
151 N Franklin Street
Chicago, IL 60606
Phone: 407-804-4997
Agent: Richard Rodriguez; Phone: 786-785-1126

Have you ever failed to complete work awarded to you. If so, when, where and why?

No

Have you personally inspected the proposed WORK and do you have a complete plan for its performance?

Yes

Will you subcontract any part of this WORK? If so, give details including a list of each sub-contractor(s) that will perform work in excess of ten percent (10%) of the contract amount and the work that will be performed by each subcontractor(s).

N/A

The foregoing list of subcontractor(s) may not be amended after award of the contract without the prior written approval of the Contract Administrator, whose approval shall not be reasonably withheld.

List and describe all bankruptcy petitions (voluntary or involuntary) which have been filed by or against the Proposer, its parent or subsidiaries or predecessor organizations during the past five (5) years. Include in the description the disposition of each such petition.

None

List and describe all successful Bond claims made to your surety (ies) during the last five (5) years. The list and descriptions should include claims against the bond of the Proposer and its predecessor organization (s).

None

List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Proposer or its predecessor organizations(s) during the last (10) years. The list shall include all case names; case, arbitration or hearing identification numbers; the name of the project over which the dispute arose; and a description of the subject matter of the dispute.

None

List and describe all criminal proceedings or hearings concerning business related offenses in which the Proposer, its principals or officers or predecessor organization(s) were defendants.

None

Are you an Original provider sales representative distributor, broker, manufacturer other, of the commodities/services proposed upon? If other than the original provider, explain below.

N/A

Have you ever been debarred or suspended from doing business with any governmental agency? If yes, please explain:

No

Describe the firm's local experience/nature of service with contracts of similar size and complexity, it the previous three (3) years:

See Attachment #1

The PROPOSER acknowledges and understands that the information contained in response to this Qualification Statement shall be relied upon by CITY in awarding the contract and such information is warranted by PROPOSER to be true. The discovery of any omission or misstatement that materially affects the PROPOSER's qualifications to perform under the contract shall cause the CITY to reject the Bid, and if after the award, to cancel and terminate the award and/or contract.

Weekley Asphalt Paving, Inc.
(Company Name)

Daniel D. Weekley, President
(Printed Name/Signature)

Please enter your password below and click Save to update your response.

Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an

original signature. (See [Electronic Signatures in Global and National Commerce Act](#) for more information.)

To take exception:

- 1) Click Take Exception.
- 2) Create a Word document detailing your exceptions.
- 3) Upload exceptions as an attachment to your offer on BidSync's system.

By completing this form, your bid has not yet been submitted. Please click on the place offer button to finish filling out your bid.

Username **gail@weekleyasp.com**

Password *

[Save](#)

[Take Exception](#)

[Close](#)

* Required fields

Supplier Response Form**REFERENCES FORM**

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm's capacity to successfully complete the scope of work outlined herein. **This form should be duplicated for each reference and any additional information that would be helpful can be attached.**

Reference Contact Information:Name of Firm, City, County or Agency: Address: City/State/Zip: Contact Name: Title: E-Mail Address: Telephone: Fax: **Project Information:**Name of Contractor Performing the work: Name and location of the project:

Nature of the firm's responsibility on the project:

Project duration: Completion (Anticipated) Date: Size of project: Cost of project:

Work for which staff was responsible:

Contract Type: The results/deliverables of the project:

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm's capacity to successfully complete the scope of work outlined herein. **This form should be duplicated for each reference and any additional information that would be helpful can be attached.**

Reference Contact Information:Name of Firm, City, County or Agency: Address: City/State/Zip: Contact Name: Title: E-Mail Address: Telephone: Fax: **Project Information:**Name of Contractor Performing the work:

Name and location of the project:

Nature of the firm's responsibility on the project:

Project duration: Completion (Anticipated) Date: Size of project: Cost of project:

Work for which staff was responsible:

Contract Type:

The results/deliverables of the project:

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm's capacity to successfully complete the scope of work outlined herein. **This form should be duplicated for each reference and any additional information that would be helpful can be attached.**

Reference Contact Information:

Name of Firm, City, County or Agency:

Address:

City/State/Zip:

Contact Name:

Title:

E-Mail Address:

Telephone:

Fax:

Project Information:

Name of Contractor Performing the work:

Name and location of the project:

84TH AVENUE GREENWAY IMPROVEMENTS PROJECT,
PLANTATION, FL

Nature of the firm's responsibility on the project:

Asphalt, concrete, lime rock, stabilization, earthwork,
curb, pavers and drainage

Project duration: Completion (Anticipated) Date:

Size of project:

Cost of project:

Work for which staff was responsible:

All phases of construction

Contract Type: The results/deliverables of the project: **REFERENCES FORM**

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm's capacity to successfully complete the scope of work outlined herein. **This form should be duplicated for each reference and any additional information that would be helpful can be attached.**

Reference Contact Information:Name of Firm, City, County or Agency: Address: City/State/Zip: Contact Name: Title: E-Mail Address: Telephone: Fax: **Project Information:**Name of Contractor Performing the work:

Name and location of the project:

Nature of the firm's responsibility on the project:

Project duration: Completion (Anticipated) Date: Size of project: Cost of project:

Paving

Work for which staff was responsible:

Contract Type: Construction

The results/deliverables of the project: Project accepted and on time

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm's capacity to successfully complete the scope of work outlined herein. **This form should be duplicated for each reference and any additional information that would be helpful can be attached.**

Reference Contact Information:

Name of Firm, City, County or Agency: City of Pembroke Pines

Address: 601 City Center Way

City/State/Zip: Pembroke Pines, FL 33025

Contact Name: Karl Kennedy Title: City Engineer

E-Mail Address: kkennedy@ppines.com

Telephone: 954-518-9060 Fax: 954-435-6755

Project Information:

Name of Contractor Performing the work: Taft St from Douglas Rd to Unive

Name and location of the project:

DESIGN BUILD SERVICES FOR TAFT ST. ROADWAY
RECONSTRUCTION - UNIVERSITY DR TO DOUGLAS
RD, PEMBROKE PINES, FL

Nature of the firm's responsibility on the project:

Concrete, pavers, guardrail, irrigation, landscaping,
signalization, paving, striping and signage

Project duration: 11 Months Completion (Anticipated) Date: February 201

Size of project: Cost of project:

Work for which staff was responsible:

MOT, clearing and grubbing, erosion control, concrete, pavers, guardrail, irrigation, landscaping, signalization, paving, striping and signage

Contract Type:

The results/deliverables of the project:

Please enter your password below and click Save to update your response.

Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature. (See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:

- 1) Click Take Exception.
- 2) Create a Word document detailing your exceptions.
- 3) Upload exceptions as an attachment to your offer on BidSync's system.

By completing this form, your bid has not yet been submitted. Please click on the place offer button to finish filling out your bid.

Username **gail@weekleyasp.com**

Password *

[Save](#)

[Take Exception](#)

[Close](#)

* Required fields



City of Pembroke Pines

Mandatory Pre-Bid/Site Visit Confirmation Form

The scanned form, signed by both the Contractor and City Representatives must be uploaded in order for the bid to be considered complete.

Elliott Eichel, who is a representative of
(Printed name of Contractor's representative)

Weekley Asphalt PERSONALLY came and appeared
(Contractor's Company)

before me and affirms that they have completed the mandatory pre-bid/site visit on this the

8th day of July, 2019 as required by:

Solicitation #: IFB #PSPW-19-07

Solicitation Title: "Construction of Raintree Park"

Elliott Eichel
(Contractor Representative's Printed Name)

[Signature]
(Contractor Representative's Signature)

Weekley Asphalt
(Contractor's Company)

954 680 8005
(Contractor's Phone Number)

7/8/19
(Date)

Jim Mulvaney
(City Representative's Printed Name)

[Signature]
(City Representative's Signature)

Public Service
(City Representative's Department)

954-445-9613
(City Representative's Phone Number)

7/8/2019
(Date)

The City requires all questions on the "the BidSync website. Such request must be received by the "Question Due Date," questions received after the "Question Due Date" shall not be answered. Interpretations or clarifications in response to such questions will be issued via BidSync. The issuance of a response via BidSync is considered an Addendum and shall be the only official method whereby such an interpretation or clarification will be made.

CNA SURETY

Bid Bond

Bond No. _____

CONTRACTOR:

(Name, legal status and address)

Weekley Asphalt Paving, Inc.
20701 Stirling Road
Pembroke Pines, FL 33332

SURETY: Western Surety Company: South Dakota Corporation

(Name, legal status and principal place of business)

151 N. Franklin Street
17th Floor
Chicago, IL 60606

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

OWNER:

(Name, legal status and address)

City of Pembroke Pines
601 City Center Way
Pembroke Pines, FL 33025

BOND AMOUNT: Five percent of bid amount**PROJECT:**

(Name, location or address, and Project number, if any)

Construction of Pinetree Park - PSPW-19-07

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 23rd day of July, 2019.

(Witness) Wayne D. Weekley, Secretary

(Witness) Francys Tolon

Weekley Asphalt Paving, Inc.

(Principal)

(Title) Daniel D. Weekley, President

Western Surety Company

(Surety)

(Title) Richard Arcadio Rodriguez - Attorney-in-Attorney

Bid Bond

Instructions

GENERAL INFORMATION

Purpose. AIA Document A310—2010 establishes the maximum penal amount that may be due the Owner if the Bidder fails to execute the contract and to provide the required performance and payment bonds, if any. It provides assurance that, if a bidder is offered a contract based on its tendered proposal but fails to enter into the contract, the Owner will be paid the difference in cost to award the contract to the next qualified bidder, so long as the difference does not exceed the maximum penal amount of the bond.

Related Documents. A310 is not incorporated by reference into other AIA documents. For further reference on bonding procedures, see AIA Document A701™—1997, Instructions to Bidders; and AIA Document G612™—2001, Owner's Instructions to Architect.

Use of Non-AIA Forms. AIA Document A310 may be used with any appropriate AIA or non-AIA document. CAUTION SHOULD BE EXERCISED BEFORE ITS USE TO VERIFY ITS COMPLIANCE WITH CURRENT LAWS AND REGULATIONS BY CONSULTING WITH AN ATTORNEY OR A BOND SPECIALIST.

USING A310—2010

Modifications. Particularly with respect to professional or contractor licensing laws, building codes, taxes, monetary and interest charges, arbitration, indemnification, format and font size, AIA Contract Documents may require modification to comply with state or local laws. Users are encouraged to consult an attorney before completing or modifying a document.

In a purchased paper AIA Contract Document, necessary modifications may be accomplished by writing or typing the appropriate terms in the blank spaces provided on the document, or by attaching Supplementary Conditions, special conditions or referenced amendments.

Modifications directly to purchased paper AIA Contract Documents may also be achieved by striking out language. However, care must be taken in making these kinds of deletions. Under NO circumstances should standard language be struck out to render it illegible. For example, users should not apply blocking tape, correction fluid or Xs that would completely obscure text. Such practices may raise suspicion of fraudulent concealment, or suggest that the completed and signed document has been tampered with. Both parties should initial handwritten changes.

Using AIA software, modifications to insert information and revise the standard AIA text may be made as the software permits.

By reviewing properly made modifications to a standard AIA Contract Document, parties familiar with that document can quickly understand the essence of the proposed relationship. Commercial exchanges are greatly simplified and expedited, good faith dealing is encouraged, and otherwise latent clauses are exposed for scrutiny.

AIA Contract Documents may not be retyped or electronically scanned. Retyping can introduce typographic errors and cloud legal interpretation given to a standard clause. Furthermore, retyping and electronic scanning are not permitted under the user's limited license for use of the document, constitute the creation of a derivative work and violate the AIA's copyright.

Identification of the Parties. The Contractor, the Surety, and the Owner should be identified using their respective full names and addresses or legal titles under which the bond is to be executed. The state in which the Surety is incorporated also should be identified in the space provided.

Bond Amount. The dollar amount of the bond should be provided in both written and numerical form.

Project Description. The proposed project should be described in sufficient detail to identify (1) the official name or title of the facility; (2) the location of the site; (3) the proposed building type, size, scope or usage; and (4) the project number required by the owner, if any. A project number may be required by certain public owners to adequately identify the project to which the bond pertains.

Execution of the Bond. The bond must be signed by both the Contractor and the Surety. The parties executing (signing) the bond should print their title and impress their corporate seal, if any. Where appropriate, attach a copy of the resolution or bylaw authorizing the individual to act on behalf of the firm or entity. As to the Surety, this usually takes the form of a power of attorney issued by the Surety company to the bond producer (agent) who signs on its behalf.

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Richard A Rodriguez, Lisette Rodriguez, Jose M Sardinas, Individually

of Coconut Grove, FL, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 9th day of October, 2018.



WESTERN SURETY COMPANY

Paul T. Bruflat, Vice President

State of South Dakota }
County of Minnehaha } ss

On this 9th day of October, 2018, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

June 23, 2021



J. Mohr, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 23rd day of July, 2019.



WESTERN SURETY COMPANY

L. Nelson, Assistant Secretary

Form F4280-7-2012

Go to www.cnasurety.com > Owner / Oblige Services > Validate Bond Coverage, if you want to verify bond authenticity.

Authorizing By-Law**ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY**

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

City of Pembroke Pines
PROJECT REFERENCES/INFORMATION

Weekly Asphalt Paving, Inc
20701 Stirling Rd
Pembroke Pines FL 33332

Attachment #1

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
13029	SEMINOLE TRIBE OF FLORIDA	Seminole Tribe of Florida Headquarters 6300 Stirling Road Hollywood, Florida 33024	CIMA James R. Jeffers, PE 954-901-6951 email : jamesjeffers@cimaemail.com	\$ 10,412,912.40	SS342 - RECONSTRUCTION OF BIA ROUTE 1281, SEGMENT 3A & 3B, SNAKE ROAD (JOSE BILLIE HIGHWAY) PROJECT	RECONSTRUCTION OF BIA 1281 FROM NORTH OF JUNIOR BUSTER ROAD TO NORTHERN RESERVATION BOUNDARY LINE.	9/1/2013	8/7/2015
13046	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33413	David Schweiger FDOT Construction Project Oversight 5548 NW 9th Avenue Ft. Lauderdale, FL 33309 954-734-3539	\$ 2,431,994.89	T-4357 - SR-808, FROM SR-7 (US-441) TO A PT. E OF LYONS RD	The improvements under this Contract consist of milling and resurfacing, addressing ADA sidewalk and curb/ramp deficiencies throughout the SR 808 corridor, upgrading existing guardrail connections and approaches at the bridge over E-1 canal, FPD(S): widening for the extension of the SR 808 westbound left turn lane at the Boca Plaza /Shadowood Square intersection, addition of a second left turn lane at the 95th Avenue South intersection, replacement of substandard signage, signing and pavement markings, signalization improvements at Boca Plaza / Shadowood Square, 95th Avenue South, and Lyons Road intersections, and minor hardscape and irrigation improvements in Palm Beach County.	2/1/2014	5/27/2015
13056	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33414	Khosrow Gandjei, EI Construction Project Oversight FDOT West Palm Beach Operations (561) 531-3877 Cell khosrow.gandjei@dot.state.fl.us	\$ 2,422,104.26	T-4358 - (JOG RD) AT SR-80 BR. WIDENING OVER C-51 CANAL	The Improvements under this Contract consist of log Road Bridge widening over C-51 Canal in Palm Beach County. Improvements also include milling/resurfacing of log Road/minor roadway widening to correct through lane deflections in accordance with Palm Beach County standards and provide continuous undesignated bike lanes. Project limits are from Gun Club Road to Wallis Road.	8/30/2013	10/10/2014
13057	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Roland A. Rodriguez, P.E. Pinnacle Consulting Enterprises, Inc. 1773 N.E. 205 Street North Miami Beach, FL 33179 Cellular: 305.345.0696 Office: 305.640.7185 Fax: 305.655.2737 Email: rodriguez@pinnaclecei.com	\$ 1,574,705.63	T-6289 - SR-A1A (COLLINS AVE) & SR- 922 FROM 9700 BLOCK TO BEGIN OF BR. OVER BAKERS HAULOVER CUT & FROM A PT. E OF E BAY HARBOR DR TO HANDING AVE	The Improvements under this Contract consist of resurfacing of State Road No. A1A / Collins Avenue from 9700 Block to begin of bridge over Baker's Haulover Cut and resurfacing of State Road No. 922 / Kane Concourse from East of E. Bay Harbor FPD(S): 429144-1-52.01, ETC.-5 Drive to Harding Avenue. Project also includes drainage improvements of State Road No. A1A / Collins Avenue from North of Harbour Way to Baker's Haulover Cut	10/31/2013	5/27/2015
13062	FDOT	FDOT, District 4, Broward Operations 5548 NW 8th Avenue Fort Lauderdale, FL 33309	Hassan Abedi Ph: 954-868-8583 Email: hassan.abedi@dot.state.fl.us	\$ 5,939,442.07	E-4N94 - I-95 (SR-9) / I-595 (SR-862) INTERCHANGE LANDSCAPING	The Improvements under this Contract consists of SR-9 (I-95)/SR 862 (I- 595) Interchange Landscaping.	10/13/2013	3/16/2017
13070	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Virgil Versaggi, PE Project Engineer New Millennium Engineering, Inc. Miami-Dade CEI Residency Consultant North Dade Construction 1773 NE 205 Street North Miami Beach, FL 33179	\$ 1,569,943.04	T-6321 - SR-916 (NW 135TH ST) FROM NW 27TH AVE TO NW 8TH AVE	The Improvements under this Contract consist of Milling and Resurfacing along SR 916/ NW 135 Street from SR 9/ NW 27 Avenue to NW 8 Avenue and also Intersection Improvement at NW 17 Avenue.	4/8/2014	3/4/2015
13071	CITY OF COCONUT CREEK	City of Coconut Creek 4800 West Copans Road Coconut Creek, FL 33063	Brian Rosen Ph: 954-545-6614 Email: brosen@coconutcreek.net	\$ 1,418,370.36	AOX-90 - LYONS ROAD MEDIAN RESTORATION PROJECT, FROM COPAINS RD TO SAWGRASS EXPRESSWAY	Restoration of Median on Lyons Road	4/29/2014	8/28/2015
13077	CITY OF FORT LAUDERDALE	Public Works Department 100 North Andrews Avenue Fort Lauderdale, Florida 33301	Tom White Ph: 954-828-6801 Email: thwhite@fortlauderdale.gov	\$ 1,238,359.80	BID NO. 433-11279 - TAXILANE CHARUE PAVEMENT REHABILITATION AND REPLACEMENT OF AIRFIELD LIGHTING, FORT LAUDERDALE EXECUTIVE AIRPORT	TAXILANE CHARUE PAVEMENT REHABILITATION AND REPLACEMENT OF AIRFIELD LIGHTING ITB 433-11279 PROJECT 11749 RE-BID	4/7/2014	9/16/2014

City of Pembroke Pines
PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
14027	CITY OF DEERFIELD BEACH	City of Deerfield Beach 401 SW 4th Street Deerfield Beach, FL 33441	John Melton 200 Gouletby Blvd Deerfield Beach, FL 33442 954-520-0186 email: jmelton@deerfield-beach.com	\$ 5,186,973.50	ITB #2013-14/07 - CITY-WIDE ROADWAY RESURFACING 2014		3/28/2014	10/14/2015
14035	CITY OF BELLE GLADE	CITY OF BELLE GLADE 2050 W. CANAL ST. S BELLE GLADE, FL 33430	Beverly Scott Deputy City Manager 110 MLK Blvd West Belle Glade, FL Ph: 561-436-8838 Fax: 561-992-2221 Email: bscott@belleglade-fl.com	\$ 1,012,831.00	ITB NO. 8-13 - RESURFACING CITY OF BELLE GLADE ROADWAYS		4/24/2014	7/30/2014
14042	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Christian Rojas, P.E. Office: (954) 940-7615 Cell: (954) 931-6182 Christian.Rojas@dot.state.fl.us	\$ 1,400,486.00	T-4382 - SR-7 (US-441) & SR-818 (GRIFIN RD) AT THE INTERSECTION OF SR-7 & SR-818 FROM SW 33RD AVE TO SW 32ND AVE	The improvements under this contract consist of milling and resurfacing. Work includes new lighting, signalization and mastarm installation in Broward County.	8/4/2014	5/7/2015
14051	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	David Schweiger, P.E. FDOT Construction Project Oversight 954-734-35395 David.Schweiger@dot.state.fl.us	\$ 3,594,610.71	T-4386 - SR A1A (S OCEAN DR) FROM COUNTY LINE RD TO SEACREST PKWY	The improvements under this contract consist of resurfacing, signing and pavement markings, signalization and lighting on SR A1A.	10/17/2014	1/11/2016
14060	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Bernon Artola Ph: 786-367-4674 Email: bartola@metricon.com	\$ 8,067,382.06	T-4328 - SR-93A (NW / NE 79TH ST) FROM NW 14TH AVE TO N BAYSHORE DR	The improvements under this Contract consist of Milling and Resurfacing along SR 93A/NW/NE 79 Street from NW 14 Avenue to North Bayshore Drive..	6/18/2014	2/10/2017
14066	FDOT	South Miami-Dade Construction 1000 NW 111th Ave. Miami, Florida, 33172	Farhang Esmailzadeh Project Oversight Office: (305) 640-7298 Fax: (305) 640-7430 Cell: (305) 986-9530 Farhang.Esmailzadeh@dot.state.fl.us	\$ 1,051,110.72	T-6355 - Intersection at US 1 / SW 27th Ave	This contract primarily consists of an Intersection Improvement at US 1 / SW 27th Ave. Work includes Milling & resurfacing, new lighting, signalization and mastarm installation, fence & signs.	12/8/2014	6/22/2015
14067	FDOT	Florida Department of Transportation North Miami-Dade Construction 1773 NE 205th Street North Miami Beach, Florida 33179	Mario Vega, E.I. Project Oversight 1 Cell: 305-966-8460 Telephone: 305-640-7187 Mario.Vega@dot.state.fl.us	\$ 1,625,644.29	T-6356 - SR 817, NW 27th Ave from South of NW 187th Street to North of 202nd Terrace and NW 27th Ave at Miami Gardens Drive	The improvements under this Contract consist of milling and resurfacing, signalization, signing and pavement marking.	10/27/2014	4/27/2015
14073	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Jacki Hart, PE Senior Project Engineer 3100 Overseas Hwy, Marathon, FL 33050 954-775-6949 jacki.hart@rsandh.com	\$1,948,053.00	E6151 - SR5/Overseas Highway form MM 90.87 to 99	landscaping enhancements along State Road 5/Overseas Highway from Mile Marker 90.87/Avemier Creek Bridge to Mile Marker 99.	2/1/2016	8/8/2015

City of Pembroke Pines
PROJECT REFERENCES/INFORMATION

PSPW-19-07

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
14085	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Project Overette III Broward Operations Angela Lietz, PE Ph: 954-940-7523 cell: 954-931-6179 email: angela.lietz@dot.state.fl.us	\$ 3,396,284.27	T-4367 - ANDREWS AVE FROM JOHN KNOX VILLAGE BLVD (SW 3RD ST) TO ATLANTIC BLVD	This project involves the reconstruction/realignment of Andrews Avenue from John Knox Village Blvd. (SW 3rd Street) to Atlantic Blvd. in Broward County, from a 2 lane undivided roadway to a 4 lane divided urban section with bike lanes and sidewalks.	12/9/2014	2/21/2017
14087	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Murtuza Aluminiumwala, P.E. Cell: 954-892-2362 Murtuza.Aluminiumwala@dot.state.fl.us	\$ 2,695,774.98	T-4403 - SR 817 (UNIVERSITY DR) FROM S OF NOVA DR TO THE I-595 WB RAMP	The improvements under this contract consist of adding an auxiliary lane in the northbound direction of SR 817, installation of an additional overhead cantilever sign facing northbound traffic to direct motorists to the I-595 westbound on ramp, installation of an additional westbound right turn lane and eastbound left turn lane, modifications to the existing drainage system, installation of new mast arms, sign structures and existing light pole relocation, pedestrian ramp and sidewalk upgrades and reconstruction to meet current ADA standards.	2/21/2015	11/20/2015
14090	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33310	Christian Rojas, P.E. Office: (954) 940-7615 Cell: (954) 931-6182 Christian.Rojas@dot.state.fl.us	\$ 3,035,505.99	E-4013 - SR-845 (POWERLINE RD) FROM NORTH OF WEST DR TO BROWARD / PALM BEACH COUNTY LINE	The Improvements under this Contract consist of resurfacing and widening of SR 845/ Powerline Road in Broward County, from N of West Drive to the Broward/Palm Beach countyline. Work includes ADA, pavement markings, signs and signal improvements.	11/14/2014	8/10/2016
14104	CITY OF HALLANDALE	City of Hallandale Beach Department of Public Works 650 NW 2nd Street Hallandale Beach, FL 33009	Beatriz Alvarez, E.I., LEED*AP Project Manager Phone: (954) 457 - 3040 Cell: (954) 873-0360 Fax: (954) 457 - 1624 balvarez@hallandalebeachfl.gov	\$ 1,625,644.29	FY2013-2014-005 - Ansin Blvd from Hallandale Bch Blvd to .53 miles to the south	Ansin Boulevard, Sidewalk, Landscaping and Solar Pedestrian Lights Improvements FDOT Grant Project	2/17/2015	6/16/2015
15048	FDOT	Florida Department of Transportation 2981 N.E. Pine Island Rd. Cape Coral, Florida 33909	Chris Mollitor Project Administrator Office: 239.985.7893 Cell: 239.272.7175 Christopher.Mollitor@dot.state.fl.us	\$ 3,089,378.46	E-1003 - SR-25 (US-27) FROM INDUSTRIAL CANAL WEST APPROX. 1.862 MILES TO MERCHANT ST	The Improvements under this Contract consist of replacement of expansion joints at piers 7 and 10, placement of sidewalk cover plates, installation of bracing at piers 2, 5, 12, and 15, and repairs to the aluminum bullet rails for Bridge No. 050064 on State Road 25 (US 27) over the Caloosahatchee River in Glades County.	6/15/2015	1/10/2016
15060	TOWN OF DAVIE	Town of Davie 6591 Orange Drive Davie, Florida 33314	Laura Borgesi Ph: 954-797-1096 Email: lborgesi@davie-fl.gov	\$ 3,645,749.61	B-15-17 - DAVIE ROAD PHASE I, ROADWAY IMPROVEMENTS	Provide all labor, materials, necessary equipment, incidentals and services to complete the Landscape Work, as indicated on the drawings, as specified herein or both, except as for items specifically indicated as "NIC ITEMS". Work shall be in strict accordance with sound horticultural practices and shall include maintenance and watering of the work until final approval. The landscaping shall be performed by a contractor or subcontractor who is fully experienced in projects of this type and whose main business is landscaping. The contractor or subcontractor shall be subject to the approval of the Landscape Architect.	7/29/2015	3/7/2017
15065	CITY OF HOLLYWOOD	CITY OF HOLLYWOOD DEPARTMENT OF PUBLIC WORKS ENGINEERING & ARCHITECTURAL SERVICES DIVISION 2600 HOLLYWOOD BOULEVARD HOLLYWOOD, FL 33022	Clarissa IP Engineering Support Services MGR. 2600 Hollywood Blvd #308 Hollywood, FL 33022 Ph: 954-263-3715 Email: cip@hollywoodfl.org	\$ 1,790,891.00	PW-14-022 - CITY-WIDE STREET RESURFACING 2015	Provide for asphaltic concrete pavement resurfacing in city streets, rights-of- way within the City of Hollywood.	5/5/2015	1/26/2016

City of Pembroke Pines
PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
15054	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Joan Fabian Ph: 305-640-7400 Email: joan.fabian@dot.state.fl.us	\$ 5,144,044.54	T-6374 - SR-934 (NE 75TH ST) (I F KENNEDY CAUSEWAY) FROM E OF N BAYSHORE TO BAY DRIVE W & OVER BISCAYNE BAY, BR NOS. 870550 & 870084	The Improvements under this Contract consist of Milling and Resurfacing along SR-934/NE 79th Street/J. F. Kennedy Causeway from east of North Bay Shore to Bay Drive West, and also Bridge Rehabilitation (Bridges 870550 and 870084) over Biscayne Bay.	10/7/2015	12/15/2016
15063	CITY OF PEMBROKE PINES	City of Pembroke Pines, City Clerk's Office, 5th Floor, 10100 Pines Boulevard, Pembroke Pines, FL 33026.	Marlin Scattolini, P.E. Project Engineer R.J. Behar & Company 5861 S.W. 196 Avenue, Suite 302 Pembroke Pines, FL 33332 Tel. (954) 680-7771 Fax. (954) 680-7781	\$ 1,127,514.62	PS-EN-15-01 - DESIGN BUILD SERVICES FOR TAFT ST. ROADWAY RECONSTRUCTION - UNIVERSITY DR TO DOUGLAS RD	The services required are the design, permitting reconstruction of the asphalt, rock base and stabilized subgrade of the northernmost westbound lane and milling and resurfacing of the entire width of Taft Street between University Drive and Douglas Road – including replacement of the thermoplastic pavement markings, RPMs and other traffic control devices disturbed, removed, or damaged during this project. The existing guardrail and support posts shall be removed and replaced to comply with Index 400 of the Florida Department of Transportation Roadway and Traffic Design Standards, latest addition. Project also includes addition of four landscaped medians, one at either end of the project limits and two on either side of 85th Way as shown on the drawings. Median islands shall include irrigation with water from canal or wells. Irrigation system shall be designed, permitted and installed by DBF. Project also includes design, permitting and construction of 6 foot wide paver crosswalks on all four street crossings at 85th Way. Crosswalks shall connect to existing sidewalks. The contractor shall complete the design of this project, pay for and obtain permits from all agencies, including the City of Pembroke Pines, furnish all plans, shop drawings, materials and labor, provide all required testing, provide all surveying, as-builts and other documents necessary to fulfill the acceptance and completion requirements of all agencies.	7/22/2015	2/13/2017
15067	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Murtuza Aluminumwala, P.E. Cell: 954-492-2362 Murtuza.Aluminumwala@dot.state.fl.us	\$ 1,217,846.47	E-4079 - SR-822/SHERIDAN ST PARK AND RIDE LOT	The Improvements under this Contract consist of resurfacing, signing and pavement markings, installing new curb stops, constructing soil stabilization by Column Supported Embankments (CSE), and replacing 4 Broward County Transit bus shelters with amenities on the SR-822/Sheridan Street Park and Ride Lot, located at the SW quadrant of the I-95/Sheridan Street Interchange	8/25/2015	5/6/2016
15071	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Victor Diaz, E.I. Project Overseer Cell: (305) 962-4116 V/Diaz@dot.state.fl.us	\$ 1,885,541.29	T-6335 - SR 25 (NW 36TH ST) FROM OKEECHOBEE RD TO NW 23RD AVE AND AT THE INTERSECTION OF NW 27TH AVE	This project consists of primarily milling and resurfacing SR 25 (NW 36 ST) from Okeechobee RD to NW 23 AVE and ADA improvements along the corridor. This Contract also includes, drainage structures, tree relocations, signalization, and signing and pavement marking.	9/9/2015	3/15/2016
15074	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, Florida 33413	Jessica Lewis Project Administrator Cell: (561) 459-0908 Office: (561) 370-1113 Jessica.Lewis@dot.state.fl.us	\$ 1,247,191.11	T-4415 - SR-9 (I-95) (BLUE HERON BLVD) & FROM E OF SR-809 (MILITARY TRAIL) TO GARDEN RD	The improvements under this Contract consist of widening the SR-9/I-95 exit ramp to SR 708/Blue Heron Blvd to provide an additional left turn lane and new shoulders, and lengthening several left turn lanes along Blue Heron Blvd from east of Military Trail to Garden Road. This Contract also includes milling and resurfacing, drainage structures, guardrail, tree relocations, irrigation repair, patterned pavement, signalization, and signing and pavement marking.	1/19/2016	8/24/2016
15084	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Jacki Hart, PE Senior Project Engineer 3100 Overseas Hwy, Marathon, FL 33050 954-775-6949 jacki.hart@rsandh.com	\$ 2,079,118.00	E-6186 - SR-5/OVERSEAS HIGHWAY FROM JEROME AVE/MM 81.47 TO SMUGGLER'S COVE ENTRANCE/MM 85.59	The Improvements under this Contract consist of Landscape Improvements on SR 5/Overseas Highway from Jerome Avenue/MM 81.47 to Smuggler's Cove Entrance/MM85.59	2/22/2016	3/15/2017

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
15097	FOOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Melissa DeZayas Ph: 305-640-7174 Email: melissa.dezayas@dot.state.fl.us	\$ 3,520,907.11	T-6380 - SR-5 (BISCAYNE BLVD) FROM N OF NE 196TH ST TO N OF NE 213TH ST	The Improvements under this Contract consist of Milling & Resurfacing along SR-5/Biscayne Blvd from North of NE 196 Street (MP 24.278) to N of NE 213 Street (MP 25.464) with minor widening, signing and pavement markings and intersection safety improvements at all the intersections along the project limits, excluding the NE 203 Street / Ives Dairy Overpass, within the City ofventura in Miami-Dade County. Also included in this Contract are Landscape and Irrigation Improvements.	1/29/2016	3/12/2017
15105	SILVER LAKES COMMUNITY ASSOC., INC.	Botek Thurlow Engineering, Inc.'s 3409 NW 9th Avenue, Suite 1102, Fort Lauderdale, FL 33309	Stephen F. Botek, P.E., LEED Green Associate Botek Thurlow Engineering, Inc. 3409 NW 9th Avenue, Suite 1102 Fort Lauderdale, FL 33309 (954)568-0888 p (954)261-4094 c	\$ 1,122,414.00	13-0609.02 - SILVER LAKES ASPHALT RESURFACING - SAPPHIRE SOUND, COCONUT SHORES, CRYSTAL SOUND, SAPPHIRE BAY, COCONUT REEF, EMERALD SPRINGS, SUNSET ISLES & MALIBU POINTE	Silver Lakes Home Owner's Association (HOA) is seeking qualified contractors to provide a cost proposal for Asphalt Pavement Milling and Resurfacing for the following communities: Sapphire Sound Coconut Shores Crystal Sound Sapphire Bay Coconut Reef Emerald Springs Malibu Pointe Sunset Isles	7/29/2015	3/7/2017
15129	CITY OF POMPANO BEACH	City of Pompano Beach 1190 N.E. 3rd Avenue, Building C (front) Pompano Beach, Florida 33060	Mohamed Mabrouk Ph: 954-921-7781 Email: mmabrouk@cgsolutions.com	\$ 3,532,605.43	ART-05 - MLK BOULEVARD STREETScape PROJECT (LOCAL AGENCY PROGRAM) LAP	The project consists of furnishing all labor, equipment, tools, and materials for the construction of a new sidewalk, landscape, lighting, milling and resurfacing, pavement markings, etc. along MLK Boulevard from Powerline Road to Blount Road. This is a LAP project in conjunction with FDOT.	1/11/2016	12/15/2017
15137	MIAMI-DADE CO.	Miami Dade County 111 N.W. 1st Street Miami, FL 33128	Frank Mendoza 111 N.W. 1st Street Miami, FL 33128 Ph: 305-281-9724 Email: frank.mendoza@miamidade.gov	\$ 1,917,307.29	PCPW1600123 - ROADWAY RESURFACING CONTRACT	Milling & Resurfacing, widening and resurfacing of intersecting streets, up to the existing joint at the side street or up to the Point of Curvature as determined by Engineer	5/24/2016	3/17/2017
15142	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Eduardo A. Hernandez, P.E. Project Administrator 3000 NE 30th Place, Suite 309 Fort Lauderdale, FL 33306 Cell: (954) 770-7781	\$ 4,429,693.38	T-4407 - SR-A1A, FROM JUST EAST OF THE MERCEDES RIVER BRIDGE TO SUNRISE BLVD	The improvements under this Contract consist of 3R (resurface, restore and rehabilitate) improvements along SR A1A (Broward County / Sections 86180 and 86050). Improvements include the milling and resurfacing of SR A1A, from the just east of the Mercedes River Bridge to Sunrise Boulevard, including the section of Sunrise Boulevard from the Bridge over the Intracoastal Waterway to the SR-A1A intersection. Additional improvements consist of replacement/retrofit of curb cut ramps, widening along A1A (south of Mayan Drive intersection) and Sunrise Boulevard, minor signalization upgrades, signage and installation of new pavement markings. In addition, removal of abandoned driveway cuts and utility coordination with the affected municipalities and utility/agency owners will be addressed under this RRR project. Also, in-pavement roadway lighting at select crosswalks will be installed in order to enhance driver awareness and pedestrian safety at these locations.	4/27/2016	3/15/2017

City of Pembroke Pines
PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
16038	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33414	Mark RJordan Ph: 561-370-1262 Email: Mark.RJordan@dot.state.fl.us	\$ 1,000,000.00	E-4RS4 - PUSHBUTTON - ROADWAY CONSTRUCTION, INTERSECTION IMPROVEMENTS, ROADWAY SIGNING & PAVEMENT MARKINGS	The Improvements under this Contract consist of roadway construction, intersection improvements, roadway signing and pavement marking throughout Palm Beach County.	1/18/2017	3/20/2017
16045	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Andres Diaz, M.S., E.I. Project Oversight 1 FDOT - District VI 1000 NW 111th Ave. Miami, FL 33172 Phone: (305) 640-7426 Cell: (305) 525-4951 Andres.Diaz@dot.state.fl.us	\$ 1,089,885.00	T-6372 - SR-90 / SW 8TH ST. FROM SW 39TH AVE TO W OF SW 33RD AVE & AT THE INTERSECTION OF SR-90 / SW 8TH ST AND SR-953 / LEJUNE RD	The Improvements under this Contract consist of intersection improvements along State Road No. 90 / S.W. 8th Street from S.W. 39th Avenue to West of S.W. 33rd Avenue and at the intersection of State Road No. 90 / S.W. 8th Street and State Road 953 / Lejeune Road.	5/23/2016	3/24/2017
16046	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Andres Diaz, M.S., E.I. Project Oversight 1 FDOT - District VI 1000 NW 111th Ave. Miami, FL 33172 Phone: (305) 640-7426 Cell: (305) 525-4951 Andres.Diaz@dot.state.fl.us	\$ 1,122,163.66	T-6385 - SR-94 / SW 88TH ST / KENDALL DR FROM W OF SW 127TH AVE TO W OF SW 122ND AVE	The Improvements under this Contract consist of intersection improvements along State Road 94 / SW 88 Street / Kendall Drive from West of SW 127 Avenue to West of SW 122 Avenue.	8/30/2016	3/13/2017
16047	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Andres Diaz, M.S., E.I. Project Oversight 1 FDOT - District VI 1000 NW 111th Ave. Miami, FL 33172 Phone: (305) 640-7426 Cell: (305) 525-4951 Andres.Diaz@dot.state.fl.us	\$ 646,208.71	Project Name: SR-933/SW 12th Ave. from SW 8th St. to SW 6th St. Financial No.: 433493-1-52-01 Contract No.: TC386 FAP No.: 6155014U	The Improvements under this contract consist of intersection improvements along SR-933/SW 12th Ave. from SW 8th St. to SW 6th St. in Miami-Dade County	7/20/2016	2/10/2017
16050	CITY OF FLORIDA CITY	Commission Chambers at City Hall 404 West Palm Drive, Florida City, Florida, 33034	Pedro D. Gonzalez, P.E. Balljet Environmental, Inc. 10661 N Kendall Dr., Suite 218 Miami, Florida 33176 Telephone 305-598-0199	\$ 1,127,640.68	14-019-08 - FLORIDA CITY COMMUNITY REDEVELOPMENT AGENCY (CRA) SW 1ST STREET AREA ROADWAY IMPROVEMENTS PHASE 1	The scope of work is identified on the plans. The following streets will be reconstructed and/or resurfaced: Area 1: • SW 1st St from SW 2nd to SW 6th Ave • SW 3rd Ave from SW P1to West Palm Dr. • SW 4th Ave from SW 151 to West Palm Dr. • SW 5th Ave from SW 15to West Palm Dr. • SW 6th Ave from SW 15to West Palm Dr. Area 2: • NW 4th Ave from NW 15to West Palm Dr. • NW 5th Ave from NW 15to West Palm Dr. • NW 6th Ave from NW 15to West Palm Dr.	6/20/2016	3/29/2017

City of Pembroke Pines
PROJECT REFERENCES/INFORMATION

PSPW-19-07

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
16055	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Erik Nemati, E.I. Office: 954-958-7671 Cell: 954-259-6441 Email: Erik.Nemati@dot.state.fl.us	\$ 1,817,367.89	T-4429 - NW 9TH AVE (POWERLINE RD) FROM BROWARD BLVD TO S OF SISTRUNK BLVD	The Improvements under this Contract consist of roadway reconstruction, widening, milling and resurfacing, as well as sidewalk modifications, new sidewalks and pedestrian access crosswalks, drainage system modifications and improvements including French Drains, utility adjustments, traffic calming measures, signing and pavement markings, signalization, solar pedestrian lights, pedestrian detectors, and landscaping along NW 9th Avenue (Powerline Road) from State Road 842 (Broward Boulevard) northerly 0.486 miles to South of NW 6th Street (Sistrunk Boulevard) in the City of Fort Lauderdale, Broward County.	8/18/2016	2/27/2017
16057	RUSSELL ENGINEERING, INC.	RUSSELL ENGINEERING, INC. 2530 S.W. 36TH STREET FT. LAUDERDALE, FL 33312	Brian Gibbs, V.P. Ph: 954-693-7762 Email: brian.g@russellengineering.com	\$ 1,445,137.60	T-6337 - SR-988 (W FLAGLER ST) AND SR-9 (NW/SW 27TH AVE) FROM WEST OF SR-9 (27TH AVE) TO WEST OF 14TH AVE	The Improvements under this Contract consist of reconstruction along SR-988 (W. Flagler St.) from West of SR-9 (W. 27th Ave) to West of W. 14th Ave. and also Intersection Improvement along SR-9 (NW/SW 27 Ave) from SW 10th Street to NW 1st St and NW 7th Ave	5/10/2016	3/30/2017
16059	ARC ELECTRIC, INC.	ARC ELECTRIC, INC. 3330 SW 46TH AVENUE DAVIE, FL 33314	Omar McFarlane Arc Electric, Inc. (954) 583-9800 Fax: (954) 583-9907 omcfarlane@arcelectricfl.com	\$ 1,093,694.94	T-4426 - SR-882 (FOREST HILL BLVD) FROM E OF OLIVE TREE BLVD TO RIVER BRIDGE CENTER	The Improvements under this Contract for S.R. 882 / Forest Hill Boulevard from east of Olive Tree Boulevard to east of Jog Road consist of milling and resurfacing, ADA upgrades, drainage improvements, widening for bike lanes, pedestrian signals, and signing and pavement markings. This facility is an east-west urban principal arterial with an overall length of 0.440 miles and is located in Palm Beach County, within the city limits of Greenacres	6/13/2016	12/2/2016
16065	BROWARD CO.	Broward County 115 South Andrews Ave, Ft. Lauderdale, FL 33301	Luis Velez, P.E. Highway & Bridge Maintenance Division 1600 Blount Road Pompano Beach, FL 33069 Ph: 954-357-046 Email: lvelez@broward.org	\$ 4,372,170.00	1138700281 - BROWARD CO. PAVEMENT RESURFACE & REPAIR SERVICES	Furnish all labor, materials, equipment, supervision and incidentals required to perform roadway milling, resurfacing, pavement marking, miscellaneous pavement repair activities, and maintenance of traffic per specifications in a competent and professional manner and in compliance with all applicable building, safety, technical and related codes and laws.	10/3/2016	1/8/2018
16068	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33414	Sri Mavanor Ph: 305-796-0708 Email: sr@cagroupfl.com	\$ 1,627,382.52	E-8P99 - SR-821 (PGA BLVD), TURNPIKE INTERCHANGE IMPROVEMENTS (MP 109)	The Improvements under this Contract consist of widening, milling and resurfacing, curb and gutter, sidewalk, drainage improvements, signal improvements, signing and pavement marking, and intelligent transportation system components at the Florida's Turnpike Malinche Interchange with SR 786 (PGA Boulevard) at MP 109 in Palm Beach County.	11/18/2016	3/15/2017
16071	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Murtuza Aluminiumwala, P.E. Project Oversight Florida Department of Transportation 5548 N.W. 9th Avenue Fort Lauderdale, Florida 33309 Email: Murtuza.Aluminiumwala@dot.state.fl.us Mobile: 854-892-2362	\$ 1,321,404.07	T-4428 - SW 30TH AVE FROM GRIFFIN RD TO SW 45TH ST	The Improvements under this Contract consist of Work under this Contract consists of widening, milling & resurfacing, driveways, curb and gutter, sidewalks,, drainage improvements,signing and pavement marking, signalization, lighting, and landscaping on SW 30th Avenue from State Road 818 (Griffin Road) northerly 0.243 miles to SW 42nd Street in Broward County.	11/30/2016	3/17/2017
16087	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33414	Saira Rothschild FDOT District 4 Ph:561-331-0653 Saira.Rothschild@dot.state.fl.us	\$ 1,336,352.57	T-4440 - SR-882 (FOREST HILL BLVD) FROM W OF RICH DR. EASTERLY 0.238 MILES	The Improvements under this Contract consist of milling and resurfacing, widening, drainage, signing and pavement markings, detectable warnings, and signalization Improvements along State Road 882 / Forest Hill Blvd from west of Rich Drive easterly 0.298 miles in the City of Palm Springs, Palm Beach County.	12/18/2016	9/1/2017
16088	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	William Grey P.E. Project Oversight I Florida Department of Transportation Mobile: (954) 546-0652 Email: William.Grey@dot.state.fl.us	\$ 2,866,096.06	E-4R66 - SR-A1A/SOUTH OCEAN DR FROM COUNTY LINE RD/MASSINI AVE NORTHERLY 0.774 MILES TO SR- 858/HALLANDALE BEACH BLVD	The Improvements under this Contract consist of constructing decorative concrete sidewalks and installing a street and pedestrian lighting system along State Road No. A1A /South Ocean Drive from County Line Road / Massini Avenue northerly 0.774 miles to State Road No. 858 / Hallandale Beach Boulevard in the City of Hallandale Beach, Broward County.	8/30/2016	3/22/2017

City of Pembroke Pines
PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
16091	RUSSELL ENGINEERING, INC.	RUSSELL ENGINEERING, INC. 2530 S.W. 36TH STREET FT. LAUDERDALE, FL 33312	Brian Gibbs, V.P. Ph: 954-691-7762 Email: brian.g@russellengineering.com	\$ 1,019,116.00	T-6338 - SR-968 (W FLAGLER ST) FROM WEST 14TH AVE TO WEST 2ND AVE	The Improvements under this Contract consist of flexible pavement reconstruction along SR-968/W. Flagler St.	8/17/2016	3/30/2017
16094	TRIPLE R PAVING, INC.	TRIPLE R PAVING, INC. 3328 S.W. 46TH AVENUE FORT LAUDERDALE, FL 33314	Sandy Leiper, P.M. Ph: 561-441-7407 Email: sleiper@trrtpaving.com	\$ 1,082,222.92	R1392516C1 - PINE ISLAND ROAD FROM NOVA DRIVE / SW 24TH STREET TO SR-84, MILL & PAVE	Scope includes, but is not limited to, the furnishing of all labor, materials, equipment, services and incidentals for the construction of Pine Island Road Construction from South of Nova Drive/SW24 Street to SR 84/I-595 located within Broward County limits in the Town of Davie	10/10/2016	1/3/2017
16099	SILVER LAKES COMMUNITY ASSOC., INC.	Botek Thurlow Engineering, Inc.'s 3409 NW 9th Avenue, Suite 1102, Fort Lauderdale, FL 33309	Stephen F. Botek, P.E., LEED Green Associate Botek Thurlow Engineering, Inc. 3409 NW 9th Avenue, Suite 1102 Ft. Lauderdale, FL 33309 (954)568-0889 p (954)261-4094 c	\$ 1,018,815.75	13-0609.03 - SILVER LAKES ASPHALT RESURFACING PHASE III - COCONUT BAY, PELICAN BAY, SAPPHIRE PARK, MISTY HARBOR, BRITTANY BAY, BRITTANY, COCONUT KEY, TREASURE SOUND	ASPHALT RESURFACING PHASE III - COCONUT BAY, PELICAN BAY, SAPPHIRE PARK, MISTY HARBOR, BRITTANY BAY, BRITTANY, COCONUT KEY, TREASURE SOUND	3/3/2017	3/31/2017
16103	TRIPLE R PAVING, INC.	TRIPLE R PAVING, INC. 3328 S.W. 46TH AVENUE FORT LAUDERDALE, FL 33314	Sandy Leiper, P.M. Ph: 561-441-7407 Email: sleiper@trrtpaving.com	\$ 1,280,750.00	R1392101C1 - WILES ROAD FROM ROCK ISLAND ROAD TO SR-7 (US-441)	Broward County Board of County Commissioners approved an agreement on June 3, 2014 for 50% funding from the Florida Department of Transportation (FDOT), County Incentive Grant Program (CIGP). The work set forth includes but is not limited to the furnishing of all labor, materials, equipment, tools, incidentals and services required for the widening of Wiles Road from west of Rock Island Road to State Road 7 (US-441) and identified as Project No. 5383 in the City of Coral Springs, State of Florida. The Project includes Roadway Reconstruction, Drainage Modification, Signing and Pavement Markings, Signalization Upgrades, Maintenance of Traffic, Lighting, Landscape and Irrigation.	11/2/2016	12/19/2016
16104	CITY OF SOUTH BAY	CITY OF SOUTH BAY 335 SW 2nd Ave South Bay, FL 33493	Dave Mendez CAP Engineering Ph: 305-448-1711 Email: dmendez@caplla.com	\$ 2,323,381.85	15-025 - RECONSTRUCTION OF MARTIN LUTHER KING BLVD	12" WATERMAIN EXTENSION MARTIN LUTHER KING, JR. BLVD./PALM BEACH ROAD	10/18/2016	3/1/2017
16118	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Brandon Baggett, P.E. President / Senior Project Engineer 1414 NW 107 Avenue, Suite # 314 Sweetwater, Florida 33172 T: (786)600-2867 F: (786)600-3057 C: (954)931-6791	\$ 4,580,758.00	T-4439 - SR-848 (STIRLING RD) AND SR-7 (US-441) FROM E OF SR-817 (UNIVERSITY DR) TO E OF SR-7 (US- 441) AND FROM S OF SR-848 TO N OF SR-848	The Improvements under this Contract consist of: milling and resurfacing, roadway and median widening, bike lanes, detectable warnings, countdown timers for pedestrian crosswalks, vehicle detection systems, traffic monitoring sites, guardrail relocation and new anchorage assemblies, drainage improvements, overhead motorist guide signs, lighting, replacing span-wire signalization with mast arms, signing and pavement markings and ATMS improvements along State Road 848 (Stirling Road) from State Road 817 (University Drive) easterly 2.768 miles to east of SR 7 / US-441; and SR 7 / US 441 from 0.152 miles south of SR-848 (Stirling Road) to 0.189 miles north of SR 848 (Stirling Road) in Broward County.	2/20/2017	3/23/2018

City of Pembroke Pines
PROJECT REFERENCES/INFORMATION

PSPW-19-07

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
16119	CITY OF PEMBROKE PINES	City of Pembroke Pines, City Clerk's Office, 5th Floor, 10100 Pines Boulevard, Pembroke Pines, FL 33026.	Karl Kennedy Acting City Engineer 8300 S. Palm Dr Pembroke Pines, FL 33025 Ph: 954-518-9040	\$ 1,365,605.45	20170123 - 2015-16 ROAD RESURFACING PLAN PHASE 1	To provide services for milling and resurfacing of various roads and replacement of thermoplastic pavement markings and signage.	2/21/2017	5/31/2017
16121	BROWARD CO.	Broward County 115 South Andrews Ave Ft. Lauderdale, FL 33301	Carolina Vargas, P.E. Licensed Engineer Public Works Department Highway Construction & Engineering Division Email: CVARGAS@broward.org	\$ 2,110,710.44	C2411208C1 - SCHOOL ZONE PEDESTRIAN SAFETY & PRESERVATION PROGRAM CONSTRUCTION PROJECT	The scope of work includes the furnishing of all labor, materials, equipment, tools, incidentals and services required for the School Zone Pedestrian Safety and Preservation Program within public right-of-ways for the Broward County Highway Construction and Engineering Division (HICED).	12/20/2016	10/22/2018
16125	TOWN OF DAVE	Town of Davie 6594 Orange Drive Davie, Florida 33314	Laura Borgesi Ph: 954-797-1096 Email: lborgesi@davie-fl.gov	\$ 2,433,873.04	8-16-157 - DAVIE ROAD PHASE II, ROADWAY IMPROVEMENTS	The scope of the project includes but is not limited to construction of a new landscaped median, sidewalks, signalization, and new lighting as well as milling, resurfacing, and new pavement markings and signage to create a 4 lane divided roadway with bike lanes.	4/3/2017	10/30/2018
16136	BROWARD CO.	Broward County 115 South Andrews Ave Ft. Lauderdale, FL 33301	Carolina Vargas, P.E. Licensed Engineer Public Works Department Highway Construction & Engineering Division Email: CVARGAS@broward.org	\$ 1,063,342.69	5424 & 5425 - INTERSECTION IMPROVEMENTS AT TWO LOCATIONS, PINE ISLAND RD & SUNSET STRIP AND SHERIDAN ST & PALM AVE	The scope of work includes the furnishing of all labor, materials, equipment, tools, incidentals and services required for Intersection Improvements at Two Locations for the Broward County Highway Construction and Engineering Division (HICED). The two locations are: Pine Island Road and Sunset Street in the City of Sunrise and at Sheridan Street and Palm Avenue in Cooper City and the City of Pembroke Pines, both in Florida.	4/24/2017	Aug-17
17034	BERGERON LAND DEVELOPMENT, INC.	Bergeron Land Development, Inc. 19612 S.W. 69th Place Ft. Lauderdale, FL 33332	Ted Hojara Project Manager Phone: 954-680-6100 Email: thojara@bergeronline.com	\$ 1,742,498.80	R1407403C1 - SOUTHPORT PHASE 1X- 8 IMPROVEMENTS	Furnish and place four inch asphalt concrete pavement (2 lifts), Type SP, and 4 inch asphalt base. As contingency, furnish and place 12" compacted limerock base and 20" reinforced limerock base with 2 geogrid layers.	9/15/2017	2/8/2018
17038	FDOT	Florida Department of Transportation District 1 - Office of General Counsel 801 N. Broadway Bartow, FL 33830	District 1 863-519-2623 D1apcustodian@dot.state.fl.us	\$ 3,057,225.66	T-1866 - AVE J, AVE K, AND SR-25 (US- 27) FROM 5TH ST TO 1ST ST AND FROM OLD US-27 TO 5TH ST	The Improvements under this Contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutter, guardrail, sidewalks and signing and pavement marking on Avenue J and K from 5th Street to 1st Street and on State Road 25 from Old U.S. 27 easterly 1.291 miles to 5th Street in the City of Moore Haven, Glades County.	5/20/2017	3/14/2018
17058	FDOT	Florida Department of Transportation West Palm Beach Operations 7900 Forest Hill Blvd. West Palm Beach, FL 33413	Alain Jimenez, E.I. Project Oversight 370-1145 Phone: (561) 531-1037 Cell: (561) 531-1037	\$3,554,036.49	T-4447 - LYONS RD FROM 0.095 MILES S OF NORTE LAGO 0.693 MILES NORTHERLY TO PINE SPRINGS DR	The Improvements under this Contract consist of milling, resurfacing, widening, base work, shoulder treatment, earthwork, drainage improvements including French Drain, curb and gutter, sidewalk, signing and pavement markings, guardrail, guardrail removal, and signalization along Lyons Road from 0.095 miles south of Norte LAGO 0.693 miles northerly to Pine Springs Drive in Palm Beach County.	7/17/2017	8/24/2018
17070	FDOT	Florida Department of Transportation West Palm Beach Operations 7900 Forest Hill Blvd. West Palm Beach, FL 33413	Brian Israelson Project Oversight 1 Office: 561-370-1123 Cell: 561-246-0334	\$3,520,178.33	T-4464 - SR 808 (GLADES RD) FROM SR 7 (US 441) TO SR-5 (US-1)	The Improvements under this Contract consist of milling and resurfacing, guardrail, sidewalks, driveways, drainage improvements, ITS, fiber optic, pedestrian signals, mast arm signalization including temporary signalization, vehicle detection systems, lighting, and signing and pavement markings along SR-808 (Glades Road) from 0.325 miles west of SR-7 (US-441) easterly 7.515 miles to SR-5 (US-1), noting that the majority of the Work is within Construction Limits ancillary to SR-808 (Glades Road), partially in the City of Boca Raton, entirely in Palm Beach County.	8/14/2017	1/15/2019
17077	CITY OF BOCA RATON	City of Boca Raton Municipal Services Department 201 W Palmetto Park Road Boca Raton, FL 33432	Eisa Telez Chief Construction Inspector Phone: (561) 416-3424 Cell: (561) 239-0388	\$1,627,500.03	BID NO. 2017-034 - ST. ANDREWS BOULEVARD RESURFACING AND SOUTH VERDE TRAIL RIGHT TURN LANES	Resurfacing on St. Andrews Blvd and the construction of two right turn lanes on South Verde Trail. St. Andrews Blvd resurfacing includes the milling and resurfacing of a 1.3 mile section of St. Andrews Blvd between Palmetto Park Road and Glades Road, construction of median modifications, drainage improvements, a new eight-foot wide pathway, repairs to existing pathways and minor ADA improvements.	9/5/2017	Jun-18

City of Pembroke Pines
PROJECT REFERENCES/INFORMATION

PSPW-19-07

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
17099	CROUCH RAILWAY CONSULTING, LLC	Crouch Engineering, Inc 2005 W US 27 Clewiston, FL 33440 Office: (863) 902-1554 Cell: (863) 843-9605	Don Jeffery Construction Manager djeffery@crouchengineering.com	\$1,473,893.97	SCFE (SOUTH CENTRAL FLORIDA EXPRESS) SE EXTENSION - US 27 RAIL CROSSING PROJECT NEAR 1598 US 27, SOUTH BAY, FL 33493	The bid proposal is being requested for "SCFE SE Extension - US 27 Rail Crossing Project" which is located near 1598 US 27, South Bay, FL 33493. The objective and ultimate goal for this project consists of proposed traffic control, demolition, grading, paving, median construction, landscaping, signing, and striping, and other work for the raising of US 27 highway for a proposed railroad / highway grade crossing. The project is located just south of South Bay at MP 72.66 to MP 72.81 on US 27 as shown on the Plans. Crouch Railway Consulting, LLC, invites you to bid to furnish all materials, labor, supervision, transportation, tools, equipment and items incidental to construction necessary to complete the proposed project.	12/21/2017	5/20/2018
17101	CITY OF FORT LAUDERDALE	Fort Lauderdale Executive Airport (954) 828-8536	Fernando Blanco Airport Engineer/Project Manager II fb blanco@fortlauderdale.gov	\$1,383,944.00	FKE AIRPORT TAXIWAY INTERSECTION IMPROVEMENTS, FORT LAUDERDALE EXECUTIVE AIRPORT	This Project is located at the Fort Lauderdale Executive Airport. The work includes, but is not limited to: pavement milling/demolition, grading, linerrock, prime/pack, P-401 asphalt paving, pavement striping, sodding, watering period; installation of cabling, conduits, taxiway edge lights, guidance signs, and modifications to the Airfield Lighting Computer Controlled Monitoring system in the electrical vault and air traffic control tower.	12/14/2017	4/15/2018
17129	CITY OF MIRAMAR	City of Miramar Construction & Facilities Management Department 2200 Civic Center Place Miramar, FL 33025	Salvador Zuniga, P.E. Development Engineer Email: szuniga@miramarfl.gov Phone: (954) 602-3323	\$1,968,988.00	HISTORIC MIRAMAR COMPLETE STREETS-PHASE II	The improvements consists of sidewalk, driveways, curb and gutter construction, landscaping, lighting and preparation and implementation of Maintenance of Traffic. Improvements are within an area bounded by Pembroke Road to the north County Line Road to the south, SW 62 Ave to the west and SR 7 to the east.	3/5/2018	5/14/2019
17132	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Dru Badri Assistant Resident Engineer Phone: (305) 401-1560 Email: Dru.Badri@dot.state.fl.us	\$1,525,970.08	T-6430, SR 953 (LE JEUNE RD) FROM SW 2ND STREET TO NW 11TH STREET	The improvements consists of milling and resurfacing, driveways, curb and gutter construction, landscaping, lighting, signalization and preparation and implementation of Maintenance of Traffic. Improvements consist of intersection improvements along SR-953/LeJeune Rd from SW 2nd Street to NW 11th Street in Miami-Dade County.	6/2/2018	3/4/2019
18056	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Mackendy Philippi Project Administrator I Office: (954) 958-7693 Cell: (954) 298-8350 Email: Mackendy.Philippi@dot.state.fl.us	\$ 1,095,456.32	E-4706, PARK AND RIDE DAVIE ROAD AT SR 862 / I-595	Widening, milling and resurfacing, curb and gutter, drainage improvements, sidewalk and driveways, bus shelter pads, bus shelter relocations, signing and pavement markings, detectable warning surfaces, vehicle detection systems, ITS components for an Intelligent Parking System, and lighting within the existing Park and Ride facility at the southeast quadrant of the intersection of State Road 84 (I-595 eastbound frontage road) and Davie Road, with connections to Reese Road, in the City of Davie.	6/11/2018	3/30/2019
18057	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Steve Clark, Project Administrator Cell: 954-818-3600 sclark@aimengr.com	\$ 1,711,929.30	E-4701, SR 80 / SOUTHERN BLVD FROM PIKE ROAD EASTERLY 0.379 MILES TO EAST OF TRUCK AND TRAILER WAY	Widening, milling and resurfacing, gravity wall, Class IV culverts and retaining walls, drainage improvements (including pipe culverts, curb and barrier wall drainage inlets, and curb and gutter), driveways, sidewalks, guardrail, pedestrian railing, rip-rap, fencing, signing and pavement markings, sign structures, lighting, signalization (including pedestrian detectors and signals, and vehicle detection systems) along State Road 80 (US 98/Southern Boulevard) from Pike Road easterly 0.379 miles to east of Truck and Trailer Way.	5/17/2018	3/29/2019
18077	MONROE COUNTY	Monroe County, Engineering Department 102050 Overseas Highway, Suite 229 Key Largo, FL 33037	Debra London, Project Manager Phone: 305-453-8754 Email: London-Dabra@MonroeCounty-FL.Gov	\$ 1,622,981.58	KEY LARGO II ROADWAY AND DRAINAGE IMPROVEMENT PROJECT	The contract consist of roadway and drainage improvements. This includes roadway reconstruction, widening, milling, overlay existing road surfaces with asphaltic concrete pavement, regrading roadway shoulders, pavement markings, signage, drainage and other roadway construction per drawings and specifications.	8/22/2018	5/10/2019



CERTIFICATE OF LIABILITY INSURANCE

 DATE (MM/DD/YYYY)
7/12/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Commercial Lines - (305) 443-4886 USI Insurance Services LLC 2601 South Bayshore Drive, Suite 1600 Coconut Grove, FL 33133	CONTACT NAME: Francys Tolon PHONE (A/C, No, Ext): 786.785.1126 FAX (A/C, No): 786.264.9232 E-MAIL: francys.tolon@usi.com ADDRESS:														
INSURED Weekley Asphalt Paving, Inc. 20701 Stirling Road Pembroke Pines FL 33332	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="text-align: left;">INSURER(S) AFFORDING COVERAGE</th> <th style="text-align: left;">NAIC #</th> </tr> </thead> <tbody> <tr> <td>INSURER A : Old Republic Insurance Company</td> <td>24147</td> </tr> <tr> <td>INSURER B : Certain Underwriters at Lloyds of London</td> <td></td> </tr> <tr> <td>INSURER C : AGCS Marine Insurance Company</td> <td>22837</td> </tr> <tr> <td>INSURER D : Hallmark Specialty Insurance Company</td> <td>26808</td> </tr> <tr> <td>INSURER E :</td> <td></td> </tr> <tr> <td>INSURER F :</td> <td></td> </tr> </tbody> </table>	INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A : Old Republic Insurance Company	24147	INSURER B : Certain Underwriters at Lloyds of London		INSURER C : AGCS Marine Insurance Company	22837	INSURER D : Hallmark Specialty Insurance Company	26808	INSURER E :		INSURER F :	
INSURER(S) AFFORDING COVERAGE	NAIC #														
INSURER A : Old Republic Insurance Company	24147														
INSURER B : Certain Underwriters at Lloyds of London															
INSURER C : AGCS Marine Insurance Company	22837														
INSURER D : Hallmark Specialty Insurance Company	26808														
INSURER E :															
INSURER F :															

COVERAGES

CERTIFICATE NUMBER: 14422265

REVISION NUMBER: See below

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:	X		MWZY 312426 19	03/01/2019	03/01/2020	EACH OCCURRENCE \$ 1,000,000
							DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 500,000
							MED EXP (Any one person) \$ 10,000
							PERSONAL & ADV INJURY \$ 1,000,000
							GENERAL AGGREGATE \$ 2,000,000
							PRODUCTS - COMP/OP AGG \$ 2,000,000
							\$
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY			MWTB 312425 19	03/01/2019	03/01/2020	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
							BODILY INJURY (Per person) \$
							BODILY INJURY (Per accident) \$
							PROPERTY DAMAGE (Per accident) \$
							\$
B	UMBRELLA LIAB <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$			SCX1001619	03/01/2019	03/01/2020	EACH OCCURRENCE \$ 2,000,000
							AGGREGATE \$ 2,000,000
							\$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N Y	N/A	MWC 312427 19	03/01/2019	03/01/2020	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER
							E.L. EACH ACCIDENT \$ 1,000,000
							E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
							E.L. DISEASE - POLICY LIMIT \$ 1,000,000
C	Leased & Rented Equipment			MXI93071287	03/01/2019	03/01/2020	L&R Equipment \$200,000 Deductible \$5,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: Construction of Pinetree Park - PSPW-19-07

City of Pembroke Pines is listed as an additional insured with respects to the general liability policy.

CERTIFICATE HOLDER

CANCELLATION

City of Pembroke Pines 601 City Center Way Pembroke Pines, FL 33025	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE
---	---

The ACORD name and logo are registered marks of ACORD © 1988-2015 ACORD CORPORATION. All rights reserved.

Certificate of Insurance (Con't)

OTHER Coverage

INSR LTR	TYPE OF INSURANCE	ADDL INSR	WVD SUBR	POLICY NUMBER	EFFECTIVE DATE (MM/DD/YY)	EXPIRATION DATE (MM/DD/YY)	LIMIT
D	Excess Liability			77HX1991B1	03/01/2019	03/01/2020	3,000,000

Supplier: **WEEKLEY ASPHALT PAVING, INC.**



City of Pembroke Pines

Attachment A

CONTACT INFORMATION FORM

IN ACCORDANCE WITH “PSPW-19-07” titled “Construction of Raintree Park” attached hereto as a part hereof, the undersigned submits the following:

A) Contact Information

The Contact information form shall be electronically signed by one duly authorized to do so, and in case signed by a deputy or subordinate, the principal's properly written authority to such deputy or subordinate must accompany the proposal. This form must be completed and submitted through www.bidsync.com as part of the bidder's submittal. The vendor must provide their pricing through the designated lines items listed on the BidSync website.

COMPANY INFORMATION:

COMPANY: **Weekley Asphalt Paving, Inc.**
STREET ADDRESS: **20701 Stirling Road**
CITY, STATE & ZIP CODE: **Pembroke Pines, FL 33332**

PRIMARY CONTACT FOR THE PROJECT:

NAME: **Daniel D. Weekley** TITLE: **President**
E-MAIL: **danweekley@weekleyasp.com**
TELEPHONE: **954-680-8005** FAX: **954-680-8671**

AUTHORIZED APPROVER:

NAME: **Daniel D. Weekley** TITLE: **President**
E-MAIL: **danweekley@weekleyasp.com**
TELEPHONE: **954-680-8005** FAX: **954-680-8671**
SIGNATURE: a

B) Proposal Checklist

Are all materials, freight, labor and warranties included?	Yes <input checked="" type="checkbox"/>
--	---

Did you make sure to submit the following items, as stated in section 1.5 “Proposal Requirements” of the bid package?

Attachment A - Contact Information Form	Yes <input checked="" type="checkbox"/>
Attachment B - Non-Collusive Affidavit	Yes <input checked="" type="checkbox"/>
Attachment C - Proposer’s Completed Qualification Statement	Yes <input checked="" type="checkbox"/>
Attachment F - References Form	Yes <input checked="" type="checkbox"/>
Attachment G - Mandatory Pre-Bid Meeting Form	Yes <input checked="" type="checkbox"/>
Does your proposal exceed \$200,000 for this construction project? If so, please include a Proposal Security (Bid Bond or Cashier’s Check) along with a separate line item to provide a Payment and Performance Bond. (See Bid Package for details)	Yes <input checked="" type="checkbox"/>

Did you make sure to update the following documents found under the “Vendor Registration” group of “Qualifications” on the BidSync website for the City of Pembroke Pines?

Vendor Information Form	Yes <input checked="" type="checkbox"/>
Form W-9 (Rev. October 2018)	Yes <input checked="" type="checkbox"/>
Sworn Statement on Public Entity Crimes Form	Yes <input checked="" type="checkbox"/>
Local Vendor Preference Certification	Yes <input checked="" type="checkbox"/>
Local Business Tax Receipts	Yes <input checked="" type="checkbox"/>
Veteran Owned Small Business Preference Certification	Yes <input checked="" type="checkbox"/>
Equal Benefits Certification Form	Yes <input checked="" type="checkbox"/>
Vendor Drug-Free Workplace Certification Form	Yes <input checked="" type="checkbox"/>
Scrutinized Company Certification	Yes <input checked="" type="checkbox"/>

C) Sample Proposal Form

The following sample price proposal is for information only. The vendor must provide their pricing through the designated lines items listed on the BidSync website.

Item #	Item Description	Total Cost
1)	Project Cost	Price to be Submitted Via BidSync
2)	Additional Cost to provide a Payment & Performance Bond in the form of a percentage of the total contract amount	To be Submitted Via BidSync

Supplier: **WEEKLEY ASPHALT PAVING, INC.**



City of Pembroke Pines

Attachment B

NON-COLLUSIVE AFFIDAVIT

BIDDER is the **President**,
(Owner, Partner, Officer, Representative or Agent)

BIDDER is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said BIDDER nor any of its officers, partners, owners, agents, representative, employees or parties in interest, including this affidavit, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other BIDDER, firm or person to submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted; or to refrain from bidding in connection with such Contract; or have in any manner, directly or indirectly, sought by agreement or collusion, or communications, or conference with any BIDDER, firm, or person to fix the price or prices in the attached Bid or any other BIDDER, or to fix any overhead, profit, or cost element of the Bid Price or the Bid Price of any other BIDDER, or to secure through any collusion conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any person interested in the proposed Contract;

The price of items quoted in the attached Bid are fair and proper and are not tainted by collusion, conspiracy, connivance, or unlawful agreement on the part of the BIDDER or any other of its agents, representatives, owners, employees or parties in interest, including this affidavit.

Printed Name/Signature **Daniel D. Weekley**

Title **President**

Name of Company **Weekley Asphalt Paving, Inc.**

Supplier: **WEEKLEY ASPHALT PAVING, INC.**



City of Pembroke Pines

Attachment C

PROPOSER'S QUALIFICATIONS STATEMENT

PROPOSER shall furnish the following information. Failure to comply with this requirement will render Bid non-responsive and shall cause its rejection. Additional sheets shall be attached as required.

PROPOSER'S Name and Principal Address:

Weekley Asphalt Paving, Inc.
20701 Stirling Road
Pembroke Pines, FL 33332

PROPOSER'S License Number: **CC #78-581**

(Please attach certificate of status, competency, and/or state registration.)

Number of years your organization has been in business **64**

State the number of years your firm has been in business under your present business name **64**

State the number of years your firm has been in business in the work specific to this solicitation: **64**

Names and titles of all officers, partners or individuals doing business under trade name:

Daniel D. Weekley, President
Troy L. Weekley, Vice President
Wayne D. Weekley, Secretary/Treasurer

IF USING A FICTITIOUS NAME, SUBMIT EVIDENCE OF COMPLIANCE WITH FLORIDA FICTITIOUS NAME STATUTE.

Under what former name has your business operated? Include a description of the business. Failure to include such information shall be deemed to be intentional misrepresentation by the City and shall render the proposer non-responsive.

None

At what address was that business located?

N/A

Name, address, and telephone number of surety company and agent who will provide the required bonds on this contract:

Western Surety Company
151 N Franklin Street
Chicago, IL 60606
Phone: 407-804-4997
Agent: Richard Rodriguez; Phone: 786-785-1126

Have you ever failed to complete work awarded to you. If so, when, where and why?

No

Have you personally inspected the proposed WORK and do you have a complete plan for its performance?

Yes

Will you subcontract any part of this WORK? If so, give details including a list of each sub-contractor(s) that will perform work in excess of ten percent (10%) of the contract amount and the work that will be performed by each subcontractor(s).

N/A

The foregoing list of subcontractor(s) may not be amended after award of the contract without the prior written approval of the Contract Administrator, whose approval shall not be reasonably withheld.

List and describe all bankruptcy petitions (voluntary or involuntary) which have been filed by or against the Proposer, its parent or subsidiaries or predecessor organizations during the past five (5) years. Include in the description the disposition of each such petition.

None

List and describe all successful Bond claims made to your surety (ies) during the last five (5) years. The list and descriptions should include claims against the bond of the Proposer and its predecessor organization(s).

None

List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Proposer or its predecessor organizations(s) during the last (10) years. The list shall include all case names; case, arbitration or hearing identification numbers; the name of the project over which the dispute arose; and a description of the subject matter of the dispute.

None

List and describe all criminal proceedings or hearings concerning business related offenses in which the Proposer, its principals or officers or predecessor organization(s) were defendants.

None

Are you an Original provider sales representative distributor, broker, manufacturer other, of the commodities/services proposed upon? If other than the original provider, explain below.

N/A

Have you ever been debarred or suspended from doing business with any governmental agency? If yes, please explain:

No

Describe the firm's local experience/nature of service with contracts of similar size and complexity, in the previous three (3) years:

See Attachment #1

The PROPOSER acknowledges and understands that the information contained in response to this Qualification Statement shall be relied upon by CITY in awarding the contract and such information is warranted by PROPOSER to be true. The discovery of any omission or misstatement that materially affects the PROPOSER's qualifications to perform under the contract shall cause the CITY to reject the Bid, and if after the award, to cancel and terminate the award and/or contract.

Weekley Asphalt Paving, Inc.
(Company Name)

Daniel D. Weekley, President
(Printed Name/Signature)

Supplier: **WEEKLEY ASPHALT PAVING, INC.**

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm's capacity to successfully complete the scope of work outlined herein. **This form should be duplicated for each reference and any additional information that would be helpful can be attached.**

Reference Contact Information:

Name of Firm, City, County or Agency: **Florida Department of Transportation**

Address: **1773 NE 205 Street**

City/State/Zip: **North Miami, FL 33179**

Contact Name: **Roland Rodriguez** Title: **Miami-Dade CEI Residency Consultant**

E-Mail Address: **rrodriguez@pinnaclecei.com**

Telephone: **305-640-7185** Fax: **305-655-2737**

Project Information:

Name of Contractor Performing the work: **SR-A1A (Collins Ave) & SR-922**

Name and location of the project: **SR-A1A (COLLINS AVE) & SR-922 FROM 9700 BLOCK TO BEGIN OF BR. OVER BAKERS HAULOVER CUT & FROM A PT. E OF E BAY HARBOR DR TO HARDING AVE, MIAMI-DADE COUNTY**

Nature of the firm's responsibility on the project: **Milling, Resurfacing, Signalization and Drainage Improvements**

Project duration: **7 Months** Completion (Anticipated) Date: **March 2014**

Size of project: **3,220 LF** Cost of project: **\$1,574,706.00**

Work for which staff was responsible: **Clearing and grubbing, paving, MOT, drainage improvements**

Contract Type: **FDOT Construction**

The results/deliverables of the project: **Project accepted and on time**

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm's capacity to successfully complete the scope of work outlined herein. **This form should be duplicated for each reference and any additional information that would be helpful can be attached.**

Reference Contact Information:

Name of Firm, City, County or Agency: **Florida Department of Transportation**

Address: **5548 NW 9th Ave**

City/State/Zip: **Fort Lauderdale, FL 33309**

Contact Name: **Timothy Butler** Title: **Project Administrator**

E-Mail Address: **timothy.butler@dot.state.fl.us**

Telephone: **954-958-7646** Fax: **954-868-7232**

Project Information:

Name of Contractor Performing the work: **Broward Blvd & NW 9th Ave Intersection**

Name and location of the project: **BROWARD BLVD & NW 9TH AVE INTERSECTION AND COMMERCIAL BLVD & NE 15TH AVE INTERSECTION, BROWARD COUNTY**

Nature of the firm's responsibility on the project: **Roadway widening and sidewalks**

Project duration: **5 Months** Completion (Anticipated) Date: **February 2016**

Size of project: **500'** Cost of project: **\$322,451.67**

Work for which staff was responsible: **Concrete work, MOT, clearing and grubbing, paving**

Contract Type: **FDOT Construction**

The results/deliverables of the project: **Project accepted and on time**

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm's capacity to successfully complete the scope of work outlined herein. **This form should be duplicated for each reference and any additional information that would be helpful can be attached.**

Reference Contact Information:

Name of Firm, City, County or Agency: **City of Plantation**

Address: **400 NW 73 Ave**

City/State/Zip: **Plantation, FL 33317**

Contact Name: **Juan Jose Figueroa** Title: **Project Engineer**

E-Mail Address: **jfigueroa@plantation.org**

Telephone: **954-797-2283** Fax: **954-797-2761**

Project Information:

Name of Contractor Performing the work: **84th Avenue Greenway Improvements**

Name and location of the project: **84TH AVENUE GREENWAY IMPROVEMENTS PROJECT, PLANTATION, FL**

Nature of the firm's responsibility on the project: **Asphalt, concrete, lime rock, stabilization, earthwork, curb, pavers and drainage**

Project duration: **19 Months** Completion (Anticipated) Date: **October 2013**

Size of project: **.69 Mile** Cost of project: **\$3,735,589.00**

Work for which staff was responsible: **All phases of construction**

Contract Type: **Construction**

The results/deliverables of the project: **Project accepted and on time**

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm's capacity to successfully complete the scope of work outlined herein. **This form should be duplicated for each reference and any additional information that would be helpful can be attached.**

Reference Contact Information:

Name of Firm, City, County or Agency: **City of Hollywood**

Address: **2600 Hollywood Blvd, Suite 308**

City/State/Zip: **Hollywood, FL 33022**

Contact Name: **Clarissa Ip** Title: **Engineering Support Services Manager**

E-Mail Address: **cip@hollywoodfl.org**

Telephone: **954-921-3915** Fax: **954-921-3481**

Project Information:

Name of Contractor Performing the work: **SR-A1A from Oakland Park Blvd**

Name and location of the project: **RESURFACING, RESTORATION & REHABILITATION ON SR-A1A FROM OAKLAND PARK BLVD TO FLAMINGO AVE, HOLLYWOOD, FL**

Nature of the firm's responsibility on the project: **Citywide street resurfacing 2015**

Project duration: **5 Months** Completion (Anticipated) Date: **October 2015**

Size of project: **12.5 Miles** Cost of project: **\$1,776,222.00**

Work for which staff was responsible: **Paving**

Contract Type: **Construction**

The results/deliverables of the project: **Project accepted and on time**

REFERENCES FORM

Provide specific examples of similar contracts. References should be capable of explaining and confirming your firm's capacity to successfully complete the scope of work outlined herein. **This form should be duplicated for each reference and any additional information that would be helpful can be attached.**

Reference Contact Information:

Name of Firm, City, County or Agency: **City of Pembroke Pines**

Address: **601 City Center Way**

City/State/Zip: **Pembroke Pines, FL 33025**

Contact Name: **Karl Kennedy** Title: **City Engineer**

E-Mail Address: **kkennedy@ppines.com**

Telephone: **954-518-9060** Fax: **954-435-6755**

Project Information:

Name of Contractor Performing the work: **Taft St from Douglas Rd to University Dr**

Name and location of the project: **DESIGN BUILD SERVICES FOR TAFT ST. ROADWAY RECONSTRUCTION - UNIVERSITY DR TO DOUGLAS RD, PEMBROKE PINES, FL**

Nature of the firm's responsibility on the project: **Concrete, pavers, guardrail, irrigation, landscaping, signalization, paving, striping and signage**

Project duration: **11 Months** Completion (Anticipated) Date: **February 2016**

Size of project: **4,985 LF** Cost of project: **\$1,290,369.62**

Work for which staff was responsible: **MOT, clearing and grubbing, erosion control, concrete, pavers, guardrail, irrigation, landscaping, signalization, paving, striping and signage**

Contract Type: **Construction**

The results/deliverables of the project: **Project accepted and on time**